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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,445,029.71                                                  ROUTE : US 27
     CALL ORDER   : 101                     CONTRACT ID : R -24788-B                   COUNTIES : WAYNE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2495017

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,465,998.00     100.0000%
====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   19500.00000      19500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    1300.00000      10400.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   73250.00000      73250.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               164.000  m   |      15.00000       2460.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02271                70.000  EACH|     325.00000      22750.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02278                12.000  m   |      16.00000        192.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-60820             39990.200  m2  |       1.10000      43989.22|                            |
  SURFACE MILLING, ASPHALT 25mm           |                            |                            |
0008 202-96133                 8.000  m   |      55.00000        440.00|                            |
  PIPE, REMOVE                            |                            |                            |
0009 203-02000              3051.500  m3  |      22.00000      67133.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              3100.000  m3  |      15.00000      46500.00|                            |
  BORROW                                  |                            |                            |
0011 303-52308               750.800  Mg  |      23.00000      17268.40|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 305-05204                90.000  Mg  |     298.00000      26820.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0013 305-05206              3973.800  Mg  |      54.00000     214585.20|                            |
  WIDENING WITH HMA                       |                            |                            |
0014 401-05455              6994.100  Mg  |      37.00000     258781.70|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0015 401-05456              4196.400  Mg  |      56.00000     234998.40|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,445,029.71                                                  ROUTE : US 27
     CALL ORDER   : 101                     CONTRACT ID : R -24788-B                   COUNTIES : WAYNE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 401-05463              3338.400  Mg  |      45.00000     150228.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0017 401-05464              2003.100  Mg  |      51.00000     102158.10|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0018 401-05467             22256.000  m   |       0.29000       6454.24|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |
0019 405-05517                70.100  Mg  |     275.00000      19277.50|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                37.900  Mg  |     245.00000       9285.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 610-05527               456.700  Mg  |      87.00000      39732.90|                            |
  HMA FOR APPROACHES                      |                            |                            |
0022 621-01004                 1.000  EACH|     445.00000        445.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06559              6948.000  m2  |       0.42000       2918.16|                            |
  MULCHED SEEDING, R                      |                            |                            |
0024 715-05019                 4.000  m   |     310.00000       1240.00|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0025 715-05118                10.000  m   |     195.00000       1950.00|                            |
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0026 715-05119                 7.900  m   |     143.00000       1129.70|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0027 715-05121                 9.800  m   |     167.00000       1636.60|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0028 715-05122                 4.000  m   |     222.00000        888.00|                            |
  PIPE, TYPE 1, CIRCULAR, 525 mm          |                            |                            |
0029 715-05123                 4.000  m   |     239.00000        956.00|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0030 715-05168                22.000  m   |     205.00000       4510.00|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0031 715-05169                18.000  m   |     186.00000       3348.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0032 715-05171                 4.000  m   |     252.00000       1008.00|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0033 715-05173                 8.000  m   |     285.00000       2280.00|                            |
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0034 715-46000                34.000  EACH|     320.00000      10880.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0035 715-46005                17.000  EACH|     275.00000       4675.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,445,029.71                                                  ROUTE : US 27
     CALL ORDER   : 101                     CONTRACT ID : R -24788-B                   COUNTIES : WAYNE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 715-46010                10.000  EACH|     320.00000       3200.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0037 715-46015                 4.000  EACH|     370.00000       1480.00|                            |
  PIPE END SECTION, 525 mm                |                            |                            |
0038 715-46020                12.000  EACH|     445.00000       5340.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0039 715-46040                 4.000  EACH|    2463.00000       9852.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0040 801-06203               525.500  m   |       1.30000        683.15|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207               525.500  m   |       3.50000       1839.25|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06640                12.000  EACH|     105.00000       1260.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06775                        LUMP|   35957.21000      35957.21|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0044 808-06712              1313.500  m   |       0.19000        249.57|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0045 808-06713             10341.000  m   |       0.20000       2068.20|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
     SECTION TOTALS                       |             $  1,465,998.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,465,998.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 05/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : S750002
                                                                                                  S750002
                                                                                                  S750002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,855,988.46     100.0000%
   2   38-1625197     SELGE CONSTRUCTION CO. INC.                                            $  5,075,057.38     104.5113%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $  5,549,763.80     114.2870%
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  7,200,000.00     148.2705%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 38-1625197              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |SELGE CONSTRUCTION CO. INC. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGN INSTALLATION, NEW
                                          |                            |                            |
0001 105-04655                15.000  MOS |     300.00000       4500.00|     500.00000       7500.00|     390.00000        5850.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 105-06845                        LUMP|   62000.00000      62000.00|   48000.00000      48000.00|  302356.14000      302356.14
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07040                15.000  MOS |    1500.00000      22500.00|    1000.00000      15000.00|    1658.33000       24874.95
  FIELD OFFICE, C                         |                            |                            |
0004 110-01001                        LUMP|  240000.00000     240000.00|  253165.00000     253165.00|  265000.00000      265000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|   75000.00000      75000.00|  126000.00000     126000.00|  100000.00000      100000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02240              2892.000  m2  |       4.00000      11568.00|       7.75000      22413.00|       7.00000       20244.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-03000                        LUMP|    5000.00000       5000.00|   11900.00000      11900.00|   22427.43000       22427.43
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 11                                  |                            |                            |
0008 202-03000                        LUMP|   12000.00000      12000.00|    4895.00000       4895.00|   32000.00000       32000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 13                                  |                            |                            |
0009 202-91385                 2.000  EACH|     150.00000        300.00|      40.00000         80.00|     500.00000        1000.00
  INLET, REMOVE                           |                            |                            |
0010 202-92607                17.000  EACH|      50.00000        850.00|      11.50000        195.50|      30.00000         510.00
  SIGN POST, CHANNEL, REMOVE              |                            |                            |
0011 202-93608                 1.000  EACH|    4000.00000       4000.00|    1020.00000       1020.00|    5000.00000        5000.00
  MEDIAN CROSSOVER, REMOVE                |                            |                            |
0012 202-96133                64.000  m   |      50.00000       3200.00|      14.75000        944.00|      25.00000        1600.00
  PIPE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 38-1625197              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |SELGE CONSTRUCTION CO. INC. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 203-02000             92462.000  m3  |       5.65000     522410.30|       5.65000     522410.30|       5.50000      508541.00
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070              1228.000  m3  |      12.00000      14736.00|       4.00000       4912.00|       5.50000        6754.00
  BORROW                                  |                            |                            |
0015 203-06499             32000.000  m2  |       0.10000       3200.00|       0.10000       3200.00|       3.00000       96000.00
  SUBGRADE TREATMENT                      |                            |                            |
0016 205-06931               790.000  Mg  |       2.00000       1580.00|      35.00000      27650.00|      22.20000       17538.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0017 205-06933                 1.000  EACH|      90.00000         90.00|      90.00000         90.00|      90.00000          90.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0018 205-06935                 4.000  EACH|     576.31000       2305.24|     457.00000       1828.00|    2825.73000       11302.92
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0019 205-06937              4208.000  m   |       5.66000      23817.28|       5.20000      21881.60|       5.20000       21881.60
  TEMPORARY SILT FENCE                    |                            |                            |
0020 210-07217                24.000  EACH|     120.00000       2880.00|     150.00000       3600.00|     500.00000       12000.00
  BEAM FORMS                              |                            |                            |
0021 211-02060               452.000  m3  |       0.01000          4.52|       0.01000          4.52|       0.10000          45.20
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 213-52830              1929.000  m3  |      56.33000     108660.57|      51.00000      98379.00|      60.00000      115740.00
  FLOWABLE MORTAR                         |                            |                            |
0023 303-52308              4935.000  Mg  |      10.00000      49350.00|      15.00000      74025.00|      10.00000       49350.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 304-06464             20542.000  m3  |      10.00000     205420.00|      20.00000     410840.00|      22.00000      451924.00
  SUBBASE FOR PCCP                        |                            |                            |
0025 305-05206                 6.500  Mg  |     166.00000       1079.00|     150.00000        975.00|     350.00000        2275.00
  WIDENING WITH HMA                       |                            |                            |
0026 402-05468               790.000  Mg  |      50.00000      39500.00|      34.00000      26860.00|      36.00000       28440.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0027 402-05474               304.000  Mg  |      50.00000      15200.00|      34.00000      10336.00|      36.00000       10944.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0028 402-05477               138.000  Mg  |      60.00000       8280.00|      50.00000       6900.00|      55.00000        7590.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0029 402-05481               224.000  Mg  |      50.00000      11200.00|      48.00000      10752.00|      55.00000       12320.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0030 404-05511              1244.000  m2  |       4.50000       5598.00|       4.00000       4976.00|       6.00000        7464.00
  SEAL COAT, 2                            |                            |                            |
0031 405-05517                 5.000  Mg  |       2.00000         10.00|     300.00000       1500.00|     300.00000        1500.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0032 406-05520                 2.000  Mg  |       1.00000          2.00|     350.00000        700.00|     350.00000         700.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 501-06266                        LUMP|    2500.00000       2500.00|   37150.00000      37150.00|    5000.00000        5000.00
  PROFILOGRAPH, PCCP                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 38-1625197              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |SELGE CONSTRUCTION CO. INC. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 501-06323             60334.000  m2  |      34.50000    2081523.00|      29.75000    1794936.50|      32.00000     1930688.00
  QC/QA PCCP, 300 mm                      |                            |                            |
0035 503-03489                22.000  EACH|      50.00000       1100.00|      25.00000        550.00|      25.00000         550.00
  RETROFITTED TIE BARS                    |                            |                            |
0036 503-05240              3335.000  m   |      40.00000     133400.00|      40.00000     133400.00|      35.00000      116725.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0037 603-01231                 2.000  EACH|     700.00000       1400.00|     700.00000       1400.00|     700.00000        1400.00
  FENCE GATE, CHAIN LINK, 1220 mm X 5 m   |                            |                            |
0038 603-03095                 1.000  EACH|    1210.00000       1210.00|     800.00000        800.00|     800.00000         800.00
  FENCE GATE, CHAIN LINK, 1820 mm X 5.5 m |                            |                            |
0039 603-06040               984.000  m   |      12.25000      12054.00|      11.80000      11611.20|      11.80000       11611.20
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0040 603-06045              2178.000  m   |      17.00000      37026.00|      23.70000      51618.60|      23.70000       51618.60
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0041 603-92636               280.000  m   |      33.96000       9508.80|      33.90000       9492.00|      33.90000        9492.00
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0042 604-05528                31.900  Mg  |     100.00000       3190.00|     100.00000       3190.00|     100.00000        3190.00
  SIDEWALK, HMA                           |                            |                            |
0043 604-06069               154.000  m2  |      34.00000       5236.00|      40.00000       6160.00|      75.00000       11550.00
  CURB RAMP, CONCRETE                     |                            |                            |
0044 604-91531              8597.000  m2  |      10.00000      85970.00|      18.65000     160334.05|      18.00000      154746.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0045 605-06090               490.000  m   |      42.00000      20580.00|      25.80000      12642.00|      32.00000       15680.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0046 605-06095              6265.000  m   |      17.00000     106505.00|      24.90000     155998.50|      12.00000       75180.00
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0047 605-06215               424.000  m   |      65.00000      27560.00|      96.00000      40704.00|      92.00000       39008.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0048 611-05330               513.000  m2  |      35.00000      17955.00|      33.50000      17185.50|      52.00000       26676.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0049 611-06497                 2.000  EACH|     120.00000        240.00|     120.00000        240.00|     200.00000         400.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0050 615-06490                13.000  EACH|     110.00000       1430.00|     110.00000       1430.00|     110.00000        1430.00
  RIGHT OF WAY MARKER                     |                            |                            |
0051 615-06505                 3.000  EACH|     440.00000       1320.00|     440.00000       1320.00|     440.00000        1320.00
  MONUMENT, B                             |                            |                            |
0052 615-06510                 8.000  EACH|     220.00000       1760.00|     220.00000       1760.00|     220.00000        1760.00
  MONUMENT, C                             |                            |                            |
0053 615-06515                 6.000  EACH|     100.00000        600.00|     100.00000        600.00|     100.00000         600.00
  MONUMENT, D                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 38-1625197              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |SELGE CONSTRUCTION CO. INC. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 615-06527                 1.000  EACH|     220.00000        220.00|     220.00000        220.00|     220.00000         220.00
  MONUMENT, SECTION CORNER                |                            |                            |
0055 616-02320               134.000  m2  |       3.50000        469.00|       2.00000        268.00|       5.57000         746.38
  GEOTEXTILES                             |                            |                            |
0056 616-06405                74.000  Mg  |      35.00000       2590.00|      26.50000       1961.00|      41.00000        3034.00
  RIPRAP, REVETMENT                       |                            |                            |
0057 621-01004                 4.000  EACH|     675.00000       2700.00|     675.00000       2700.00|     675.00000        2700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0058 621-06545                 5.000  Mg  |     753.00000       3765.00|     753.00000       3765.00|     753.00000        3765.00
  FERTILIZER                              |                            |                            |
0059 621-06548                53.000  kg  |      49.50000       2623.50|      49.50000       2623.50|      49.50000        2623.50
  SEED MIXTURE, CV                        |                            |                            |
0060 621-06554               792.000  kg  |       9.10000       7207.20|       9.10000       7207.20|       9.10000        7207.20
  SEED MIXTURE, U                         |                            |                            |
0061 621-06557               216.000  kg  |       5.70000       1231.20|       5.70000       1231.20|       5.70000        1231.20
  SEED MIXTURE, T                         |                            |                            |
0062 621-06560              9618.000  m2  |       0.48000       4616.64|       0.48000       4616.64|       0.48000        4616.64
  MULCHED SEEDING, U                      |                            |                            |
0063 621-06565                22.000  Mg  |     574.00000      12628.00|     574.00000      12628.00|     574.00000       12628.00
  MULCHING MATERIAL                       |                            |                            |
0064 715-05024               174.000  m   |     139.40000      24255.60|     147.40000      25647.60|     152.18000       26479.32
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0065 715-05048              5898.000  m   |       7.00000      41286.00|      10.00000      58980.00|       9.50000       56031.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0066 715-05151              2554.000  m   |      46.92000     119833.68|      63.55000     162306.70|      49.00000      125146.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0067 715-05152               162.000  m   |      70.05000      11348.10|      73.80000      11955.60|      65.00000       10530.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0068 715-05153               270.000  m   |      76.75000      20722.50|      84.00000      22680.00|      80.10000       21627.00
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0069 715-05154               219.000  m   |      84.95000      18604.05|      93.75000      20531.25|      90.00000       19710.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0070 715-05156               280.000  m   |     112.67000      31547.60|     121.50000      34020.00|     110.00000       30800.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0071 715-46005                 7.000  EACH|     160.00000       1120.00|     225.00000       1575.00|     185.00000        1295.00
  PIPE END SECTION, 375 mm                |                            |                            |
0072 715-46015                 1.000  EACH|     200.00000        200.00|     305.00000        305.00|     222.00000         222.00
  PIPE END SECTION, 525 mm                |                            |                            |
0073 715-46020                 1.000  EACH|     250.00000        250.00|     370.00000        370.00|     275.00000         275.00
  PIPE END SECTION, 600 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 38-1625197              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |SELGE CONSTRUCTION CO. INC. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 715-46040                 1.000  EACH|     520.00000        520.00|     790.00000        790.00|     500.00000         500.00
  PIPE END SECTION, 900 mm                |                            |                            |
0075 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|       3.00000        3000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0076 718-52610              1291.000  m3  |      20.00000      25820.00|      26.00000      33566.00|      21.00000       27111.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0077 718-99153             22852.000  m2  |       1.35000      30850.20|       0.45000      10283.40|       1.50000       34278.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0078 720-45045                 8.000  EACH|     870.00000       6960.00|    1000.00000       8000.00|     910.00000        7280.00
  INLET, J10                              |                            |                            |
0079 720-45145                54.000  EACH|     870.00000      46980.00|    1000.00000      54000.00|     915.00000       49410.00
  INLET, J10, MODIFIED                    |                            |                            |
0080 720-45250                14.000  EACH|    1056.00000      14784.00|    1250.00000      17500.00|    1170.00000       16380.00
  CATCH BASIN, K10                        |                            |                            |
0081 720-45251               126.000  EACH|    1056.00000     133056.00|    1250.00000     157500.00|    1170.00000      147420.00
  CATCH BASIN, K10, MODIFIED              |                            |                            |
0082 720-94612                14.000  EACH|    1700.00000      23800.00|    2250.00000      31500.00|    1810.00000       25340.00
  MANHOLE, K4                             |                            |                            |
0083 720-95422                37.000  EACH|    1410.00000      52170.00|    1500.00000      55500.00|    1560.00000       57720.00
  MANHOLE, J4                             |                            |                            |
0084 801-04308                 4.000  EACH|     130.00000        520.00|     125.00000        500.00|     350.00000        1400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0085 801-06606                10.000  EACH|      90.00000        900.00|      90.00000        900.00|     150.00000        1500.00
  BARRICADE, IIIB                         |                            |                            |
0086 801-06625                49.000  EACH|      70.00000       3430.00|      65.00000       3185.00|     125.00000        6125.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0087 801-06640                 8.000  EACH|      80.00000        640.00|      90.00000        720.00|     150.00000        1200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0088 801-06775                        LUMP|   50000.00000      50000.00|    1000.00000       1000.00|   85000.00000       85000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0089 802-05701                98.000  m   |      32.80000       3214.40|      23.00000       2254.00|      23.00000        2254.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0090 802-05702               118.000  m   |      29.52000       3483.36|      17.85000       2106.30|      16.00000        1888.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0091 802-05706                33.000  m   |      26.24000        865.92|      23.70000        782.10|      24.50000         808.50
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0092 802-76025                27.300  m2  |     113.02000       3085.45|     160.00000       4368.00|     113.00000        3084.90
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 38-1625197              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |SELGE CONSTRUCTION CO. INC. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 802-76035                34.600  m2  |     118.40000       4096.64|     145.00000       5017.00|     124.00000        4290.40
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0094 802-76045                 1.900  m2  |     150.69000        286.31|     185.00000        351.50|     165.00000         313.50
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0095 805-01815                 4.000  EACH|    1200.00000       4800.00|    1600.00000       6400.00|    1200.00000        4800.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0096 805-01842                14.000  EACH|     700.00000       9800.00|     725.00000      10150.00|     700.00000        9800.00
  HANDHOLE, SIGNAL                        |                            |                            |
0097 805-02152                 8.000  EACH|     430.00000       3440.00|     350.00000       2800.00|     430.00000        3440.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0098 805-06592               900.000  m   |      12.00000      10800.00|      15.50000      13950.00|      12.00000       10800.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0099 805-06834                 1.000  EACH|    8500.00000       8500.00|    8000.00000       8000.00|    8500.00000        8500.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE, TS2, TYPE I                      |                            |                            |
0100 805-78205                12.000  EACH|     600.00000       7200.00|     665.00000       7980.00|     600.00000        7200.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0101 805-78215                 4.000  EACH|     650.00000       2600.00|     690.00000       2760.00|     650.00000        2600.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0102 805-78230                 2.000  EACH|    1000.00000       2000.00|    1165.00000       2330.00|    1000.00000        2000.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0103 805-78415                 4.000  EACH|    1000.00000       4000.00|    1850.00000       7400.00|    1000.00000        4000.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0104 805-78420                 4.000  EACH|     200.00000        800.00|     175.00000        700.00|     200.00000         800.00
  DISCONNECT HANGER                       |                            |                            |
0105 805-78445                 1.000  EACH|     400.00000        400.00|     515.00000        515.00|     400.00000         400.00
  SIGNAL SERVICE                          |                            |                            |
0106 805-78467                14.300  m   |       6.00000         85.80|       5.00000         71.50|       6.00000          85.80
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0107 805-78470              1451.000  m   |       1.20000       1741.20|       0.40000        580.40|       1.20000        1741.20
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0108 805-78485               357.000  m   |       3.00000       1071.00|       3.50000       1249.50|       3.00000        1071.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0109 805-78490              1325.000  m   |       3.00000       3975.00|       4.00000       5300.00|       3.00000        3975.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 38-1625197              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |SELGE CONSTRUCTION CO. INC. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 805-78510              3016.000  m   |       2.10000       6333.60|       1.95000       5881.20|       2.10000        6333.60
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0111 805-78784                13.000  EACH|     230.00000       2990.00|      18.50000        240.50|     230.00000        2990.00
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0112 805-78785                13.000  EACH|     435.00000       5655.00|     470.00000       6110.00|     435.00000        5655.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0113 805-78795               496.000  m   |      20.00000       9920.00|      18.25000       9052.00|      20.00000        9920.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0114 805-78900                 8.000  EACH|     300.00000       2400.00|     300.00000       2400.00|     300.00000        2400.00
  PEDESTAL FOUNDATION, A                  |                            |                            |
0115 805-78925                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|     700.00000         700.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0116 805-81032                 4.000  EACH|    2800.00000      11200.00|    2115.00000       8460.00|    2800.00000       11200.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0117 805-90005                 8.000  EACH|     350.00000       2800.00|     330.00000       2640.00|     350.00000        2800.00
  SIGNAL PEDESTAL, 3.0 m                  |                            |                            |
0118 805-96121                 8.000  EACH|      70.00000        560.00|      72.00000        576.00|      70.00000         560.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0119 808-03179                10.000  EACH|     200.00000       2000.00|     242.00000       2420.00|     242.00000        2420.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0120 808-06713              6270.000  m   |       0.30000       1881.00|       0.60000       3762.00|       0.60000        3762.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0121 808-06714              5029.000  m   |       0.30000       1508.70|       0.60000       3017.40|       0.60000        3017.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0122 808-06716               467.000  m   |       3.25000       1517.75|       1.80000        840.60|       1.80000         840.60
  LINE, REMOVE                            |                            |                            |
0123 808-75008               149.000  m   |       3.50000        521.50|       3.30000        491.70|       3.30000         491.70
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
0124 808-75015                50.000  m   |       4.00000        200.00|       5.00000        250.00|       5.00000         250.00
  LINE, PAINT, SOLID, WHITE, 300 mm       |                            |                            |
0125 808-75059              1050.000  m   |       3.60000       3780.00|       5.21000       5470.50|       5.21000        5470.50
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0126 808-75067                94.000  m   |      21.75000       2044.50|      29.90000       2810.60|      29.90000        2810.60
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0127 808-75069               377.000  m   |       5.50000       2073.50|       6.86000       2586.22|       6.86000        2586.22
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0128 808-75071                24.000  EACH|     140.00000       3360.00|     156.00000       3744.00|     156.00000        3744.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 38-1625197              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |SELGE CONSTRUCTION CO. INC. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0129 808-75297                81.000  m   |      11.60000        939.60|      13.60000       1101.60|      13.60000        1101.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0130 808-75996               117.000  EACH|       8.25000        965.25|      15.00000       1755.00|      10.00000        1170.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0131 808-75998               338.000  EACH|      22.00000       7436.00|      19.80000       6692.40|      25.00000        8450.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  4,855,988.46|             $  5,075,057.38|                $  5,549,763.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,855,988.46|             $  5,075,057.38|                $  5,549,763.80
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGN INSTALLATION, NEW
                                          |                            |                            |
0001 105-04655                15.000  MOS |     630.00000       9450.00|                            |
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 105-06845                        LUMP|   89180.26000      89180.26|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07040                15.000  MOS |    1610.00000      24150.00|                            |
  FIELD OFFICE, C                         |                            |                            |
0004 110-01001                        LUMP|  360000.00000     360000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|  108000.00000     108000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02240              2892.000  m2  |       8.13000      23511.96|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-03000                        LUMP|    4365.23000       4365.23|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 11                                  |                            |                            |
0008 202-03000                        LUMP|    4365.23000       4365.23|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 13                                  |                            |                            |
0009 202-91385                 2.000  EACH|     177.16000        354.32|                            |
  INLET, REMOVE                           |                            |                            |
0010 202-92607                17.000  EACH|      79.00000       1343.00|                            |
  SIGN POST, CHANNEL, REMOVE              |                            |                            |
0011 202-93608                 1.000  EACH|    1521.12000       1521.12|                            |
  MEDIAN CROSSOVER, REMOVE                |                            |                            |
0012 202-96133                64.000  m   |      48.72000       3118.08|                            |
  PIPE, REMOVE                            |                            |                            |
0013 203-02000             92462.000  m3  |      18.72000    1730888.64|                            |
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070              1228.000  m3  |      13.40000      16455.20|                            |
  BORROW                                  |                            |                            |
0015 203-06499             32000.000  m2  |       2.40000      76800.00|                            |
  SUBGRADE TREATMENT                      |                            |                            |
0016 205-06931               790.000  Mg  |      29.63000      23407.70|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0017 205-06933                 1.000  EACH|      90.00000         90.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0018 205-06935                 4.000  EACH|    4590.10000      18360.40|                            |
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0019 205-06937              4208.000  m   |       5.20000      21881.60|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 210-07217                24.000  EACH|      85.00000       2040.00|                            |
  BEAM FORMS                              |                            |                            |
0021 211-02060               452.000  m3  |      16.39000       7408.28|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 213-52830              1929.000  m3  |      71.62000     138154.98|                            |
  FLOWABLE MORTAR                         |                            |                            |
0023 303-52308              4935.000  Mg  |      16.98000      83796.30|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 304-06464             20542.000  m3  |      37.75000     775460.50|                            |
  SUBBASE FOR PCCP                        |                            |                            |
0025 305-05206                 6.500  Mg  |     164.80000       1071.20|                            |
  WIDENING WITH HMA                       |                            |                            |
0026 402-05468               790.000  Mg  |      34.00000      26860.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0027 402-05474               304.000  Mg  |      34.00000      10336.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0028 402-05477               138.000  Mg  |      50.00000       6900.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0029 402-05481               224.000  Mg  |      48.00000      10752.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0030 404-05511              1244.000  m2  |       4.00000       4976.00|                            |
  SEAL COAT, 2                            |                            |                            |
0031 405-05517                 5.000  Mg  |     300.00000       1500.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0032 406-05520                 2.000  Mg  |     350.00000        700.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 501-06266                        LUMP|    7721.84000       7721.84|                            |
  PROFILOGRAPH, PCCP                      |                            |                            |
0034 501-06323             60334.000  m2  |      25.11000    1514986.74|                            |
  QC/QA PCCP, 300 mm                      |                            |                            |
0035 503-03489                22.000  EACH|      11.17000        245.74|                            |
  RETROFITTED TIE BARS                    |                            |                            |
0036 503-05240              3335.000  m   |      22.21000      74070.35|                            |
  D-1 CONTRACTION JOINT                   |                            |                            |
0037 603-01231                 2.000  EACH|     700.00000       1400.00|                            |
  FENCE GATE, CHAIN LINK, 1220 mm X 5 m   |                            |                            |
0038 603-03095                 1.000  EACH|     800.00000        800.00|                            |
  FENCE GATE, CHAIN LINK, 1820 mm X 5.5 m |                            |                            |
0039 603-06040               984.000  m   |      11.80000      11611.20|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0040 603-06045              2178.000  m   |      23.70000      51618.60|                            |
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 603-92636               280.000  m   |      33.90000       9492.00|                            |
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0042 604-05528                31.900  Mg  |     100.00000       3190.00|                            |
  SIDEWALK, HMA                           |                            |                            |
0043 604-06069               154.000  m2  |      30.75000       4735.50|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0044 604-91531              8597.000  m2  |      18.32000     157497.04|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0045 605-06090               490.000  m   |      26.92000      13190.80|                            |
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0046 605-06095              6265.000  m   |      26.92000     168653.80|                            |
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0047 605-06215               424.000  m   |      93.49000      39639.76|                            |
  CENTER CURB, D, CONCRETE                |                            |                            |
0048 611-05330               513.000  m2  |      46.36000      23782.68|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0049 611-06497                 2.000  EACH|     120.00000        240.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0050 615-06490                13.000  EACH|     110.00000       1430.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0051 615-06505                 3.000  EACH|     440.00000       1320.00|                            |
  MONUMENT, B                             |                            |                            |
0052 615-06510                 8.000  EACH|     220.00000       1760.00|                            |
  MONUMENT, C                             |                            |                            |
0053 615-06515                 6.000  EACH|     100.00000        600.00|                            |
  MONUMENT, D                             |                            |                            |
0054 615-06527                 1.000  EACH|     220.00000        220.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0055 616-02320               134.000  m2  |       7.53000       1009.02|                            |
  GEOTEXTILES                             |                            |                            |
0056 616-06405                74.000  Mg  |      51.44000       3806.56|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0057 621-01004                 4.000  EACH|     675.00000       2700.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0058 621-06545                 5.000  Mg  |     753.00000       3765.00|                            |
  FERTILIZER                              |                            |                            |
0059 621-06548                53.000  kg  |      49.50000       2623.50|                            |
  SEED MIXTURE, CV                        |                            |                            |
0060 621-06554               792.000  kg  |       9.10000       7207.20|                            |
  SEED MIXTURE, U                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 621-06557               216.000  kg  |       5.70000       1231.20|                            |
  SEED MIXTURE, T                         |                            |                            |
0062 621-06560              9618.000  m2  |       0.48000       4616.64|                            |
  MULCHED SEEDING, U                      |                            |                            |
0063 621-06565                22.000  Mg  |     574.00000      12628.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0064 715-05024               174.000  m   |     208.02000      36195.48|                            |
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0065 715-05048              5898.000  m   |       9.00000      53082.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0066 715-05151              2554.000  m   |     124.30000     317462.20|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0067 715-05152               162.000  m   |     132.99000      21544.38|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0068 715-05153               270.000  m   |     142.75000      38542.50|                            |
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0069 715-05154               219.000  m   |     178.57000      39106.83|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0070 715-05156               280.000  m   |     191.19000      53533.20|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0071 715-46005                 7.000  EACH|     173.72000       1216.04|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0072 715-46015                 1.000  EACH|     209.64000        209.64|                            |
  PIPE END SECTION, 525 mm                |                            |                            |
0073 715-46020                 1.000  EACH|     270.28000        270.28|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0074 715-46040                 1.000  EACH|     482.89000        482.89|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0075 718-06532              1000.000  m   |       3.00000       3000.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0076 718-52610              1291.000  m3  |      41.00000      52931.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0077 718-99153             22852.000  m2  |       1.00000      22852.00|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0078 720-45045                 8.000  EACH|    1980.61000      15844.88|                            |
  INLET, J10                              |                            |                            |
0079 720-45145                54.000  EACH|    2630.61000     142052.94|                            |
  INLET, J10, MODIFIED                    |                            |                            |
0080 720-45250                14.000  EACH|    2883.08000      40363.12|                            |
  CATCH BASIN, K10                        |                            |                            |
0081 720-45251               126.000  EACH|    2233.07000     281366.82|                            |
  CATCH BASIN, K10, MODIFIED              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0082 720-94612                14.000  EACH|    3509.44000      49132.16|                            |
  MANHOLE, K4                             |                            |                            |
0083 720-95422                37.000  EACH|    3160.25000     116929.25|                            |
  MANHOLE, J4                             |                            |                            |
0084 801-04308                 4.000  EACH|     125.00000        500.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0085 801-06606                10.000  EACH|      90.00000        900.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0086 801-06625                49.000  EACH|      65.00000       3185.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0087 801-06640                 8.000  EACH|      90.00000        720.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0088 801-06775                        LUMP|   27081.58000      27081.58|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0089 802-05701                98.000  m   |      31.16000       3053.68|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0090 802-05702               118.000  m   |      32.80000       3870.40|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0091 802-05706                33.000  m   |      36.08000       1190.64|                            |
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0092 802-76025                27.300  m2  |     118.40000       3232.32|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0093 802-76035                34.600  m2  |     121.09000       4189.71|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0094 802-76045                 1.900  m2  |     123.78000        235.18|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0095 805-01815                 4.000  EACH|    1600.00000       6400.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0096 805-01842                14.000  EACH|     500.00000       7000.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0097 805-02152                 8.000  EACH|     380.00000       3040.00|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0098 805-06592               900.000  m   |      27.88000      25092.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 105 -14
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 805-06834                 1.000  EACH|    7385.00000       7385.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE, TS2, TYPE I                      |                            |                            |
0100 805-78205                12.000  EACH|     600.00000       7200.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0101 805-78215                 4.000  EACH|     632.00000       2528.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0102 805-78230                 2.000  EACH|     945.00000       1890.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0103 805-78415                 4.000  EACH|     900.00000       3600.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0104 805-78420                 4.000  EACH|     250.00000       1000.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0105 805-78445                 1.000  EACH|     450.00000        450.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0106 805-78467                14.300  m   |       3.94000         56.34|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0107 805-78470              1451.000  m   |       0.66000        957.66|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0108 805-78485               357.000  m   |       2.30000        821.10|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0109 805-78490              1325.000  m   |       2.62000       3471.50|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0110 805-78510              3016.000  m   |       1.64000       4946.24|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0111 805-78784                13.000  EACH|      55.00000        715.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0112 805-78785                13.000  EACH|     380.00000       4940.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0113 805-78795               496.000  m   |      27.88000      13828.48|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0114 805-78900                 8.000  EACH|     400.00000       3200.00|                            |
  PEDESTAL FOUNDATION, A                  |                            |                            |
0115 805-78925                 1.000  EACH|     500.00000        500.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0116 805-81032                 4.000  EACH|    3200.00000      12800.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0117 805-90005                 8.000  EACH|     425.00000       3400.00|                            |
  SIGNAL PEDESTAL, 3.0 m                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,867,823.10                                                  ROUTE : SR 331
     CALL ORDER   : 105                     CONTRACT ID : R -25125-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0118 805-96121                 8.000  EACH|     150.00000       1200.00|                            |
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0119 808-03179                10.000  EACH|     242.00000       2420.00|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0120 808-06713              6270.000  m   |       0.60000       3762.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0121 808-06714              5029.000  m   |       0.60000       3017.40|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0122 808-06716               467.000  m   |       1.80000        840.60|                            |
  LINE, REMOVE                            |                            |                            |
0123 808-75008               149.000  m   |       3.30000        491.70|                            |
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
0124 808-75015                50.000  m   |       5.00000        250.00|                            |
  LINE, PAINT, SOLID, WHITE, 300 mm       |                            |                            |
0125 808-75059              1050.000  m   |       5.21000       5470.50|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0126 808-75067                94.000  m   |      29.90000       2810.60|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0127 808-75069               377.000  m   |       6.86000       2586.22|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0128 808-75071                24.000  EACH|     156.00000       3744.00|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0129 808-75297                81.000  m   |      13.60000       1101.60|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0130 808-75996               117.000  EACH|       9.61000       1124.37|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0131 808-75998               338.000  EACH|      19.80000       6692.40|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  7,200,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,200,000.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 109 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,074,773.33                                                  ROUTE : US 33
     CALL ORDER   : 109                     CONTRACT ID : R -25497-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/27/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2195025
                                                                                                  2195025

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,104,597.66     100.0000%
   2   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,194,719.17     108.1587%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,360,684.74     123.1837%
   4   35-0997978     PHEND & BROWN, INC.                                                    $  1,525,705.56     138.1231%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-06845                        LUMP|   15910.46000      15910.46|   13000.00000      13000.00|   17310.00000       17310.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1150.00000      10350.00|    1800.00000      16200.00|    2602.00000       23418.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   55229.00000      55229.00|   60000.00000      60000.00|   68000.00000       68000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   22091.00000      22091.00|   10000.00000      10000.00|   27034.00000       27034.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01405              1560.000  m3  |     111.15000     173394.00|     175.00000     273000.00|     168.20000      262392.00
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                            |                            |
0006 202-02240              1342.000  m2  |      18.00000      24156.00|      10.00000      13420.00|       3.75000        5032.50
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02278              1180.000  m   |       9.00000      10620.00|       6.50000       7670.00|       7.85000        9263.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-05571                20.000  EACH|     120.00000       2400.00|     165.00000       3300.00|     150.00000        3000.00
  TESTING FOR WASTES , C                  |                            |                            |
0009 202-52710              1240.000  m2  |       5.00000       6200.00|       5.00000       6200.00|       9.50000       11780.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820             10484.000  m2  |       1.25000      13105.00|       2.00000      20968.00|       0.92000        9645.28
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822              1000.000  m2  |       1.25000       1250.00|       2.00000       2000.00|       2.54000        2540.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 203-02000              2518.000  m3  |      17.00000      42806.00|      14.00000      35252.00|      18.87000       47514.66
  EXCAVATION, COMMON                      |                            |                            |
0013 205-06937               125.000  m   |       6.56000        820.00|       6.50000        812.50|       6.56000         820.00
  TEMPORARY SILT FENCE                    |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02060                18.700  m3  |      15.60000        291.72|      18.00000        336.60|      15.60000         291.72
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-04075                 4.000  Mg  |      20.00000         80.00|      15.00000         60.00|      75.00000         300.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0016 303-52308               129.400  Mg  |      20.00000       2588.00|      15.00000       1941.00|      39.70000        5137.18
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 401-05437              2588.000  Mg  |      41.00000     106108.00|      35.00000      90580.00|      49.70000      128623.60
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0018 401-05455              1867.000  Mg  |      42.00000      78414.00|      40.00000      74680.00|      44.60000       83268.20
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0019 401-05456              1045.000  Mg  |      48.00000      50160.00|      44.00000      45980.00|      57.95000       60557.75
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0020 401-06264                        LUMP|     900.00000        900.00|    1500.00000       1500.00|    4990.00000        4990.00
  PROFILOGRAPH, HMA                       |                            |                            |
0021 402-05495               230.000  Mg  |      75.00000      17250.00|      40.00000       9200.00|      61.60000       14168.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0022 405-05518               313.000  m2  |       0.92000        287.96|       1.00000        313.00|       4.76000        1489.88
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                 6.900  Mg  |     150.00000       1035.00|     275.00000       1897.50|     510.00000        3519.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 604-06069               351.000  m2  |      47.20000      16567.20|      37.00000      12987.00|      50.57000       17750.07
  CURB RAMP, CONCRETE                     |                            |                            |
0025 604-06070               827.000  m2  |      33.00000      27291.00|      29.00000      23983.00|      38.32000       31690.64
  SIDEWALK, CONCRETE                      |                            |                            |
0026 605-06120               220.000  m   |      52.00000      11440.00|      36.50000       8030.00|      59.02000       12984.40
  CURB, CONCRETE                          |                            |                            |
0027 605-06140               938.000  m   |      42.00000      39396.00|      31.50000      29547.00|      51.75000       48541.50
  CURB AND GUTTER, CONCRETE               |                            |                            |
0028 605-06215               153.000  m   |      92.00000      14076.00|     225.00000      34425.00|     115.75000       17709.75
  CENTER CURB, D, CONCRETE                |                            |                            |
0029 610-05527                29.200  Mg  |     100.00000       2920.00|      65.00000       1898.00|     271.00000        7913.20
  HMA FOR APPROACHES                      |                            |                            |
0030 611-05330                94.900  m2  |      48.00000       4555.20|      45.00000       4270.50|      53.50000        5077.15
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0031 611-95728               476.400  m2  |      60.00000      28584.00|      50.00000      23820.00|      57.55000       27416.82
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0032 615-06490                65.000  EACH|     103.00000       6695.00|     155.00000      10075.00|     103.00000        6695.00
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06500                 4.000  EACH|     675.00000       2700.00|     625.00000       2500.00|     675.00000        2700.00
  MONUMENT, A                             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 109 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,074,773.33                                                  ROUTE : US 33
     CALL ORDER   : 109                     CONTRACT ID : R -25497-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
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0034 621-01004                 2.000  EACH|     585.00000       1170.00|     600.00000       1200.00|     585.00000        1170.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-02363               600.000  m2  |       1.56000        936.00|       1.75000       1050.00|       1.56000         936.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0036 621-06567                 4.000  kL  |       0.55000          2.20|       0.65000          2.60|       0.55000           2.20
  WATER                                   |                            |                            |
0037 621-06574              1132.000  m2  |       4.84000       5478.88|       5.50000       6226.00|       4.84000        5478.88
  SODDING                                 |                            |                            |
0038 702-94656                 2.000  m3  |     130.00000        260.00|     225.00000        450.00|     455.16000         910.32
  CONCRETE, B                             |                            |                            |
0039 715-05146                 2.000  m   |      88.00000        176.00|      95.00000        190.00|      88.00000         176.00
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                            |                            |
0040 715-05149               505.000  m   |     102.63000      51828.15|     100.00000      50500.00|     111.55000       56332.75
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0041 715-05151                18.000  m   |     105.80000       1904.40|     110.00000       1980.00|     115.00000        2070.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0042 715-05152                11.000  m   |     110.40000       1214.40|     120.00000       1320.00|     120.00000        1320.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0043 715-05711                19.000  m   |     150.88000       2866.72|      85.00000       1615.00|     164.00000        3116.00
  PIPE, SANITARY SEWER, 150 mm            |                            |                            |
0044 720-44000                10.000  EACH|     375.00000       3750.00|     250.00000       2500.00|     300.00000        3000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0045 720-44296                 1.000  EACH|     150.00000        150.00|     350.00000        350.00|     150.00000         150.00
  CAP INLET                               |                            |                            |
0046 720-45045                12.000  EACH|     897.00000      10764.00|    1225.00000      14700.00|     975.00000       11700.00
  INLET, J10                              |                            |                            |
0047 720-45055                 4.000  EACH|    1453.60000       5814.40|    1325.00000       5300.00|    1580.00000        6320.00
  INLET, M10                              |                            |                            |
0048 720-45080                 4.000  EACH|    1964.20000       7856.80|    1950.00000       7800.00|    2135.00000        8540.00
  INLET, S14                              |                            |                            |
0049 720-45085                 2.000  EACH|    1863.92000       3727.84|    1950.00000       3900.00|    2026.00000        4052.00
  INLET, T14                              |                            |                            |
0050 720-45250                 9.000  EACH|    1633.00000      14697.00|    1400.00000      12600.00|    1775.00000       15975.00
  CATCH BASIN, K10                        |                            |                            |
0051 720-45340                 1.000  EACH|     980.00000        980.00|    1750.00000       1750.00|     980.00000         980.00
  CATCH BASIN, J10, MODIFIED              |                            |                            |
0052 720-45510                 2.000  EACH|    1656.00000       3312.00|    1750.00000       3500.00|    1800.00000        3600.00
  MANHOLE, C4, MODIFIED                   |                            |                            |
0053 720-90768                 4.000  EACH|    1065.36000       4261.44|    2050.00000       8200.00|    1158.00000        4632.00
  CATCH BASIN, S14                        |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 720-95422                 4.000  EACH|    2644.08000      10576.32|    2000.00000       8000.00|    2874.00000       11496.00
  MANHOLE, J4                             |                            |                            |
0055 801-06207              4720.000  m   |       2.68000      12649.60|       2.70000      12744.00|       2.68000       12649.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06211                 5.000  EACH|      45.00000        225.00|      46.00000        230.00|      45.00000         225.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0057 801-06212                 4.000  EACH|      65.00000        260.00|      66.00000        264.00|      65.00000         260.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0058 801-06218                44.000  m   |      16.13000        709.72|      16.25000        715.00|      16.13000         709.72
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0059 801-06640                22.000  EACH|     110.00000       2420.00|     120.00000       2640.00|     110.00000        2420.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 2.000  EACH|      50.00000        100.00|      55.00000        110.00|      50.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06710               270.000  DAY |      18.00000       4860.00|      22.00000       5940.00|      18.00000        4860.00
  FLASHING ARROW SIGN                     |                            |                            |
0062 801-06775                        LUMP|   30870.00000      30870.00|   15000.00000      15000.00|   71160.00000       71160.00
  MAINTAINING TRAFFIC                     |                            |                            |
0063 802-05701               113.900  m   |      32.80000       3735.92|      38.70000       4407.93|      32.80000        3735.92
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE , TYPE 1                           |                            |                            |
0064 802-05702                51.900  m   |      36.08000       1872.55|      45.50000       2361.45|      36.08000        1872.55
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0065 802-76025                16.420  m2  |     113.02000       1855.79|     133.25000       2187.97|     113.02000        1855.79
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0066 802-76035                12.960  m2  |     118.40000       1534.46|     140.00000       1814.40|     118.40000        1534.46
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0067 802-76045                 2.980  m2  |     150.69000        449.06|     175.00000        521.50|     150.69000         449.06
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0068 805-01815                 4.000  EACH|    1500.00000       6000.00|    1770.00000       7080.00|    1500.00000        6000.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0069 805-01842                 8.000  EACH|     480.00000       3840.00|     560.00000       4480.00|     480.00000        3840.00
  HANDHOLE, SIGNAL                        |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 805-02087                        LUMP|     500.00000        500.00|     590.00000        590.00|     500.00000         500.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0071 805-02152                 8.000  EACH|     450.00000       3600.00|     531.00000       4248.00|     450.00000        3600.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0076 805-06592               199.000  m   |      26.24000       5221.76|      31.00000       6169.00|      26.24000        5221.76
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0077 805-78100                 1.000  EACH|    7500.00000       7500.00|    8850.00000       8850.00|    7500.00000        7500.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0078 805-78205                 4.000  EACH|     600.00000       2400.00|     708.00000       2832.00|     600.00000        2400.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0079 805-78230                 5.000  EACH|     975.00000       4875.00|    1150.50000       5752.50|     975.00000        4875.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0080 805-78370                 8.000  EACH|     100.00000        800.00|     118.00000        944.00|     100.00000         800.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0081 805-78415                 4.000  EACH|    1100.00000       4400.00|    1298.00000       5192.00|    1100.00000        4400.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0082 805-78420                 4.000  EACH|     250.00000       1000.00|     295.00000       1180.00|     250.00000        1000.00
  DISCONNECT HANGER                       |                            |                            |
0083 805-78445                 1.000  EACH|     400.00000        400.00|     472.00000        472.00|     400.00000         400.00
  SIGNAL SERVICE                          |                            |                            |
0084 805-78467                20.000  m   |       3.94000         78.80|       4.65000         93.00|       3.94000          78.80
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0085 805-78480               414.000  m   |       1.97000        815.58|       2.32000        960.48|       1.97000         815.58
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0086 805-78485               288.000  m   |       2.46000        708.48|       2.90000        835.20|       2.46000         708.48
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0087 805-78490               187.000  m   |       3.28000        613.36|       3.87000        723.69|       3.28000         613.36
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0088 805-78925                 1.000  EACH|     550.00000        550.00|     649.00000        649.00|     550.00000         550.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0089 805-81060                 4.000  EACH|    3400.00000      13600.00|    4012.00000      16048.00|    3400.00000       13600.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0090 805-86805                 1.000  EACH|    1250.00000       1250.00|    1475.00000       1475.00|    1250.00000        1250.00
  SERVICE POINT, I                        |                            |                            |
0091 805-87746                40.000  m   |       6.56000        262.40|       7.74000        309.60|       6.56000         262.40
  AERIAL CABLE, TRIPLEX                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 109 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,074,773.33                                                  ROUTE : US 33
     CALL ORDER   : 109                     CONTRACT ID : R -25497-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397
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0092 805-93027                 2.000  EACH|     850.00000       1700.00|    1003.00000       2006.00|     850.00000        1700.00
  MAST ARM, 6.1 m                         |                            |                            |
0093 805-96197                25.000  m   |       0.98000         24.50|       1.16000         29.00|       0.98000          24.50
  WIRE, AWG, MTW, THHW, THWN, AWM,        |                            |                            |
  GASOLINE AND OIL RESISTANT, NO 10       |                            |                            |
  COPPER STRANDED, 1/C                    |                            |                            |
0094 807-86615                 2.000  EACH|     325.00000        650.00|     383.50000        767.00|     325.00000         650.00
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0095 808-06701               258.000  m   |       1.50000        387.00|       1.30000        335.40|       1.10000         283.80
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0096 808-06703               248.000  m   |       1.50000        372.00|       1.30000        322.40|       1.10000         272.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0097 808-75240               168.000  m   |       1.50000        252.00|       1.30000        218.40|       1.10000         184.80
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0098 808-75245              1138.000  m   |       1.50000       1707.00|       1.30000       1479.40|       1.10000        1251.80
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0099 808-75297                75.000  m   |      12.00000        900.00|      12.10000        907.50|      10.25000         768.75
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0100 808-75300               298.000  m   |       4.50000       1341.00|       3.07000        914.86|       2.60000         774.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0101 808-75320                13.000  EACH|      65.00000        845.00|      61.36000        797.68|      52.00000         676.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0102 808-75325                12.000  EACH|      89.00000       1068.00|      88.50000       1062.00|      75.00000         900.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0103 808-95638               186.000  m2  |       5.00000        930.00|       2.36000        438.96|       2.00000         372.00
  CENTER CURB PAINTING                    |                            |                            |
0104 213-52830               358.300  m3  |      66.42000      23798.29|      79.12000      28348.70|      72.20000       25869.26
  FLOWABLE MORTAR                         |                            |                            |
0105 202-98370                 2.000  EACH|     200.00000        400.00|     236.00000        472.00|     200.00000         400.00
  POLE, REMOVE                            |                            |                            |
0106 805-78470              1112.000  m   |       0.66000        733.92|       0.78000        867.36|       0.66000         733.92
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0107 805-78510               757.000  m   |       2.62000       1983.34|       3.09000       2339.13|       2.62000        1983.34
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,074,773.33                                                  ROUTE : US 33
     CALL ORDER   : 109                     CONTRACT ID : R -25497-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0108 805-78785                 9.000  EACH|     350.00000       3150.00|     413.00000       3717.00|     350.00000        3150.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0109 805-78795               371.000  m   |      26.24000       9735.04|      30.96000      11486.16|      26.24000        9735.04
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0110 805-92504                 9.000  EACH|     200.00000       1800.00|     236.00000       2124.00|     200.00000        1800.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0111 211-02050              1560.000  m3  |       7.35000      11466.00|      29.03000      45286.80|      24.60000       38376.00
  B BORROW                                |                            |                            |
     SECTION TOTALS                       |             $  1,104,597.66|             $  1,194,719.17|                $  1,360,684.74
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,104,597.66|             $  1,194,719.17|                $  1,360,684.74
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,074,773.33                                                  ROUTE : US 33
     CALL ORDER   : 109                     CONTRACT ID : R -25497-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-06845                        LUMP|   15000.00000      15000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1550.00000      13950.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   75650.00000      75650.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30500.00000      30500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01405              1560.000  m3  |     168.20000     262392.00|                            |
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                            |                            |
0006 202-02240              1342.000  m2  |       8.00000      10736.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02278              1180.000  m   |      12.50000      14750.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-05571                20.000  EACH|     850.00000      17000.00|                            |
  TESTING FOR WASTES , C                  |                            |                            |
0009 202-52710              1240.000  m2  |       4.20000       5208.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820             10484.000  m2  |       1.35000      14153.40|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822              1000.000  m2  |       1.60000       1600.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 203-02000              2518.000  m3  |      25.00000      62950.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0013 205-06937               125.000  m   |       6.55000        818.75|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0014 211-02060                18.700  m3  |      15.00000        280.50|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-04075                 4.000  Mg  |      55.00000        220.00|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0016 303-52308               129.400  Mg  |      45.00000       5823.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 401-05437              2588.000  Mg  |      55.00000     142340.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0018 401-05455              1867.000  Mg  |      43.00000      80281.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0019 401-05456              1045.000  Mg  |      49.00000      51205.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,074,773.33                                                  ROUTE : US 33
     CALL ORDER   : 109                     CONTRACT ID : R -25497-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 401-06264                        LUMP|    3000.00000       3000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0021 402-05495               230.000  Mg  |      46.00000      10580.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0022 405-05518               313.000  m2  |       1.50000        469.50|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                 6.900  Mg  |     199.00000       1373.10|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 604-06069               351.000  m2  |      59.00000      20709.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0025 604-06070               827.000  m2  |      53.00000      43831.00|                            |
  SIDEWALK, CONCRETE                      |                            |                            |
0026 605-06120               220.000  m   |      49.00000      10780.00|                            |
  CURB, CONCRETE                          |                            |                            |
0027 605-06140               938.000  m   |      45.00000      42210.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0028 605-06215               153.000  m   |     150.00000      22950.00|                            |
  CENTER CURB, D, CONCRETE                |                            |                            |
0029 610-05527                29.200  Mg  |     101.00000       2949.20|                            |
  HMA FOR APPROACHES                      |                            |                            |
0030 611-05330                94.900  m2  |      90.00000       8541.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0031 611-95728               476.400  m2  |     110.00000      52404.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0032 615-06490                65.000  EACH|     103.00000       6695.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06500                 4.000  EACH|     675.00000       2700.00|                            |
  MONUMENT, A                             |                            |                            |
0034 621-01004                 2.000  EACH|     585.00000       1170.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-02363               600.000  m2  |       1.56000        936.00|                            |
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0036 621-06567                 4.000  kL  |       0.55000          2.20|                            |
  WATER                                   |                            |                            |
0037 621-06574              1132.000  m2  |      12.00000      13584.00|                            |
  SODDING                                 |                            |                            |
0038 702-94656                 2.000  m3  |     800.00000       1600.00|                            |
  CONCRETE, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,074,773.33                                                  ROUTE : US 33
     CALL ORDER   : 109                     CONTRACT ID : R -25497-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 715-05146                 2.000  m   |      65.00000        130.00|                            |
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                            |                            |
0040 715-05149               505.000  m   |     250.00000     126250.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0041 715-05151                18.000  m   |     323.00000       5814.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0042 715-05152                11.000  m   |     368.00000       4048.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0043 715-05711                19.000  m   |     330.00000       6270.00|                            |
  PIPE, SANITARY SEWER, 150 mm            |                            |                            |
0044 720-44000                10.000  EACH|     350.00000       3500.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0045 720-44296                 1.000  EACH|     150.00000        150.00|                            |
  CAP INLET                               |                            |                            |
0046 720-45045                12.000  EACH|    1700.00000      20400.00|                            |
  INLET, J10                              |                            |                            |
0047 720-45055                 4.000  EACH|    1750.00000       7000.00|                            |
  INLET, M10                              |                            |                            |
0048 720-45080                 4.000  EACH|    2300.00000       9200.00|                            |
  INLET, S14                              |                            |                            |
0049 720-45085                 2.000  EACH|    2350.00000       4700.00|                            |
  INLET, T14                              |                            |                            |
0050 720-45250                 9.000  EACH|    2200.00000      19800.00|                            |
  CATCH BASIN, K10                        |                            |                            |
0051 720-45340                 1.000  EACH|    2300.00000       2300.00|                            |
  CATCH BASIN, J10, MODIFIED              |                            |                            |
0052 720-45510                 2.000  EACH|    5000.00000      10000.00|                            |
  MANHOLE, C4, MODIFIED                   |                            |                            |
0053 720-90768                 4.000  EACH|    3300.00000      13200.00|                            |
  CATCH BASIN, S14                        |                            |                            |
0054 720-95422                 4.000  EACH|    8000.00000      32000.00|                            |
  MANHOLE, J4                             |                            |                            |
0055 801-06207              4720.000  m   |       2.68000      12649.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06211                 5.000  EACH|      45.00000        225.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0057 801-06212                 4.000  EACH|      65.00000        260.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,074,773.33                                                  ROUTE : US 33
     CALL ORDER   : 109                     CONTRACT ID : R -25497-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06218                44.000  m   |      16.13000        709.72|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0059 801-06640                22.000  EACH|     110.00000       2420.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 2.000  EACH|      50.00000        100.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06710               270.000  DAY |      19.00000       5130.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0062 801-06775                        LUMP|   28000.00000      28000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0063 802-05701               113.900  m   |      32.80000       3735.92|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE , TYPE 1                           |                            |                            |
0064 802-05702                51.900  m   |      36.08000       1872.55|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0065 802-76025                16.420  m2  |     113.02000       1855.79|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0066 802-76035                12.960  m2  |     118.41000       1534.59|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0067 802-76045                 2.980  m2  |     150.69000        449.06|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0068 805-01815                 4.000  EACH|    1500.00000       6000.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0069 805-01842                 8.000  EACH|     480.00000       3840.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0070 805-02087                        LUMP|     500.00000        500.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0071 805-02152                 8.000  EACH|     450.00000       3600.00|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0076 805-06592               199.000  m   |      26.24000       5221.76|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0077 805-78100                 1.000  EACH|    7500.00000       7500.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,074,773.33                                                  ROUTE : US 33
     CALL ORDER   : 109                     CONTRACT ID : R -25497-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 805-78205                 4.000  EACH|     600.00000       2400.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0079 805-78230                 5.000  EACH|     975.00000       4875.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0080 805-78370                 8.000  EACH|     100.00000        800.00|                            |
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0081 805-78415                 4.000  EACH|    1100.00000       4400.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0082 805-78420                 4.000  EACH|     250.00000       1000.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0083 805-78445                 1.000  EACH|     400.00000        400.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0084 805-78467                20.000  m   |       3.94000         78.80|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0085 805-78480               414.000  m   |       1.97000        815.58|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0086 805-78485               288.000  m   |       2.46000        708.48|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0087 805-78490               187.000  m   |       3.28000        613.36|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0088 805-78925                 1.000  EACH|     550.00000        550.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0089 805-81060                 4.000  EACH|    3400.00000      13600.00|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0090 805-86805                 1.000  EACH|    1250.00000       1250.00|                            |
  SERVICE POINT, I                        |                            |                            |
0091 805-87746                40.000  m   |       6.56000        262.40|                            |
  AERIAL CABLE, TRIPLEX                   |                            |                            |
0092 805-93027                 2.000  EACH|     850.00000       1700.00|                            |
  MAST ARM, 6.1 m                         |                            |                            |
0093 805-96197                25.000  m   |       0.98000         24.50|                            |
  WIRE, AWG, MTW, THHW, THWN, AWM,        |                            |                            |
  GASOLINE AND OIL RESISTANT, NO 10       |                            |                            |
  COPPER STRANDED, 1/C                    |                            |                            |
0094 807-86615                 2.000  EACH|     325.00000        650.00|                            |
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0095 808-06701               258.000  m   |       1.50000        387.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,074,773.33                                                  ROUTE : US 33
     CALL ORDER   : 109                     CONTRACT ID : R -25497-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 808-06703               248.000  m   |       1.50000        372.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0097 808-75240               168.000  m   |       1.50000        252.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0098 808-75245              1138.000  m   |       1.50000       1707.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0099 808-75297                75.000  m   |      12.00000        900.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0100 808-75300               298.000  m   |       4.50000       1341.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0101 808-75320                13.000  EACH|      65.00000        845.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0102 808-75325                12.000  EACH|      89.00000       1068.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0103 808-95638               186.000  m2  |       5.00000        930.00|                            |
  CENTER CURB PAINTING                    |                            |                            |
0104 213-52830               358.300  m3  |      65.00000      23289.50|                            |
  FLOWABLE MORTAR                         |                            |                            |
0105 202-98370                 2.000  EACH|    1500.00000       3000.00|                            |
  POLE, REMOVE                            |                            |                            |
0106 805-78470              1112.000  m   |       0.66000        733.92|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0107 805-78510               757.000  m   |       2.62000       1983.34|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0108 805-78785                 9.000  EACH|     350.00000       3150.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0109 805-78795               371.000  m   |      26.24000       9735.04|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0110 805-92504                 9.000  EACH|     200.00000       1800.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0111 211-02050              1560.000  m3  |      24.60000      38376.00|                            |
  B BORROW                                |                            |                            |
     SECTION TOTALS                       |             $  1,525,705.56|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,525,705.56|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   669,999.45                                                  ROUTE : SR 10
     CALL ORDER   : 111                     CONTRACT ID : R -25498-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1881012
                                                                                                  1881012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    659,659.34     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $    759,697.16     115.1650%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   11000.00000      11000.00|   14500.00000      14500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 4.000  MOS |    4430.00000      17720.00|    2200.00000       8800.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   33000.00000      33000.00|   37500.00000      37500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13000.00000      13000.00|   12500.00000      12500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820               681.500  m2  |       4.30000       2930.45|       5.50000       3748.25|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000              3200.000  m3  |      18.00000      57600.00|      24.00000      76800.00|
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224              2516.000  m   |       5.40000      13586.40|       5.50000      13838.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02231                 9.000  m   |      55.00000        495.00|     100.00000        900.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 205-02234                 3.000  EACH|      65.00000        195.00|      70.00000        210.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 211-02060                20.500  m3  |      40.00000        820.00|      30.00000        615.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308              4732.000  Mg  |      15.50000      73346.00|      18.00000      85176.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 303-98541               400.000  Mg  |      21.00000       8400.00|      25.00000      10000.00|
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0013 402-05468              4183.000  Mg  |      40.00000     167320.00|      44.00000     184052.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   669,999.45                                                  ROUTE : SR 10
     CALL ORDER   : 111                     CONTRACT ID : R -25498-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05474              1643.000  Mg  |      45.00000      73935.00|      52.00000      85436.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477              1478.000  Mg  |      50.00000      73900.00|      55.00000      81290.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 405-05517                 2.700  Mg  |     800.00000       2160.00|     700.00000       1890.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05520                 8.100  Mg  |     650.00000       5265.00|     500.00000       4050.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 604-91531                73.600  m2  |      55.00000       4048.00|      60.00000       4416.00|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0019 605-06145               271.000  m   |      50.00000      13550.00|      60.00000      16260.00|
  CURB AND GUTTER, B, CONCRETE            |                            |                            |
0020 605-94082                 1.000  EACH|     800.00000        800.00|    1400.00000       1400.00|
  CURB TURNOUT, CONCRETE                  |                            |                            |
0021 610-05527               261.900  Mg  |      60.00000      15714.00|      75.00000      19642.50|
  HMA FOR APPROACHES                      |                            |                            |
0022 611-06497                 7.000  EACH|     115.00000        805.00|     130.00000        910.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0023 611-06498                 1.000  EACH|     120.00000        120.00|     140.00000        140.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0024 615-06490                23.000  EACH|     105.00000       2415.00|     120.00000       2760.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0025 615-06505                 4.000  EACH|     600.00000       2400.00|     600.00000       2400.00|
  MONUMENT, B                             |                            |                            |
0026 615-06527                 1.000  EACH|     750.00000        750.00|     750.00000        750.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0027 621-01004                 2.000  EACH|     400.00000        800.00|     475.00000        950.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06559              1000.000  m2  |       3.00000       3000.00|       0.60000        600.00|
  MULCHED SEEDING, R                      |                            |                            |
0029 621-06575              4105.000  m2  |       5.00000      20525.00|       3.80000      15599.00|
  SODDING, NURSERY                        |                            |                            |
0030 715-05169                32.000  m   |      80.00000       2560.00|     125.00000       4000.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0031 715-46005                 6.000  EACH|     220.00000       1320.00|     350.00000       2100.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0032 801-06640                14.000  EACH|      85.00000       1190.00|      93.00000       1302.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0033 801-06775                        LUMP|    7500.00000       7500.00|   34000.00000      34000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   669,999.45                                                  ROUTE : SR 10
     CALL ORDER   : 111                     CONTRACT ID : R -25498-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 802-05701                41.500  m   |      25.00000       1037.50|      30.00000       1245.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0035 802-76025                 1.790  m2  |     150.00000        268.50|     170.00000        304.30|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0036 802-76035                 5.890  m2  |     160.00000        942.40|     180.00000       1060.20|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0037 805-01815                 2.000  EACH|    1600.00000       3200.00|    1800.00000       3600.00|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0038 805-78010                 1.000  EACH|    1000.00000       1000.00|    1100.00000       1100.00|
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0039 805-78190                 4.000  EACH|     260.00000       1040.00|     300.00000       1200.00|
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            |
  AMBER                                   |                            |                            |
0040 805-78195                 4.000  EACH|     340.00000       1360.00|     385.00000       1540.00|
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                            |                            |
0041 805-78415                 1.000  EACH|    1250.00000       1250.00|    1400.00000       1400.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0042 805-78420                 1.000  EACH|     300.00000        300.00|     320.00000        320.00|
  DISCONNECT HANGER                       |                            |                            |
0043 805-78467                10.000  m   |       4.50000         45.00|       5.00000         50.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0044 805-78480                78.600  m   |       3.50000        275.10|       4.00000        314.40|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0045 805-78485                35.300  m   |       3.80000        134.14|       4.20000        148.26|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0046 805-78490                32.300  m   |       4.50000        145.35|       5.00000        161.50|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0047 805-81032                 2.000  EACH|    3200.00000       6400.00|    3500.00000       7000.00|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0048 805-86805                 1.000  EACH|    1600.00000       1600.00|    1700.00000       1700.00|
  SERVICE POINT, I                        |                            |                            |
0049 808-06703                92.000  m   |       1.25000        115.00|       1.43000        131.56|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0050 808-06713              2564.000  m   |       0.40000       1025.60|       0.48000       1230.72|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-75245              1480.000  m   |       1.25000       1850.00|       1.43000       2116.40|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   669,999.45                                                  ROUTE : SR 10
     CALL ORDER   : 111                     CONTRACT ID : R -25498-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 808-75297                16.200  m   |       7.00000        113.40|       8.58000        139.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0053 808-75320                15.000  EACH|      42.00000        630.00|      49.26000        738.90|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0054 808-75325                15.000  EACH|      85.00000       1275.00|      99.77000       1496.55|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0055 808-92027               987.000  m   |       2.50000       2467.50|       2.96000       2921.52|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0056 808-99176               145.000  m   |       7.00000       1015.00|       8.58000       1244.10|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                            |                            |
  mm                                      |                            |                            |
     SECTION TOTALS                       |             $    659,659.34|             $    759,697.16|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    659,659.34|             $    759,697.16|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B176014
                                                                                                  B176014
                                                                                                  B176014
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0175870     BERNS CONSTRUCTION COMPANY INC.                                        $  9,664,408.86     100.0000%
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $ 11,185,404.04     115.7381%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 11,469,400.00     118.6766%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $ 11,729,113.40     121.3640%
====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-06845                        LUMP|  160000.00000     160000.00|  125000.00000     125000.00|  153600.00000      153600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                18.000  MOS |    2000.00000      36000.00|    2500.00000      45000.00|    1825.00000       32850.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  483220.00000     483220.00|  480000.00000     480000.00|  572000.00000      572000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  246964.00000     246964.00|  218000.00000     218000.00|  341115.40000      341115.40
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 6.000  EACH|     150.00000        900.00|     150.00000        900.00|    1000.00000        6000.00
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-02240             26137.000  m2  |       4.26000     111343.62|       5.70000     148980.90|       8.65000      226085.05
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-03000                        LUMP|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0008 202-51328                        LUMP|   44221.22000      44221.22|   44000.00000      44000.00|   54225.00000       54225.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 1                                   |                            |                            |
0009 202-51330                        LUMP|  181313.91000     181313.91|  181000.00000     181000.00|  140000.00000      140000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0010 202-74050                 1.000  EACH|      96.40000         96.40|     100.00000        100.00|      75.00000          75.00
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0011 202-74070                 8.000  EACH|     335.60000       2684.80|     336.00000       2688.00|    1000.00000        8000.00
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-78515                        LUMP|    2146.18000       2146.18|    2150.00000       2150.00|    1000.00000        1000.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 203-02000             40876.000  m3  |       7.23000     295533.48|      12.05000     492555.80|      10.90000      445548.40
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02070             39902.000  m3  |       0.01000        399.02|      13.88000     553839.76|       8.00000      319216.00
  BORROW                                  |                            |                            |
0016 205-02224              3148.000  m   |       5.00000      15740.00|       4.95000      15582.60|       4.92000       15488.16
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02227              1234.000  m   |       1.00000       1234.00|      24.45000      30171.30|       8.70000       10735.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0018 205-02229               185.000  m   |      10.00000       1850.00|       7.06000       1306.10|       7.06000        1306.10
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0019 205-02231                76.500  m   |       0.01000          0.77|      57.50000       4398.75|      62.00000        4743.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0020 205-02234                 3.000  EACH|      60.00000        180.00|      60.00000        180.00|      65.00000         195.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0021 205-02236                44.000  EACH|      50.00000       2200.00|      50.00000       2200.00|      54.00000        2376.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0022 205-02237               119.000  EACH|      10.00000       1190.00|      30.00000       3570.00|      30.00000        3570.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0023 205-06931                 8.000  Mg  |      50.00000        400.00|      30.00000        240.00|      39.00000         312.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0024 205-06933                 3.000  EACH|      50.00000        150.00|      50.00000        150.00|      50.00000         150.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0025 205-06936               396.000  Mg  |       0.01000          3.96|      31.30000      12394.80|      26.70000       10573.20
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0026 205-06937              1330.000  m   |       5.00000       6650.00|       4.92000       6543.60|       4.92000        6543.60
  TEMPORARY SILT FENCE                    |                            |                            |
0027 205-06938                68.500  m   |      30.00000       2055.00|      40.00000       2740.00|      32.00000        2192.00
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0028 206-51220               602.000  m3  |      29.30000      17638.60|      29.30000      17638.60|     220.00000      132440.00
  EXCAVATION, WET                         |                            |                            |
0029 206-51225              2008.300  m3  |      13.18000      26469.39|      13.18000      26469.39|      17.30000       34743.59
  EXCAVATION, DRY                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 211-02050              1239.000  m3  |      19.50000      24160.50|      26.80000      33205.20|      10.00000       12390.00
  B BORROW                                |                            |                            |
0031 211-02060             11498.000  m3  |      15.95000     183393.10|      26.80000     308146.40|      17.15000      197190.70
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0033 303-52308              2132.200  Mg  |      23.10000      49253.82|      19.50000      41577.90|      18.65000       39765.53
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0034 303-90466              9589.000  Mg  |      14.33000     137410.37|       7.50000      71917.50|       7.05000       67602.45
  SUBBALLAST                              |                            |                            |
0035 303-92491              5866.000  Mg  |       7.82000      45872.12|       7.45000      43701.70|       9.00000       52794.00
  BALLAST                                 |                            |                            |
0036 304-04403             18432.000  m3  |      34.88000     642908.16|      28.50000     525312.00|      41.25000      760320.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0037 305-05206              4450.000  Mg  |      34.80000     154860.00|      59.80000     266110.00|      43.25000      192462.50
  WIDENING WITH HMA                       |                            |                            |
0038 402-05495              1450.000  Mg  |      24.25000      35162.50|      36.00000      52200.00|      41.25000       59812.50
  HMA WEDGE AND LEVEL                     |                            |                            |
0039 406-05520                 4.182  Mg  |     180.00000        752.76|     180.00000        752.76|     190.00000         794.58
  ASPHALT FOR TACK COAT                   |                            |                            |
0040 501-05240             16000.000  m   |      16.24000     259840.00|      26.00000     416000.00|      16.00000      256000.00
  CONTRACTION JOINT, D1                   |                            |                            |
0041 501-06266                        LUMP|    4500.00000       4500.00|    9000.00000       9000.00|   10000.00000       10000.00
  PROFILOGRAPH, PCCP                      |                            |                            |
0042 501-06324             67854.000  m2  |      34.20000    2320606.80|      40.75000    2765050.50|      39.95000     2710767.30
  QC/QA PCCP, 325 mm                      |                            |                            |
0043 501-06727                        LUMP|    3200.00000       3200.00|    1800.00000       1800.00|    1800.00000        1800.00
  CORING, PCCP                            |                            |                            |
0044 503-03489                 9.000  EACH|      15.00000        135.00|      20.00000        180.00|      75.00000         675.00
  RETROFITTED TIE BARS                    |                            |                            |
0045 503-05310                50.600  m   |     279.50000      14142.70|     195.00000       9867.00|     315.00000       15939.00
  TERMINAL JOINT                          |                            |                            |
0047 601-04746                 4.000  EACH|    4200.00000      16800.00|    4200.00000      16800.00|    6000.00000       24000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0048 601-94689                 4.000  EACH|    1895.00000       7580.00|    2032.16000       8128.64|    2100.00000        8400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0049 601-99105                60.980  m   |      32.50000       1981.85|      34.85000       2125.15|      50.00000        3049.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0050 602-06639               141.000  m   |      67.29000       9487.89|      70.00000       9870.00|     105.00000       14805.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0051 602-06729                 2.000  EACH|       7.00000         14.00|     100.00000        200.00|       7.00000          14.00
  BARRIER DELINEATOR                      |                            |                            |
0052 604-06069               262.000  m2  |      53.60000      14043.20|      46.00000      12052.00|      66.15000       17331.30
  CURB RAMP, CONCRETE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 604-44251                 3.400  m3  |    1330.00000       4522.00|     750.00000       2550.00|     635.00000        2159.00
  STEPS, CONCRETE                         |                            |                            |
0054 604-91531               795.000  m2  |      29.80000      23691.00|      30.00000      23850.00|      30.50000       24247.50
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0055 605-05523                 2.400  m   |     165.00000        396.00|     100.00000        240.00|     190.00000         456.00
  CURB, HMA                               |                            |                            |
0056 605-06095               602.600  m   |      21.40000      12895.64|      26.00000      15667.60|      38.20000       23019.32
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0057 605-06100              4280.000  m   |      23.75000     101650.00|      26.50000     113420.00|      33.00000      141240.00
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0058 605-06120               392.000  m   |      58.15000      22794.80|      35.00000      13720.00|      52.25000       20482.00
  CURB, CONCRETE                          |                            |                            |
0059 605-06250               416.500  m2  |      59.30000      24698.45|      62.00000      25823.00|      41.60000       17326.40
  CENTER CURB, C, CONCRETE                |                            |                            |
0060 610-05527               159.700  Mg  |      73.50000      11737.95|     113.50000      18125.95|      74.00000       11817.80
  HMA FOR APPROACHES                      |                            |                            |
0061 610-06261               478.600  m2  |      68.77000      32913.32|      69.00000      33023.40|      62.80000       30056.08
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  325 mm                                  |                            |                            |
0062 611-05330              4074.100  m2  |      37.55000     152982.46|      36.00000     146667.60|      32.80000      133630.48
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0063 611-06497                37.000  EACH|     115.00000       4255.00|     115.00000       4255.00|     115.00000        4255.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0064 614-92148               981.000  m   |     136.00000     133416.00|     130.00000     127530.00|     129.35000      126892.35
  RAILROAD TRACK , INSTALL                |                            |                            |
0065 615-06490               105.000  EACH|     119.00000      12495.00|     119.00000      12495.00|     119.00000       12495.00
  RIGHT OF WAY MARKER                     |                            |                            |
0066 615-06515                 8.000  EACH|      75.00000        600.00|     118.00000        944.00|     118.00000         944.00
  MONUMENT, D                             |                            |                            |
0067 616-02320              2356.000  m2  |       1.00000       2356.00|       3.05000       7185.80|       2.30000        5418.80
  GEOTEXTILES                             |                            |                            |
0068 616-05688               286.000  Mg  |      42.47000      12146.42|      29.00000       8294.00|      58.15000       16630.90
  RIPRAP, CLASS 1                         |                            |                            |
0069 616-06405               404.000  Mg  |      27.00000      10908.00|      22.15000       8948.60|      49.35000       19937.40
  RIPRAP, REVETMENT                       |                            |                            |
0070 621-01004                 4.000  EACH|     650.00000       2600.00|     650.00000       2600.00|     650.00000        2600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0071 621-01882               170.000  kg  |       3.50000        595.00|       3.50000        595.00|       3.50000         595.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 621-06545                 2.990  Mg  |     734.00000       2194.66|     734.00000       2194.66|     734.00000        2194.66
  FERTILIZER                              |                            |                            |
0073 621-06545                 0.220  Mg  |     734.00000        161.48|     734.00000        161.48|     734.00000         161.48
  FERTILIZER TEMPORARY                    |                            |                            |
0074 621-06548                16.000  kg  |      49.50000        792.00|      49.50000        792.00|      49.50000         792.00
  SEED MIXTURE, CV                        |                            |                            |
0075 621-06554               576.000  kg  |       8.88000       5114.88|       9.00000       5184.00|       8.88000        5114.88
  SEED MIXTURE, U                         |                            |                            |
0076 621-06565                14.800  Mg  |     560.00000       8288.00|     560.00000       8288.00|     560.00000        8288.00
  MULCHING MATERIAL                       |                            |                            |
0077 621-06567               477.000  kL  |       0.55000        262.35|       0.55000        262.35|       0.55000         262.35
  WATER                                   |                            |                            |
0078 621-06574             26892.000  m2  |       3.22000      86592.24|       2.95000      79331.40|       2.93000       78793.56
  SODDING                                 |                            |                            |
0079 701-96089              1791.000  m   |     103.25000     184920.75|     103.25000     184920.75|     101.67000      182090.97
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0080 702-01724               553.000  m3  |     246.08000     136082.24|     247.00000     136591.00|     205.66000      113729.98
  CONCRETE, C, FOOTINGS                   |                            |                            |
0081 702-51005               173.900  m3  |     489.49000      85122.31|     490.00000      85211.00|     536.00000       93210.40
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0082 702-51015               202.400  m3  |     480.06000      97164.14|     481.00000      97354.40|     281.50000       56975.60
  CONCRETE, B, FOOTINGS                   |                            |                            |
0083 702-51863               280.000  EACH|       8.00000       2240.00|       8.00000       2240.00|       9.75000        2730.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0084 702-92857               762.900  m3  |     348.10000     265565.49|     350.00000     267015.00|     293.00000      223529.70
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0085 703-51030             60184.000  kg  |       1.12000      67406.08|       1.15000      69211.60|       1.10000       66202.40
  REINFORCING STEEL                       |                            |                            |
0086 703-51032             44014.000  kg  |       1.34000      58978.76|       1.35000      59418.90|       1.20000       52816.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0087 703-97936               341.000  EACH|      11.17000       3808.97|      12.00000       4092.00|      15.15000        5166.15
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0088 704-51002               134.000  m3  |     388.59000      52071.06|     390.00000      52260.00|     515.00000       69010.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0089 706-51020                11.400  m3  |     635.00000       7239.00|     635.00000       7239.00|     595.00000        6783.00
  CONCRETE, C, RAILING                    |                            |                            |
0090 707-05984                77.084  m   |     315.22000      24298.42|     316.00000      24358.54|     300.00000       23125.20
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0091 709-51821                        LUMP|    4051.43000       4051.43|    4055.00000       4055.00|    4800.00000        4800.00
  SURFACE SEAL STR. NO. 1                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 711-02843                 1.000  EACH|   11430.00000      11430.00|   11000.00000      11000.00|   10885.00000       10885.00
  TURNOUT, NO. 10 , INSTALL               |                            |                            |
0095 714-96642                        LUMP|   55236.90000      55236.90|   60000.00000      60000.00|  205000.00000      205000.00
  TEMPORARY RETAINING WALL , STR. NO. 2   |                            |                            |
0096 715-02628                 1.000  EACH|     370.00000        370.00|     336.00000        336.00|     350.00000         350.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0097 715-04855                 1.000  EACH|    1100.00000       1100.00|     985.00000        985.00|     980.00000         980.00
  PIPE END SECTION, 1050 mm               |                            |                            |
0098 715-05021                25.000  m   |      53.80000       1345.00|      99.00000       2475.00|      67.90000        1697.50
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0099 715-05048              5756.000  m   |       6.56000      37759.36|       8.00000      46048.00|       8.30000       47774.80
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0100 715-05049               340.000  m   |       9.20000       3128.00|       9.00000       3060.00|      13.11000        4457.40
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0101 715-05051               100.000  m   |      10.65000       1065.00|      12.00000       1200.00|      19.15000        1915.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0102 715-05119                50.000  m   |      60.00000       3000.00|      87.00000       4350.00|      99.50000        4975.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0103 715-05149              2014.800  m   |      70.95000     142950.06|      79.00000     159169.20|      82.50000      166221.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0104 715-05151               506.000  m   |      68.30000      34559.80|      86.00000      43516.00|      95.85000       48500.10
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0105 715-05152               384.000  m   |      72.00000      27648.00|      91.00000      34944.00|     108.30000       41587.20
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0106 715-05153               482.000  m   |      84.50000      40729.00|     108.00000      52056.00|     106.80000       51477.60
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0107 715-05154               267.000  m   |      88.25000      23562.75|     119.00000      31773.00|     132.00000       35244.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0108 715-05156               130.000  m   |     115.70000      15041.00|     147.00000      19110.00|     175.00000       22750.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0109 715-05159               269.000  m   |     195.00000      52455.00|     221.00000      59449.00|     227.00000       61063.00
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0111 715-05407               119.000  m   |      18.60000       2213.40|      19.00000       2261.00|      19.50000        2320.50
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0112 715-46000                 2.000  EACH|     240.00000        480.00|     250.00000        500.00|     245.00000         490.00
  PIPE END SECTION, 300 mm                |                            |                            |
0113 715-46005                 6.000  EACH|     312.00000       1872.00|     325.00000       1950.00|     260.00000        1560.00
  PIPE END SECTION, 375 mm                |                            |                            |
0114 715-46015                 1.000  EACH|     378.00000        378.00|     370.00000        370.00|     295.00000         295.00
  PIPE END SECTION, 525 mm                |                            |                            |
0115 718-52610              1374.000  m3  |      27.50000      37785.00|      26.00000      35724.00|      34.00000       46716.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 718-99153             18194.000  m2  |       0.80000      14555.20|       1.40000      25471.60|       1.40000       25471.60
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0117 720-04682                 3.000  EACH|    6330.00000      18990.00|    4615.00000      13845.00|    6500.00000       19500.00
  INLET , W10, MODIFIED                   |                            |                            |
0118 720-04682                 9.000  EACH|    7500.00000      67500.00|    5500.00000      49500.00|    7440.00000       66960.00
  INLET , Z10, MODIFIED                   |                            |                            |
0119 720-44000                40.000  EACH|     275.00000      11000.00|     275.00000      11000.00|     405.00000       16200.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0120 720-44025                 1.000  EACH|     425.00000        425.00|     475.00000        475.00|     720.00000         720.00
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            |
0121 720-44296                 8.000  EACH|     200.00000       1600.00|     630.00000       5040.00|     435.00000        3480.00
  CAP INLET                               |                            |                            |
0122 720-45030                29.000  EACH|     910.00000      26390.00|    1030.00000      29870.00|    1300.00000       37700.00
  INLET, E7                               |                            |                            |
0123 720-45035                 5.000  EACH|     925.00000       4625.00|    1040.00000       5200.00|    1360.00000        6800.00
  INLET, F7                               |                            |                            |
0124 720-45040                 9.000  EACH|    1405.00000      12645.00|    1450.00000      13050.00|    2355.00000       21195.00
  INLET, G7                               |                            |                            |
0125 720-45045                66.000  EACH|    1140.00000      75240.00|    1165.00000      76890.00|    1520.00000      100320.00
  INLET, J10                              |                            |                            |
0126 720-45050                 2.000  EACH|    1145.00000       2290.00|    1165.00000       2330.00|    1350.00000        2700.00
  INLET, J11                              |                            |                            |
0127 720-45055                16.000  EACH|    1180.00000      18880.00|    1165.00000      18640.00|    1555.00000       24880.00
  INLET, M10                              |                            |                            |
0128 720-45060                 1.000  EACH|    1180.00000       1180.00|    1165.00000       1165.00|    1390.00000        1390.00
  INLET, M11                              |                            |                            |
0129 720-45275                 1.000  EACH|     915.00000        915.00|     975.00000        975.00|     500.00000         500.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0130 720-45410                24.000  EACH|    1465.00000      35160.00|    2010.00000      48240.00|    2205.00000       52920.00
  MANHOLE, C4                             |                            |                            |
0131 720-45415                 8.000  EACH|    3315.00000      26520.00|    3465.00000      27720.00|    3970.00000       31760.00
  MANHOLE, D4                             |                            |                            |
0132 720-98174                 4.000  EACH|    1590.00000       6360.00|    1715.00000       6860.00|    1925.00000        7700.00
  INLET, B15                              |                            |                            |
0133 720-98555                 6.000  EACH|    1600.00000       9600.00|    1721.00000      10326.00|    1970.00000       11820.00
  INLET, C15                              |                            |                            |
0134 720-99349                 2.000  EACH|    1595.00000       3190.00|    1715.00000       3430.00|    1925.00000        3850.00
  INLET, B16                              |                            |                            |
0135 720-99350                 4.000  EACH|    1600.00000       6400.00|    1721.00000       6884.00|    1970.00000        7880.00
  INLET, C16                              |                            |                            |
0136 722-01807               331.000  m2  |     128.73000      42609.63|     130.00000      43030.00|     130.00000       43030.00
  MEMBRANE WATERPROOFING                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0137 731-93947                15.000  m   |     304.13000       4561.95|     305.00000       4575.00|     705.00000       10575.00
  LEVELING PAD, CONCRETE                  |                            |                            |
0138 801-04308                57.000  EACH|     700.00000      39900.00|     550.00000      31350.00|     567.00000       32319.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0139 801-06207             26000.000  m   |       1.85000      48100.00|       3.00000      78000.00|       3.30000       85800.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0140 801-06211                15.000  EACH|     100.00000       1500.00|      75.00000       1125.00|     160.00000        2400.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0141 801-06218               131.000  m   |      19.50000       2554.50|      17.00000       2227.00|       1.05000         137.55
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0142 801-06605               135.000  EACH|     205.00000      27675.00|     210.00000      28350.00|     275.00000       37125.00
  BARRICADE, IIIA                         |                            |                            |
0143 801-06606                 6.000  EACH|     300.00000       1800.00|     220.00000       1320.00|     285.00000        1710.00
  BARRICADE, IIIB                         |                            |                            |
0144 801-06625                27.000  EACH|      75.00000       2025.00|      88.00000       2376.00|     155.00000        4185.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0145 801-06640                55.000  EACH|     250.00000      13750.00|     240.00000      13200.00|     230.00000       12650.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0146 801-06645                17.000  EACH|      75.00000       1275.00|      45.00000        765.00|      67.00000        1139.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0147 801-06710              1000.000  DAY |      12.00000      12000.00|      14.00000      14000.00|      15.50000       15500.00
  FLASHING ARROW SIGN                     |                            |                            |
0148 801-06775                        LUMP|  100000.00000     100000.00|   58700.00000      58700.00|  122000.00000      122000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0149 801-94295                24.000  EACH|     201.88000       4845.12|     205.00000       4920.00|     150.00000        3600.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0150 802-02293                16.300  m3  |     914.09000      14899.67|     915.00000      14914.50|     500.00000        8150.00
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0151 802-02310              1933.000  kg  |       0.77000       1488.41|       0.80000       1546.40|       1.80000        3479.40
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0152 802-04893                 2.000  EACH|      97.60000        195.20|      98.00000        196.00|      80.00000         160.00
  REFERENCE POST                          |                            |                            |
0153 802-05701                47.300  m   |      32.78000       1550.49|      33.00000       1560.90|      27.00000        1277.10
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0154 802-05702                 6.900  m   |      28.22000        194.72|      29.00000        200.10|      22.00000         151.80
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0155 802-76025                 2.025  m2  |     158.77000        321.51|     159.00000        321.98|     175.00000         354.38
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0156 802-76035                45.190  m2  |     148.01000       6688.57|     149.00000       6733.31|     130.00000        5874.70
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0157 802-76045                 2.370  m2  |     180.41000        427.57|     181.00000        428.97|     170.00000         402.90
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0158 802-76125                 7.000  EACH|    5634.34000      39440.38|    5600.00000      39200.00|    6500.00000       45500.00
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0159 802-91122                 4.000  EACH|     145.20000        580.80|     146.00000        584.00|      35.00000         140.00
  SIGN, GROUND MOUNTED, RESET reference   |                            |                            |
  marker                                  |                            |                            |
0160 805-01815                 3.000  EACH|    1614.23000       4842.69|    1615.00000       4845.00|    1550.00000        4650.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0161 805-01842                 7.000  EACH|     795.24000       5566.68|     800.00000       5600.00|     725.00000        5075.00
  HANDHOLE, SIGNAL                        |                            |                            |
0162 805-01844               320.000  m   |      44.32000      14182.40|      45.00000      14400.00|      24.00000        7680.00
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0163 805-78205                 8.000  EACH|     589.91000       4719.28|     590.00000       4720.00|     725.00000        5800.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0164 805-78230                 3.000  EACH|     975.78000       2927.34|     976.00000       2928.00|    1250.00000        3750.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0165 805-78415                 4.000  EACH|    1032.44000       4129.76|    1035.00000       4140.00|    1300.00000        5200.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0166 805-78420                 4.000  EACH|     229.27000        917.08|     230.00000        920.00|     250.00000        1000.00
  DISCONNECT HANGER                       |                            |                            |
0167 805-78485               128.000  m   |       8.23000       1053.44|       8.25000       1056.00|       3.50000         448.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0168 805-78490               297.000  m   |       7.94000       2358.18|       8.00000       2376.00|       3.70000        1098.90
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0169 805-78510               910.000  m   |       3.64000       3312.40|       3.65000       3321.50|       3.00000        2730.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0170 805-78784                11.000  EACH|     122.09000       1342.99|     123.00000       1353.00|     180.00000        1980.00
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0171 805-81032                 3.000  EACH|    2090.52000       6271.56|    2100.00000       6300.00|    3500.00000       10500.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0184 808-95933               520.000  m   |       2.00000       1040.00|       2.00000       1040.00|       1.20000         624.00
  CURB PAINTING, YELLOW                   |                            |                            |
0186 215-07043             73725.000  m2  |       3.20000     235920.00|       3.20000     235920.00|       2.85000      210116.25
  CHEMICAL MODIFICATION, SOILS            |                            |                            |
0187 601-01522                 4.000  EACH|    1060.00000       4240.00|    1060.00000       4240.00|    1400.00000        5600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0188 706-05732                 4.000  EACH|    1417.92000       5671.68|    1500.00000       6000.00|    1625.00000        6500.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0189 702-51090                60.000  kg  |      22.29000       1337.40|      23.00000       1380.00|      32.50000        1950.00
  BRONZE PLATES                           |                            |                            |
0190 703-01540                32.000  EACH|      11.18000        357.76|      12.00000        384.00|      18.40000         588.80
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0191 731-93945                36.000  m2  |     464.14000      16709.04|     465.00000      16740.00|     455.00000       16380.00
  FACE PANELS, CONCRETE                   |                            |                            |
0192 731-93946                36.000  m2  |     111.19000       4002.84|     112.00000       4032.00|     157.00000        5652.00
  WALL ERECTION                           |                            |                            |
0193 808-06800               511.000  m   |      20.00000      10220.00|      20.00000      10220.00|      20.00000       10220.00
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  YELLOW, CROSSHATCH LINE, 600 mm         |                            |                            |
0194 808-74807                50.000  EACH|     175.00000       8750.00|     150.00000       7500.00|     150.00000        7500.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0195 808-74808                37.000  EACH|     180.00000       6660.00|     175.00000       6475.00|     175.00000        6475.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0196 808-06848                 9.000  m   |      20.00000        180.00|      30.00000        270.00|      30.00000         270.00
  LINE, EPOXY, DOTTED, WHITE, 100 mm,     |                            |                            |
  600m LINE, 1200 mm GAP                  |                            |                            |
0197 808-03631              2054.000  m   |       1.45000       2978.30|       1.80000       3697.20|       1.80000        3697.20
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0198 808-05534               190.000  m   |       2.90000        551.00|       4.00000        760.00|       4.00000         760.00
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0199 808-03632              6220.000  m   |       1.45000       9019.00|       1.80000      11196.00|       1.80000       11196.00
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0200 808-03002              1748.000  m   |       1.45000       2534.60|       1.80000       3146.40|       1.80000        3146.40
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0201 808-04896              1357.000  m   |       1.45000       1967.65|       1.80000       2442.60|       1.80000        2442.60
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0202 808-74805               149.000  m   |      20.00000       2980.00|      20.00000       2980.00|      20.00000        2980.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 35-0999231              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0203 808-05535                37.000  m   |      20.00000        740.00|      20.00000        740.00|      20.00000         740.00
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0204 808-98000               214.000  m   |       2.90000        620.60|       4.00000        856.00|       4.00000         856.00
  LINE, EPOXY, SOLID, YELLOW, 200 mm      |                            |                            |
0205 202-03000                        LUMP|     500.00000        500.00|    6500.00000       6500.00|    6500.00000        6500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 4                                   |                            |                            |
0206 202-03000                        LUMP|     500.00000        500.00|     500.00000        500.00|    6500.00000        6500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 70                                  |                            |                            |
0207 202-03000                        LUMP|   11970.00000      11970.00|    5500.00000       5500.00|   13000.00000       13000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 8                                   |                            |                            |
0208 202-03000                        LUMP|      50.00000         50.00|     500.00000        500.00|    2150.00000        2150.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 11                                  |                            |                            |
0209 202-03000                        LUMP|      50.00000         50.00|     500.00000        500.00|    2150.00000        2150.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 26                                  |                            |                            |
0210 202-03000                        LUMP|      50.00000         50.00|    1000.00000       1000.00|    4350.00000        4350.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 28                                  |                            |                            |
0211 202-03000                        LUMP|      50.00000         50.00|     950.00000        950.00|    2150.00000        2150.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 33                                  |                            |                            |
0212 202-03000                        LUMP|       0.01000          0.01|     750.00000        750.00|    4350.00000        4350.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 47                                  |                            |                            |
0213 202-03000                        LUMP|     500.00000        500.00|    1500.00000       1500.00|    6500.00000        6500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 51                                  |                            |                            |
0214 202-03000                        LUMP|      50.00000         50.00|    1000.00000       1000.00|    6500.00000        6500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 60                                  |                            |                            |
0215 711-51038                        LUMP|  849931.76000     849931.76|  850000.00000     850000.00|  869000.00000      869000.00
  STRUCTURAL STEEL                        |                            |                            |
     SECTION TOTALS                       |             $  9,664,408.86|             $ 11,185,404.04|                $ 11,469,400.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  9,664,408.86|             $ 11,185,404.04|                $ 11,469,400.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-06845                        LUMP|  200000.00000     200000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                18.000  MOS |    2200.00000      39600.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  589700.00000     589700.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  353800.00000     353800.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 6.000  EACH|     550.00000       3300.00|                            |
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-02240             26137.000  m2  |       9.00000     235233.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-03000                        LUMP|    2500.00000       2500.00|                            |
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0008 202-51328                        LUMP|   65000.00000      65000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 1                                   |                            |                            |
0009 202-51330                        LUMP|  100000.00000     100000.00|                            |
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0010 202-74050                 1.000  EACH|     250.00000        250.00|                            |
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0011 202-74070                 8.000  EACH|     450.00000       3600.00|                            |
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                            |                            |
  REMOVE                                  |                            |                            |
0012 202-78515                        LUMP|    2500.00000       2500.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 203-02000             40876.000  m3  |      14.50000     592702.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02070             39902.000  m3  |      10.25000     408995.50|                            |
  BORROW                                  |                            |                            |
0016 205-02224              3148.000  m   |       5.00000      15740.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02227              1234.000  m   |       8.25000      10180.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0018 205-02229               185.000  m   |       7.25000       1341.25|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-02231                76.500  m   |      60.00000       4590.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0020 205-02234                 3.000  EACH|      60.00000        180.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0021 205-02236                44.000  EACH|      50.00000       2200.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0022 205-02237               119.000  EACH|      30.00000       3570.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0023 205-06931                 8.000  Mg  |      50.00000        400.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0024 205-06933                 3.000  EACH|      55.00000        165.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0025 205-06936               396.000  Mg  |       8.00000       3168.00|                            |
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0026 205-06937              1330.000  m   |       5.00000       6650.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0027 205-06938                68.500  m   |      30.00000       2055.00|                            |
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0028 206-51220               602.000  m3  |     225.00000     135450.00|                            |
  EXCAVATION, WET                         |                            |                            |
0029 206-51225              2008.300  m3  |      30.00000      60249.00|                            |
  EXCAVATION, DRY                         |                            |                            |
0030 211-02050              1239.000  m3  |      20.00000      24780.00|                            |
  B BORROW                                |                            |                            |
0031 211-02060             11498.000  m3  |      20.00000     229960.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0033 303-52308              2132.200  Mg  |      20.00000      42644.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0034 303-90466              9589.000  Mg  |      10.00000      95890.00|                            |
  SUBBALLAST                              |                            |                            |
0035 303-92491              5866.000  Mg  |       7.50000      43995.00|                            |
  BALLAST                                 |                            |                            |
0036 304-04403             18432.000  m3  |      29.00000     534528.00|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0037 305-05206              4450.000  Mg  |      50.00000     222500.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0038 402-05495              1450.000  Mg  |      40.00000      58000.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 406-05520                 4.182  Mg  |     200.00000        836.40|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0040 501-05240             16000.000  m   |      26.50000     424000.00|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
0041 501-06266                        LUMP|    9500.00000       9500.00|                            |
  PROFILOGRAPH, PCCP                      |                            |                            |
0042 501-06324             67854.000  m2  |      41.00000    2782014.00|                            |
  QC/QA PCCP, 325 mm                      |                            |                            |
0043 501-06727                        LUMP|    2000.00000       2000.00|                            |
  CORING, PCCP                            |                            |                            |
0044 503-03489                 9.000  EACH|      50.00000        450.00|                            |
  RETROFITTED TIE BARS                    |                            |                            |
0045 503-05310                50.600  m   |     325.00000      16445.00|                            |
  TERMINAL JOINT                          |                            |                            |
0047 601-04746                 4.000  EACH|    7000.00000      28000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0048 601-94689                 4.000  EACH|    2100.00000       8400.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0049 601-99105                60.980  m   |      34.00000       2073.32|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0050 602-06639               141.000  m   |      60.00000       8460.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0051 602-06729                 2.000  EACH|      15.00000         30.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0052 604-06069               262.000  m2  |      51.00000      13362.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0053 604-44251                 3.400  m3  |     775.00000       2635.00|                            |
  STEPS, CONCRETE                         |                            |                            |
0054 604-91531               795.000  m2  |      35.00000      27825.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0055 605-05523                 2.400  m   |     200.00000        480.00|                            |
  CURB, HMA                               |                            |                            |
0056 605-06095               602.600  m   |      29.50000      17776.70|                            |
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0057 605-06100              4280.000  m   |      28.25000     120910.00|                            |
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0058 605-06120               392.000  m   |      36.00000      14112.00|                            |
  CURB, CONCRETE                          |                            |                            |
0059 605-06250               416.500  m2  |      60.00000      24990.00|                            |
  CENTER CURB, C, CONCRETE                |                            |                            |
0060 610-05527               159.700  Mg  |      75.00000      11977.50|                            |
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 610-06261               478.600  m2  |      65.00000      31109.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  325 mm                                  |                            |                            |
0062 611-05330              4074.100  m2  |      41.00000     167038.10|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0063 611-06497                37.000  EACH|     160.00000       5920.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0064 614-92148               981.000  m   |     140.00000     137340.00|                            |
  RAILROAD TRACK , INSTALL                |                            |                            |
0065 615-06490               105.000  EACH|     106.00000      11130.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0066 615-06515                 8.000  EACH|     135.00000       1080.00|                            |
  MONUMENT, D                             |                            |                            |
0067 616-02320              2356.000  m2  |       1.25000       2945.00|                            |
  GEOTEXTILES                             |                            |                            |
0068 616-05688               286.000  Mg  |      42.00000      12012.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0069 616-06405               404.000  Mg  |      24.00000       9696.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0070 621-01004                 4.000  EACH|     700.00000       2800.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0071 621-01882               170.000  kg  |       3.50000        595.00|                            |
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0072 621-06545                 2.990  Mg  |     750.00000       2242.50|                            |
  FERTILIZER                              |                            |                            |
0073 621-06545                 0.220  Mg  |     750.00000        165.00|                            |
  FERTILIZER TEMPORARY                    |                            |                            |
0074 621-06548                16.000  kg  |      50.00000        800.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0075 621-06554               576.000  kg  |       9.75000       5616.00|                            |
  SEED MIXTURE, U                         |                            |                            |
0076 621-06565                14.800  Mg  |     600.00000       8880.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0077 621-06567               477.000  kL  |       0.60000        286.20|                            |
  WATER                                   |                            |                            |
0078 621-06574             26892.000  m2  |       3.00000      80676.00|                            |
  SODDING                                 |                            |                            |
0079 701-96089              1791.000  m   |      95.00000     170145.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 702-01724               553.000  m3  |     225.00000     124425.00|                            |
  CONCRETE, C, FOOTINGS                   |                            |                            |
0081 702-51005               173.900  m3  |     600.00000     104340.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0082 702-51015               202.400  m3  |     275.00000      55660.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0083 702-51863               280.000  EACH|      12.00000       3360.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0084 702-92857               762.900  m3  |     400.00000     305160.00|                            |
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0085 703-51030             60184.000  kg  |       1.10000      66202.40|                            |
  REINFORCING STEEL                       |                            |                            |
0086 703-51032             44014.000  kg  |       1.30000      57218.20|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0087 703-97936               341.000  EACH|      11.50000       3921.50|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0088 704-51002               134.000  m3  |     450.00000      60300.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0089 706-51020                11.400  m3  |     675.00000       7695.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0090 707-05984                77.084  m   |     350.00000      26979.40|                            |
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0091 709-51821                        LUMP|    4000.00000       4000.00|                            |
  SURFACE SEAL STR. NO. 1                 |                            |                            |
0092 711-02843                 1.000  EACH|   11500.00000      11500.00|                            |
  TURNOUT, NO. 10 , INSTALL               |                            |                            |
0095 714-96642                        LUMP|  120000.00000     120000.00|                            |
  TEMPORARY RETAINING WALL , STR. NO. 2   |                            |                            |
0096 715-02628                 1.000  EACH|     525.00000        525.00|                            |
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0097 715-04855                 1.000  EACH|    1575.00000       1575.00|                            |
  PIPE END SECTION, 1050 mm               |                            |                            |
0098 715-05021                25.000  m   |      90.00000       2250.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0099 715-05048              5756.000  m   |       9.50000      54682.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0100 715-05049               340.000  m   |      10.50000       3570.00|                            |
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0101 715-05051               100.000  m   |      11.50000       1150.00|                            |
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0102 715-05119                50.000  m   |      90.00000       4500.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0103 715-05149              2014.800  m   |      78.50000     158161.80|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0104 715-05151               506.000  m   |      90.00000      45540.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0105 715-05152               384.000  m   |     101.00000      38784.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0106 715-05153               482.000  m   |     120.00000      57840.00|                            |
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0107 715-05154               267.000  m   |     134.00000      35778.00|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0108 715-05156               130.000  m   |     163.00000      21190.00|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0109 715-05159               269.000  m   |     225.00000      60525.00|                            |
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0111 715-05407               119.000  m   |      18.50000       2201.50|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0112 715-46000                 2.000  EACH|     350.00000        700.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0113 715-46005                 6.000  EACH|     465.00000       2790.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0114 715-46015                 1.000  EACH|     700.00000        700.00|                            |
  PIPE END SECTION, 525 mm                |                            |                            |
0115 718-52610              1374.000  m3  |      31.50000      43281.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0116 718-99153             18194.000  m2  |       1.10000      20013.40|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0117 720-04682                 3.000  EACH|    5400.00000      16200.00|                            |
  INLET , W10, MODIFIED                   |                            |                            |
0118 720-04682                 9.000  EACH|    6400.00000      57600.00|                            |
  INLET , Z10, MODIFIED                   |                            |                            |
0119 720-44000                40.000  EACH|     600.00000      24000.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0120 720-44025                 1.000  EACH|     875.00000        875.00|                            |
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            |
0121 720-44296                 8.000  EACH|     360.00000       2880.00|                            |
  CAP INLET                               |                            |                            |
0122 720-45030                29.000  EACH|    1050.00000      30450.00|                            |
  INLET, E7                               |                            |                            |
0123 720-45035                 5.000  EACH|    1100.00000       5500.00|                            |
  INLET, F7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0124 720-45040                 9.000  EACH|    1175.00000      10575.00|                            |
  INLET, G7                               |                            |                            |
0125 720-45045                66.000  EACH|    1150.00000      75900.00|                            |
  INLET, J10                              |                            |                            |
0126 720-45050                 2.000  EACH|    1350.00000       2700.00|                            |
  INLET, J11                              |                            |                            |
0127 720-45055                16.000  EACH|    1650.00000      26400.00|                            |
  INLET, M10                              |                            |                            |
0128 720-45060                 1.000  EACH|    1950.00000       1950.00|                            |
  INLET, M11                              |                            |                            |
0129 720-45275                 1.000  EACH|     925.00000        925.00|                            |
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0130 720-45410                24.000  EACH|    1675.00000      40200.00|                            |
  MANHOLE, C4                             |                            |                            |
0131 720-45415                 8.000  EACH|    3200.00000      25600.00|                            |
  MANHOLE, D4                             |                            |                            |
0132 720-98174                 4.000  EACH|    2200.00000       8800.00|                            |
  INLET, B15                              |                            |                            |
0133 720-98555                 6.000  EACH|    2100.00000      12600.00|                            |
  INLET, C15                              |                            |                            |
0134 720-99349                 2.000  EACH|    2250.00000       4500.00|                            |
  INLET, B16                              |                            |                            |
0135 720-99350                 4.000  EACH|    1700.00000       6800.00|                            |
  INLET, C16                              |                            |                            |
0136 722-01807               331.000  m2  |      58.00000      19198.00|                            |
  MEMBRANE WATERPROOFING                  |                            |                            |
0137 731-93947                15.000  m   |     675.00000      10125.00|                            |
  LEVELING PAD, CONCRETE                  |                            |                            |
0138 801-04308                57.000  EACH|     800.00000      45600.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0139 801-06207             26000.000  m   |       3.00000      78000.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0140 801-06211                15.000  EACH|      78.00000       1170.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0141 801-06218               131.000  m   |      17.50000       2292.50|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0142 801-06605               135.000  EACH|     225.00000      30375.00|                            |
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0143 801-06606                 6.000  EACH|     235.00000       1410.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0144 801-06625                27.000  EACH|      95.00000       2565.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0145 801-06640                55.000  EACH|     250.00000      13750.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0146 801-06645                17.000  EACH|      45.00000        765.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0147 801-06710              1000.000  DAY |      20.00000      20000.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0148 801-06775                        LUMP|  150000.00000     150000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0149 801-94295                24.000  EACH|     210.00000       5040.00|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0150 802-02293                16.300  m3  |    1000.00000      16300.00|                            |
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0151 802-02310              1933.000  kg  |       0.85000       1643.05|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0152 802-04893                 2.000  EACH|     100.00000        200.00|                            |
  REFERENCE POST                          |                            |                            |
0153 802-05701                47.300  m   |      36.00000       1702.80|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0154 802-05702                 6.900  m   |      31.00000        213.90|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0155 802-76025                 2.025  m2  |     175.00000        354.38|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0156 802-76035                45.190  m2  |     165.00000       7456.35|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0157 802-76045                 2.370  m2  |     200.00000        474.00|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0158 802-76125                 7.000  EACH|    6200.00000      43400.00|                            |
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0159 802-91122                 4.000  EACH|     160.00000        640.00|                            |
  SIGN, GROUND MOUNTED, RESET reference   |                            |                            |
  marker                                  |                            |                            |
0160 805-01815                 3.000  EACH|    1800.00000       5400.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 121 -20
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0161 805-01842                 7.000  EACH|     875.00000       6125.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0162 805-01844               320.000  m   |      49.00000      15680.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0163 805-78205                 8.000  EACH|     650.00000       5200.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0164 805-78230                 3.000  EACH|    1075.00000       3225.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0165 805-78415                 4.000  EACH|    1150.00000       4600.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0166 805-78420                 4.000  EACH|     250.00000       1000.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0167 805-78485               128.000  m   |       9.00000       1152.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0168 805-78490               297.000  m   |       8.75000       2598.75|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0169 805-78510               910.000  m   |       4.00000       3640.00|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0170 805-78784                11.000  EACH|     135.00000       1485.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0171 805-81032                 3.000  EACH|    2300.00000       6900.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0184 808-95933               520.000  m   |       1.30000        676.00|                            |
  CURB PAINTING, YELLOW                   |                            |                            |
0186 215-07043             73725.000  m2  |       3.50000     258037.50|                            |
  CHEMICAL MODIFICATION, SOILS            |                            |                            |
0187 601-01522                 4.000  EACH|    1340.00000       5360.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0188 706-05732                 4.000  EACH|    1800.00000       7200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0189 702-51090                60.000  kg  |     200.00000      12000.00|                            |
  BRONZE PLATES                           |                            |                            |
0190 703-01540                32.000  EACH|      12.25000        392.00|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0191 731-93945                36.000  m2  |     500.00000      18000.00|                            |
  FACE PANELS, CONCRETE                   |                            |                            |
0192 731-93946                36.000  m2  |      60.00000       2160.00|                            |
  WALL ERECTION                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0193 808-06800               511.000  m   |      22.00000      11242.00|                            |
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  YELLOW, CROSSHATCH LINE, 600 mm         |                            |                            |
0194 808-74807                50.000  EACH|     165.00000       8250.00|                            |
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0195 808-74808                37.000  EACH|     192.00000       7104.00|                            |
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0196 808-06848                 9.000  m   |      33.00000        297.00|                            |
  LINE, EPOXY, DOTTED, WHITE, 100 mm,     |                            |                            |
  600m LINE, 1200 mm GAP                  |                            |                            |
0197 808-03631              2054.000  m   |       2.00000       4108.00|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0198 808-05534               190.000  m   |       4.50000        855.00|                            |
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0199 808-03632              6220.000  m   |       2.00000      12440.00|                            |
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0200 808-03002              1748.000  m   |       2.00000       3496.00|                            |
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0201 808-04896              1357.000  m   |       2.00000       2714.00|                            |
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0202 808-74805               149.000  m   |      22.00000       3278.00|                            |
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0203 808-05535                37.000  m   |      22.00000        814.00|                            |
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0204 808-98000               214.000  m   |       4.50000        963.00|                            |
  LINE, EPOXY, SOLID, YELLOW, 200 mm      |                            |                            |
0205 202-03000                        LUMP|    8500.00000       8500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 4                                   |                            |                            |
0206 202-03000                        LUMP|     600.00000        600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 70                                  |                            |                            |
0207 202-03000                        LUMP|   10000.00000      10000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 8                                   |                            |                            |
0208 202-03000                        LUMP|     600.00000        600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 11                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,454,179.09                                                ROUTE : US 40
     CALL ORDER   : 121                     CONTRACT ID : R -25713-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0209 202-03000                        LUMP|     600.00000        600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 26                                  |                            |                            |
0210 202-03000                        LUMP|     900.00000        900.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 28                                  |                            |                            |
0211 202-03000                        LUMP|     600.00000        600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 33                                  |                            |                            |
0212 202-03000                        LUMP|     600.00000        600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 47                                  |                            |                            |
0213 202-03000                        LUMP|     600.00000        600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 51                                  |                            |                            |
0214 202-03000                        LUMP|     600.00000        600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 60                                  |                            |                            |
0215 711-51038                        LUMP|  713304.00000     713304.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
     SECTION TOTALS                       |             $ 11,729,113.40|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 11,729,113.40|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 131 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   312,162.10                                                  ROUTE : US 6
     CALL ORDER   : 131                     CONTRACT ID : R -25809-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/01/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   34-1572955     DEITERING LANDSCAPING, INC.                       IRREGULAR BID        $    303,128.00     100.0000%
   2   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $    475,461.00     156.8515%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $    506,427.89     167.0673%
====================================================================================================================================
                                                ALL BIDS REJECTED - TO BE READVERTISED
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,734,637.18                                                ROUTE : US 231
     CALL ORDER   : 139                     CONTRACT ID : R -25819-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0813018
                                                                                                  0813018
                                                                                                  0813018
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 11,420,000.00     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 11,958,176.40     104.7125%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION
                                          |                            |                            |
0001 105-06657                24.000  MOS |     550.00000      13200.00|     300.00000       7200.00|
  PHONE, CELLULAR / RADIO  (3 PHONES)     |                            |                            |
0002 105-06845                        LUMP|  200000.00000     200000.00|  190000.00000     190000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07040                24.000  MOS |    2700.00000      64800.00|    2195.00000      52680.00|
  FIELD OFFICE, C                         |                            |                            |
0004 108-01614                        LUMP|   16000.00000      16000.00|   11000.00000      11000.00|
  PARTNERING OVERHEAD                     |                            |                            |
0005 110-01001                        LUMP|  462128.06000     462128.06|  598728.00000     598728.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0006 201-52370                        LUMP|  100000.00000     100000.00|  238771.00000     238771.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0007 202-01347                 3.000  EACH|    8000.00000      24000.00|    7500.00000      22500.00|
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE                                 |                            |                            |
0008 202-01406                 2.000  EACH|    1100.00000       2200.00|     450.00000        900.00|
  SAMPLING AND TESTING ANALYSIS           |                            |                            |
0009 202-02241               377.300  m   |       8.20000       3093.86|       8.00000       3018.40|
  GUARDRAIL, REMOVE                       |                            |                            |
0010 202-02271                15.000  EACH|     200.00000       3000.00|     325.00000       4875.00|
  HEADWALL, REMOVE                        |                            |                            |
0011 202-02274               309.600  m   |      23.00000       7120.80|      22.00000       6811.20|
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0012 202-02286                 1.000  EACH|   26650.00000      26650.00|   20000.00000      20000.00|
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0013 202-02844                 3.000  EACH|     930.00000       2790.00|    1500.00000       4500.00|
  SIGN STRUCTURE, OVERHEAD, MONOTUBE,     |                            |                            |
  REMOVE                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 139 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,734,637.18                                                ROUTE : US 231
     CALL ORDER   : 139                     CONTRACT ID : R -25819-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 202-02928                 5.000  EACH|     300.00000       1500.00|     315.00000       1575.00|
  CATCH BASIN, REMOVE                     |                            |                            |
0015 202-03000                        LUMP|     520.00000        520.00|    6650.00000       6650.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 10                                  |                            |                            |
0016 202-03000                        LUMP|     520.00000        520.00|    6550.00000       6550.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 11                                  |                            |                            |
0017 202-03000                        LUMP|     160.00000        160.00|    3670.00000       3670.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 12                                  |                            |                            |
0018 202-03000                        LUMP|     160.00000        160.00|    3670.00000       3670.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 14                                  |                            |                            |
0019 202-03000                        LUMP|     520.00000        520.00|    3870.00000       3870.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 19                                  |                            |                            |
0020 202-03000                        LUMP|     520.00000        520.00|     400.00000        400.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 2                                   |                            |                            |
0021 202-03000                        LUMP|     155.00000        155.00|    1695.00000       1695.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 3                                   |                            |                            |
0022 202-03000                        LUMP|     280.00000        280.00|     665.00000        665.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0023 202-03000                        LUMP|     280.00000        280.00|    1225.00000       1225.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 66                                  |                            |                            |
0024 202-03000                        LUMP|    1440.00000       1440.00|     475.00000        475.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 7, LINE A RIGHT                     |                            |                            |
0025 202-03000                        LUMP|     590.00000        590.00|    3695.00000       3695.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 7, LINE S-SR 47 G LEFT              |                            |                            |
0026 202-03000                        LUMP|    1615.00000       1615.00|    3250.00000       3250.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 8                                   |                            |                            |
0027 202-03000                        LUMP|     280.00000        280.00|     795.00000        795.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 84                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,734,637.18                                                ROUTE : US 231
     CALL ORDER   : 139                     CONTRACT ID : R -25819-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0028 202-03000                        LUMP|     155.00000        155.00|    1665.00000       1665.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 85                                  |                            |                            |
0029 202-03000                        LUMP|     280.00000        280.00|    5035.00000       5035.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 88                                  |                            |                            |
0030 202-03000                        LUMP|     280.00000        280.00|     665.00000        665.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 9                                   |                            |                            |
0031 202-03875                32.000  EACH|      95.00000       3040.00|     135.00000       4320.00|
  CONCRETE STEPS, REMOVE                  |                            |                            |
0032 202-51330                        LUMP|   26650.00000      26650.00|   40000.00000      40000.00|
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0034 202-52710              2690.000  m2  |      18.00000      48420.00|       9.00000      24210.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0035 202-74050                 2.000  EACH|     285.00000        570.00|    1215.00000       2430.00|
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0036 202-74080                 3.000  EACH|     930.00000       2790.00|    1455.00000       4365.00|
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0037 202-78515                        LUMP|   10000.00000      10000.00|    9075.00000       9075.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0038 202-91385                44.000  EACH|     125.00000       5500.00|     305.00000      13420.00|
  INLET, REMOVE                           |                            |                            |
0039 202-93047                 4.000  EACH|     370.00000       1480.00|     515.00000       2060.00|
  MANHOLE, REMOVE                         |                            |                            |
0040 202-96133              2029.200  m   |      17.00000      34496.40|      55.00000     111606.00|
  PIPE, REMOVE                            |                            |                            |
0041 203-02000             26594.000  m3  |      12.50000     332425.00|      28.00000     744632.00|
  EXCAVATION, COMMON                      |                            |                            |
0042 203-02070             21388.000  m3  |      14.50000     310126.00|       7.80000     166826.40|
  BORROW                                  |                            |                            |
0043 203-51223              3131.500  m3  |      10.00000      31315.00|      12.00000      37578.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0044 205-06931               120.200  Mg  |      33.00000       3966.60|      44.00000       5288.80|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0045 205-06933                45.000  EACH|      40.00000       1800.00|      57.00000       2565.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0046 205-06936               486.400  Mg  |      32.00000      15564.80|      29.00000      14105.60|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0047 205-06937              1063.000  m   |       5.50000       5846.50|       5.35000       5687.05|
  TEMPORARY SILT FENCE                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,734,637.18                                                ROUTE : US 231
     CALL ORDER   : 139                     CONTRACT ID : R -25819-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0048 205-06938                40.000  m   |      58.00000       2320.00|      45.50000       1820.00|
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0049 206-51220               155.000  m3  |      34.00000       5270.00|      55.00000       8525.00|
  EXCAVATION, WET                         |                            |                            |
0050 206-51230              1055.000  m3  |      10.50000      11077.50|      13.15000      13873.25|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0051 210-06899                 5.000  EACH|    4300.00000      21500.00|    3950.00000      19750.00|
  RADIO SYSTEM, NARROW BAND               |                            |                            |
0052 211-02060             19247.940  m3  |      18.50000     356086.89|      19.95000     383996.40|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0053 211-06467                31.900  m3  |      90.00000       2871.00|      60.00000       1914.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0054 213-52830              2385.000  m3  |      78.00000     186030.00|      75.95000     181140.75|
  FLOWABLE MORTAR                         |                            |                            |
0055 215-07043             82670.600  m2  |       5.00000     413353.00|       3.65000     301747.69|
  CHEMICAL MODIFICATION, SOILS            |                            |                            |
0056 303-04853              3000.000  Mg  |      19.00000      57000.00|      12.95000      38850.00|
  COMPACTED AGGREGATE , NO. 8             |                            |                            |
0057 303-05963                88.600  m3  |      28.00000       2480.80|      28.00000       2480.80|
  AGGREGATE , COARSE # 8                  |                            |                            |
0058 303-93714                15.000  EACH|     340.00000       5100.00|     175.00000       2625.00|
  BOULDER ,HAND PLACED                    |                            |                            |
0059 304-06464               146.000  m3  |      44.00000       6424.00|      65.00000       9490.00|
  SUBBASE FOR PCCP                        |                            |                            |
0060 401-05437             37824.090  Mg  |      37.00000    1399491.33|      38.50000    1456227.47|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0061 401-05455             13648.020  Mg  |      40.00000     545920.80|      41.65000     568440.03|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0062 401-05456              6171.110  Mg  |      56.00000     345582.16|      53.20000     328303.05|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0063 401-06264                        LUMP|    9000.00000       9000.00|    6500.00000       6500.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0064 402-05475             14675.370  Mg  |      37.00000     542988.69|      37.95000     556930.29|
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0065 402-05481               573.110  Mg  |      41.00000      23497.51|      37.00000      21205.07|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0066 402-05490               184.490  Mg  |      64.00000      11807.36|      48.10000       8873.97|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0067 405-05517                 7.000  Mg  |     600.00000       4200.00|     375.00000       2625.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0068 406-05520                87.670  Mg  |     190.00000      16657.30|     275.00000      24109.25|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,734,637.18                                                ROUTE : US 231
     CALL ORDER   : 139                     CONTRACT ID : R -25819-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0069 601-01522                 8.000  EACH|    1270.00000      10160.00|    1250.00000      10000.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0070 601-01839                 1.000  EACH|    1800.00000       1800.00|    1770.00000       1770.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0071 601-94689                 7.000  EACH|    2100.00000      14700.00|    2435.00000      17045.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0072 601-95871                25.000  m   |     425.00000      10625.00|     405.00000      10125.00|
  HANDRAIL , CAST IRON                    |                            |                            |
0073 601-95871                24.300  m   |     425.00000      10327.50|     405.00000       9841.50|
  HANDRAIL TUBULAR                        |                            |                            |
0074 601-99105               236.220  m   |      34.00000       8031.48|      33.25000       7854.32|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0075 602-06646              1332.500  m   |      80.00000     106600.00|      85.00000     113262.50|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0076 602-06729                14.000  EACH|       8.00000        112.00|       8.00000        112.00|
  BARRIER DELINEATOR                      |                            |                            |
0077 603-92636                72.000  m   |      49.00000       3528.00|      47.85000       3445.20|
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0078 604-06069               896.300  m2  |      50.00000      44815.00|      58.25000      52209.48|
  CURB RAMP, CONCRETE                     |                            |                            |
0079 604-06070              5931.410  m2  |      32.00000     189805.12|      26.25000     155699.51|
  SIDEWALK, CONCRETE                      |                            |                            |
0080 604-44251                25.900  m3  |     710.00000      18389.00|     665.00000      17223.50|
  STEPS, CONCRETE                         |                            |                            |
0081 605-06120                64.000  m   |      36.00000       2304.00|      58.30000       3731.20|
  CURB, CONCRETE                          |                            |                            |
0082 605-06150              7343.000  m   |      43.00000     315749.00|      36.20000     265816.60|
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0083 605-06210               442.500  m   |      85.00000      37612.50|     111.75000      49449.38|
  CENTER CURB, C, CONCRETE                |                            |                            |
0084 605-92578                80.000  m2  |      76.00000       6080.00|     105.00000       8400.00|
  CURB WALK, CONCRETE                     |                            |                            |
0085 610-05527               533.550  Mg  |      95.00000      50687.25|      75.80000      40443.09|
  HMA FOR APPROACHES                      |                            |                            |
0086 610-06259               901.100  m2  |      60.00000      54066.00|      70.05000      63122.06|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0087 610-06460              8635.740  Mg  |      14.00000     120900.36|      18.20000     157170.47|
  COMPACTED AGGREGATE, O                  |                            |                            |
0088 611-06497                31.000  EACH|     125.00000       3875.00|     125.00000       3875.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
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0089 611-06498                25.000  EACH|     158.00000       3950.00|     156.00000       3900.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0090 611-95289              1286.400  m2  |      49.00000      63033.60|      51.50000      66249.60|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  250 mm                                  |                            |                            |
0091 611-98146              4285.500  m2  |      45.00000     192847.50|      46.95000     201204.23|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  225 mm                                  |                            |                            |
0092 615-06490               115.000  EACH|     115.00000      13225.00|     115.00000      13225.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0093 615-06505                26.000  EACH|     415.00000      10790.00|     410.00000      10660.00|
  MONUMENT, B                             |                            |                            |
0094 615-06527                 3.000  EACH|     300.00000        900.00|     305.00000        915.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0095 616-02320              3296.600  m2  |       4.50000      14834.70|       2.15000       7087.69|
  GEOTEXTILES                             |                            |                            |
0097 616-05688               285.000  Mg  |      52.00000      14820.00|      26.05000       7424.25|
  RIPRAP, CLASS 1                         |                            |                            |
0098 616-05689               243.000  Mg  |      26.00000       6318.00|      21.85000       5309.55|
  RIPRAP, CLASS 2                         |                            |                            |
0099 616-06405              1442.400  Mg  |      20.00000      28848.00|      19.95000      28775.88|
  RIPRAP, REVETMENT                       |                            |                            |
0100 616-06451               125.000  Mg  |      25.00000       3125.00|      24.50000       3062.50|
  RIPRAP, UNIFORM                         |                            |                            |
0101 621-01004                 7.000  EACH|     480.00000       3360.00|     390.00000       2730.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0102 621-03867               400.000  m2  |       8.00000       3200.00|       0.35000        140.00|
  MULCHED SEEDING, A                      |                            |                            |
0103 621-06545                 0.864  Mg  |     860.00000        743.04|     460.00000        397.44|
  FERTILIZER                              |                            |                            |
0104 621-06548                 3.600  kg  |      57.00000        205.20|      28.10000        101.16|
  SEED MIXTURE, CV                        |                            |                            |
0105 621-06554               158.400  kg  |      10.50000       1663.20|       3.15000        498.96|
  SEED MIXTURE, U                         |                            |                            |
0106 621-06557               276.000  kg  |       4.20000       1159.20|       3.05000        841.80|
  SEED MIXTURE, T                         |                            |                            |
0107 621-06565                 4.320  Mg  |     650.00000       2808.00|     465.00000       2008.80|
  MULCHING MATERIAL                       |                            |                            |
0108 621-06574               970.000  m2  |       3.00000       2910.00|       3.65000       3540.50|
  SODDING                                 |                            |                            |
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0109 621-06575             23962.200  m2  |       3.00000      71886.60|       3.50000      83867.70|
  SODDING, NURSERY                        |                            |                            |
0110 621-98038                75.000  m3  |      42.00000       3150.00|      43.70000       3277.50|
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0111 621-99173                33.000  kg  |      19.00000        627.00|       8.35000        275.55|
  SEED MIXTURE, S                         |                            |                            |
0112 622-05648                38.000  EACH|     105.00000       3990.00|     202.80000       7706.40|
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                            |                            |
  mm OR UNDER                             |                            |                            |
0113 622-05649               183.000  EACH|     240.00000      43920.00|     218.40000      39967.20|
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            |
  32 TO 50 mm                             |                            |                            |
0114 622-05650               218.000  EACH|     675.00000     147150.00|     302.00000      65836.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
0115 622-05654              1500.000  EACH|       2.40000       3600.00|       2.85000       4275.00|
  PLANT, PERENNIAL                        |                            |                            |
0116 622-52436                 2.000  EACH|      37.00000         74.00|      29.00000         58.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0117 622-91786                90.000  EACH|       9.00000        810.00|       7.30000        657.00|
  SEEDLING                                |                            |                            |
0118 701-01840                85.000  m   |     300.00000      25500.00|     220.00000      18700.00|
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 7.92 mm, 356 mm |                            |                            |
0119 701-01849              1120.400  m   |     127.00000     142290.80|      98.75000     110639.50|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0120 701-91792                20.000  EACH|      95.00000       1900.00|     100.00000       2000.00|
  PILE TIP, STEEL H                       |                            |                            |
0122 702-51015                78.900  m3  |     287.00000      22644.30|     295.00000      23275.50|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0123 702-51100                33.000  kg  |      15.00000        495.00|      15.80000        521.40|
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0124 702-51110               292.200  kg  |       4.20000       1227.24|       6.00000       1753.20|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0125 702-51863               140.000  EACH|       9.50000       1330.00|       8.50000       1190.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0127 702-93722                 4.100  m3  |     315.00000       1291.50|     635.00000       2603.50|
  CONCRETE, C                             |                            |                            |
0128 703-01540                26.000  EACH|      15.50000        403.00|       8.00000        208.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
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0129 703-03622                40.000  EACH|      23.00000        920.00|      16.00000        640.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0130 703-51030             44770.000  kg  |       1.45000      64916.50|       1.10000      49247.00|
  REINFORCING STEEL                       |                            |                            |
0131 703-51032             45113.000  kg  |       1.50000      67669.50|       1.20000      54135.60|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0132 704-51002               720.000  m3  |     390.00000     280800.00|     550.00000     396000.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0133 706-05732                 4.000  EACH|    1150.00000       4600.00|    1310.00000       5240.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0134 706-06372                 4.000  EACH|    1700.00000       6800.00|    2035.00000       8140.00|
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0135 706-51020                22.400  m3  |     800.00000      17920.00|    1100.00000      24640.00|
  CONCRETE, C, RAILING                    |                            |                            |
0136 707-05979               201.135  m2  |     690.00000     138783.15|     310.00000      62351.85|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 686 mm X 1219 mm                    |                            |                            |
0137 709-51821                        LUMP|    7400.00000       7400.00|    4435.00000       4435.00|
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0138 709-51821                        LUMP|   10500.00000      10500.00|    6950.00000       6950.00|
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0139 709-51821                        LUMP|    6300.00000       6300.00|    4000.00000       4000.00|
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0140 710-51870                 2.000  m2  |    1380.00000       2760.00|    1230.00000       2460.00|
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0141 714-05867               338.000  m2  |     160.00000      54080.00|     280.00000      94640.00|
  WALL FACING, CONCRETE                   |                            |                            |
0142 715-05024              1537.300  m   |     170.00000     261341.00|     172.00000     264415.60|
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0143 715-05048              8028.000  m   |       7.50000      60210.00|      10.80000      86702.40|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0144 715-05053               113.300  m   |      45.00000       5098.50|      30.00000       3399.00|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0145 715-05151              2114.500  m   |      80.00000     169160.00|     113.00000     238938.50|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0146 715-05152               336.600  m   |      84.00000      28274.40|     122.00000      41065.20|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0147 715-05153                15.000  m   |     110.00000       1650.00|     241.00000       3615.00|
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0148 715-05154               787.100  m   |     100.00000      78710.00|     125.00000      98387.50|
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
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0149 715-05155                37.500  m   |     123.00000       4612.50|     159.00000       5962.50|
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                            |                            |
0150 715-05156               350.800  m   |     140.00000      49112.00|     146.00000      51216.80|
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0151 715-05157                15.000  m   |     210.00000       3150.00|     205.00000       3075.00|
  PIPE, TYPE 2, CIRCULAR, 825 mm          |                            |                            |
0152 715-05159               867.800  m   |     220.00000     190916.00|     214.00000     185709.20|
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0153 715-05161               229.300  m   |     270.00000      61911.00|     240.00000      55032.00|
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0154 715-05169                53.500  m   |     105.00000       5617.50|      95.00000       5082.50|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0155 715-05407                64.000  m   |      35.00000       2240.00|      10.05000        643.20|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0156 715-44276               115.000  m   |      30.00000       3450.00|       6.50000        747.50|
  PIPE, PVC, PERF., 100 mm                |                            |                            |
0157 715-46005                 8.000  EACH|     280.00000       2240.00|     295.00000       2360.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0158 716-04892                15.000  m   |    2900.00000      43500.00|    2455.00000      36825.00|
  PIPE, JACKED , 825 mm                   |                            |                            |
0159 718-06526              1818.660  Mg  |      37.00000      67290.42|      46.10000      83840.23|
  HMA FOR UNDERDRAINS                     |                            |                            |
0160 718-06531                10.000  EACH|     720.00000       7200.00|     435.00000       4350.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
0161 718-52610              1678.710  m3  |      21.00000      35252.91|      36.15000      60685.37|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0162 720-44000                36.000  EACH|     300.00000      10800.00|     395.00000      14220.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0163 720-45130                38.000  EACH|    1300.00000      49400.00|    1135.00000      43130.00|
  INLET, E7, MODIFIED                     |                            |                            |
0164 720-45135                 8.000  EACH|    1600.00000      12800.00|    1265.00000      10120.00|
  INLET, F7, MODIFIED                     |                            |                            |
0165 720-45405                 2.000  EACH|    1920.00000       3840.00|    1710.00000       3420.00|
  MANHOLE, B4                             |                            |                            |
0166 720-45510                 8.000  EACH|    1970.00000      15760.00|    1995.00000      15960.00|
  MANHOLE, C4, MODIFIED                   |                            |                            |
0167 720-45515                71.000  EACH|    3100.00000     220100.00|    3120.00000     221520.00|
  MANHOLE, D4, MODIFIED                   |                            |                            |
0168 720-45520                 5.000  EACH|    4300.00000      21500.00|    3475.00000      17375.00|
  MANHOLE, E4, MODIFIED                   |                            |                            |
0169 720-45605                 8.600  m   |     900.00000       7740.00|    1265.00000      10879.00|
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
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0170 720-93409               150.000  EACH|    1900.00000     285000.00|    1880.00000     282000.00|
  INLET, B15, MODIFIED                    |                            |                            |
0171 720-93411                54.000  EACH|    1860.00000     100440.00|    1805.00000      97470.00|
  INLET, C15, MODIFIED                    |                            |                            |
0172 728-98377                        LUMP|    9000.00000       9000.00|    5500.00000       5500.00|
  MASONRY COATING , STR. NO. 3            |                            |                            |
0173 731-05777               147.600  m2  |      90.00000      13284.00|     100.00000      14760.00|
  FACING BLOCKS, MODULAR CONCRETE GRAVITY |                            |                            |
  WALL                                    |                            |                            |
0174 731-07016               338.000  m2  |     125.00000      42250.00|     100.00000      33800.00|
  FACE PANELS, WIRE                       |                            |                            |
0175 731-93945               189.600  m2  |     200.00000      37920.00|     175.00000      33180.00|
  FACE PANELS, CONCRETE                   |                            |                            |
0176 731-93946               338.000  m2  |      15.00000       5070.00|     125.00000      42250.00|
  WALL ERECTION                           |                            |                            |
0177 731-93946               147.600  m2  |     235.00000      34686.00|     165.00000      24354.00|
  WALL ERECTION , MODULAR BLOCK WALL      |                            |                            |
0178 731-93946               189.600  m2  |     120.00000      22752.00|     168.00000      31852.80|
  WALL ERECTION ,MSE WALL                 |                            |                            |
0179 731-93947               420.000  m   |      34.00000      14280.00|      85.00000      35700.00|
  LEVELING PAD, CONCRETE                  |                            |                            |
0180 801-01093                 8.000  EACH|     450.00000       3600.00|    1675.00000      13400.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0181 801-06203             29744.000  m   |       0.34000      10112.96|       0.35000      10410.40|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0182 801-06207              3176.000  m   |       3.20000      10163.20|       3.25000      10322.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0183 801-06640                86.000  EACH|     180.00000      15480.00|     215.00000      18490.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0184 801-06775                        LUMP|  200000.00000     200000.00|  174000.00000     174000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0185 802-02190                 2.000  EACH|    2890.00000       5780.00|    3250.00000       6500.00|
  OVERHEAD SIGN STRUCTURE FOUNDATION,     |                            |                            |
  CONCRETE , TYPE 2                       |                            |                            |
0186 802-04314                 4.000  EACH|    4000.00000      16000.00|    3515.00000      14060.00|
  SIGN , BLANK-OUT                        |                            |                            |
0187 802-04893                 6.000  EACH|     200.00000       1200.00|     128.00000        768.00|
  REFERENCE POST                          |                            |                            |
0188 802-05701               132.440  m   |      33.00000       4370.52|      37.60000       4979.74|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,734,637.18                                                ROUTE : US 231
     CALL ORDER   : 139                     CONTRACT ID : R -25819-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0189 802-05702                50.400  m   |      26.00000       1310.40|      30.80000       1552.32|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0190 802-05704                30.660  m   |      32.00000        981.12|      34.50000       1057.77|
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0191 802-76025                12.200  m2  |     116.00000       1415.20|     148.80000       1815.36|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0194 802-76135                 2.000  EACH|   10300.00000      20600.00|    9305.00000      18610.00|
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  SINGLE ARM                              |                            |                            |
0195 805-01815                16.000  EACH|    2040.00000      32640.00|    1730.00000      27680.00|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0196 805-01842                27.000  EACH|     660.00000      17820.00|    1230.00000      33210.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0197 805-01844               990.000  m   |      46.00000      45540.00|      45.70000      45243.00|
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0198 805-02065                 2.000  EACH|    1800.00000       3600.00|    1220.00000       2440.00|
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2100 mm                            |                            |                            |
0199 805-02069                 1.000  EACH|    2180.00000       2180.00|    1695.00000       1695.00|
  SIGNAL CANTILEVER STRUCTURE, 7.6 m      |                            |                            |
0200 805-02074                 1.000  EACH|    2015.00000       2015.00|    1680.00000       1680.00|
  SIGNAL CANTILEVER STRUCTURE, 3.0 m ARM  |                            |                            |
0201 805-02087                        LUMP|    1800.00000       1800.00|     960.00000        960.00|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0202 805-03370                24.000  EACH|     395.00000       9480.00|     420.00000      10080.00|
  PEDESTRIAN SIGNAL HEAD, WITH            |                            |                            |
  INTERNATIONAL SYMBOLS, 460 mm           |                            |                            |
0203 805-78010                 1.000  EACH|    2100.00000       2100.00|     750.00000        750.00|
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0204 805-78106                 1.000  EACH|   10600.00000      10600.00|    9615.00000       9615.00|
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0205 805-78109                 5.000  EACH|   10000.00000      50000.00|    8935.00000      44675.00|
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,734,637.18                                                ROUTE : US 231
     CALL ORDER   : 139                     CONTRACT ID : R -25819-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0206 805-78205                30.000  EACH|     710.00000      21300.00|     610.00000      18300.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0207 805-78230                10.000  EACH|    1200.00000      12000.00|    1005.00000      10050.00|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0208 805-78370                24.000  EACH|     140.00000       3360.00|     145.00000       3480.00|
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0209 805-78415                20.000  EACH|    1300.00000      26000.00|    1050.00000      21000.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0210 805-78420                20.000  EACH|     200.00000       4000.00|     220.00000       4400.00|
  DISCONNECT HANGER                       |                            |                            |
0211 805-78445                 5.000  EACH|     500.00000       2500.00|     340.00000       1700.00|
  SIGNAL SERVICE                          |                            |                            |
0212 805-78467                70.000  m   |       4.50000        315.00|       7.40000        518.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0213 805-78480               750.000  m   |       3.00000       2250.00|       4.50000       3375.00|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0214 805-78485               520.000  m   |       3.20000       1664.00|       8.85000       4602.00|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0215 805-78490              1050.000  m   |       3.50000       3675.00|       8.50000       8925.00|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0216 805-78510              2560.000  m   |       2.80000       7168.00|       3.80000       9728.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0217 805-78746              2325.000  m   |      26.00000      60450.00|      35.10000      81607.50|
  PREFORMED LOOP DETECTORS                |                            |                            |
0218 805-78925                 4.000  EACH|    1000.00000       4000.00|    1030.00000       4120.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0219 805-81032                16.000  EACH|    2550.00000      40800.00|    2375.00000      38000.00|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0221 805-92504                25.000  EACH|     175.00000       4375.00|     152.00000       3800.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0222 807-02784                 3.000  EACH|    1070.00000       3210.00|     935.00000       2805.00|
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            |
0223 808-04298                 4.000  EACH|     340.00000       1360.00|     255.00000       1020.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0224 808-06701              1687.000  m   |       1.05000       1771.35|       0.85000       1433.95|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0225 808-06703               864.700  m   |       1.03000        890.64|       0.85000        735.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,734,637.18                                                ROUTE : US 231
     CALL ORDER   : 139                     CONTRACT ID : R -25819-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0226 808-06713              1197.000  m   |       0.27000        323.19|       0.70000        837.90|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0227 808-06716               954.000  m   |       1.50000       1431.00|       1.55000       1478.70|
  LINE, REMOVE                            |                            |                            |
0228 808-75240               514.900  m   |       1.05000        540.65|       0.85000        437.67|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0229 808-75245             10365.800  m   |       1.03000      10676.77|       0.85000       8810.93|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0230 808-75297               263.600  m   |       9.70000       2556.92|       9.50000       2504.20|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0231 808-75300               754.100  m   |       1.50000       1131.15|       2.40000       1809.84|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0232 808-75320                41.000  EACH|      44.00000       1804.00|      51.00000       2091.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0233 808-75325                35.000  EACH|      57.00000       1995.00|      70.00000       2450.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0234 303-52308              1822.120  Mg  |      20.00000      36442.40|      17.75000      32342.63|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0235 402-05477              1093.280  Mg  |      60.00000      65596.80|      51.05000      55811.94|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0236 402-05474              4373.100  Mg  |      70.00000     306117.00|      38.55000     168583.01|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0237 801-06710               600.000  DAY |      15.00000       9000.00|      15.00000       9000.00|
  FLASHING ARROW SIGN                     |                            |                            |
0238 202-51328                        LUMP|   10500.00000      10500.00|   18000.00000      18000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0239 616-07266               116.000  m   |     150.00000      17400.00|     130.00000      15080.00|
  COIR ROLL                               |                            |                            |
0240 701-51195               234.000  m   |     175.00000      40950.00|     115.00000      26910.00|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0241 802-76035                31.200  m2  |     120.00000       3744.00|     166.80000       5204.16|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0242 802-76045                 6.330  m2  |     130.00000        822.90|     189.50000       1199.54|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,734,637.18                                                ROUTE : US 231
     CALL ORDER   : 139                     CONTRACT ID : R -25819-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $ 11,420,000.00|             $ 11,958,176.40|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 11,420,000.00|             $ 11,958,176.40|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE :
     CALL ORDER   : 141                     CONTRACT ID : R -25870-B                   COUNTIES : MADISON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 02/28/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $  1,398,034.77     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   130,423.79                                                  ROUTE :
     CALL ORDER   : 151                     CONTRACT ID : R -25950-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   17  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    105,586.66     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    111,369.57     105.4769%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|     200.00000        200.00|     700.00000        700.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 2.000  MOS |    1500.00000       3000.00|    1485.50000       2971.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|    5100.00000       5100.00|    3735.00000       3735.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820               956.080  m2  |       5.00000       4780.40|       2.00000       1912.16|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-74045                 6.000  EACH|      20.00000        120.00|      61.80000        370.80|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0007 203-02000               156.800  m3  |      14.00000       2195.20|       2.00000        313.60|
  EXCAVATION, COMMON                      |                            |                            |
0010 305-60400               301.840  Mg  |      14.00000       4225.76|      21.00000       6338.64|
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0011 402-05468               125.440  Mg  |      30.00000       3763.20|      39.00000       4892.16|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0012 402-05474              1036.686  Mg  |      31.50000      32655.61|      32.15000      33329.45|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0013 402-05477               725.400  Mg  |      40.00000      29016.00|      38.60000      28000.44|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0014 402-05495               145.290  Mg  |      31.50000       4576.64|      44.00000       6392.76|
  HMA WEDGE AND LEVEL                     |                            |                            |
0015 405-05518               983.900  m2  |       0.25000        245.98|       0.35000        344.37|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521              9620.200  m2  |       0.25000       2405.05|       0.05000        481.01|
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 610-05527                27.724  Mg  |      50.00000       1386.20|      70.00000       1940.68|
  HMA FOR APPROACHES                      |                            |                            |
0018 611-95023                18.000  EACH|     100.00000       1800.00|      65.00000       1170.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   130,423.79                                                  ROUTE :
     CALL ORDER   : 151                     CONTRACT ID : R -25950-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 615-06527                 1.000  EACH|     150.00000        150.00|     275.00000        275.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0020 621-01004                 1.000  EACH|     615.00000        615.00|     650.00000        650.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0022 801-06640                 8.000  EACH|      57.00000        456.00|      71.00000        568.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0023 801-06645                 2.000  EACH|      19.00000         38.00|      25.75000         51.50|
  CONSTRUCTION SIGN, B                    |                            |                            |
0024 801-06775                        LUMP|     500.00000        500.00|    2370.00000       2370.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0026 802-76035                 2.660  m2  |     150.34000        399.90|     155.50000        413.63|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0028 621-06570                61.000  m3  |      30.00000       1830.00|      51.00000       3111.00|
  TOP SOIL                                |                            |                            |
0029 621-06560              1840.000  m2  |       0.88000       1619.20|       0.90000       1656.00|
  MULCHED SEEDING, U                      |                            |                            |
0030 303-04075                89.099  Mg  |      14.00000       1247.39|      33.50000       2984.82|
  COMPACTED AGGREGATE, O, 73 , FOR        |                            |                            |
  SHOULDER, LIMESTONE                     |                            |                            |
0031 802-05702                 5.400  m   |      11.32000         61.13|      29.75000        160.65|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0032 305-05204               100.000  Mg  |      30.00000       3000.00|      60.00000       6000.00|
  HMA FOR PATCHING                        |                            |                            |
0033 611-06497                 2.000  EACH|     100.00000        200.00|     118.45000        236.90|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
     SECTION TOTALS                       |             $    105,586.66|             $    111,369.57|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    105,586.66|             $    111,369.57|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   870,451.00                                                  ROUTE : SR 44
     CALL ORDER   : 157                     CONTRACT ID : R -25975-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0682005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    818,139.00     100.0000%
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    857,840.35     104.8526%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    946,670.93     115.7102%
   4   35-1315965     FOX CONTRACTORS CORP.                                                  $    948,215.47     115.8990%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1151771              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   17520.75000      17520.75|   18000.00000      18000.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    2000.00000      24000.00|    1800.00000      21600.00|    1500.00000       18000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   43000.00000      43000.00|   40000.00000      40000.00|   47000.00000       47000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   34000.00000      34000.00|   24000.00000      24000.00|   28300.00000       28300.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820               570.000  m2  |       4.00000       2280.00|       6.00000       3420.00|       3.15000        1795.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000              8915.000  m3  |      13.68000     121957.20|      15.25000     135953.75|      17.00000      151555.00
  EXCAVATION, COMMON                      |                            |                            |
0007 205-06931               205.000  Mg  |      33.00000       6765.00|      44.05000       9030.25|      78.00000       15990.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0008 205-06936                42.400  Mg  |      41.00000       1738.40|      51.50000       2183.60|     115.00000        4876.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0009 205-06937               317.000  m   |       5.00000       1585.00|       5.05000       1600.85|       8.40000        2662.80
  TEMPORARY SILT FENCE                    |                            |                            |
0010 211-02060              1618.000  m3  |      15.00000      24270.00|      18.50000      29933.00|      22.00000       35596.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308              4440.000  Mg  |      15.00000      66600.00|      11.95000      53058.00|      17.15000       76146.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 402-05468              2590.000  Mg  |      38.50000      99715.00|      35.45000      91815.50|      33.50000       86765.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05474               670.000  Mg  |      42.00000      28140.00|      42.75000      28642.50|      45.00000       30150.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477               500.000  Mg  |      48.00000      24000.00|      45.55000      22775.00|      57.00000       28500.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   870,451.00                                                  ROUTE : SR 44
     CALL ORDER   : 157                     CONTRACT ID : R -25975-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1151771              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 405-05517                 9.000  Mg  |     350.00000       3150.00|     300.00000       2700.00|     400.00000        3600.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05520                 7.000  Mg  |     200.00000       1400.00|     180.00000       1260.00|     200.00000        1400.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-01740                 2.000  EACH|    1650.00000       3300.00|    1636.05000       3272.10|    1580.00000        3160.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0018 601-06037                 4.000  EACH|     600.00000       2400.00|     580.55000       2322.20|     630.00000        2520.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 610-05527               945.000  Mg  |      54.00000      51030.00|      46.80000      44226.00|      82.75000       78198.75
  HMA FOR APPROACHES                      |                            |                            |
0021 611-06497                 3.000  EACH|     105.00000        315.00|     105.55000        316.65|     210.00000         630.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0022 615-06490                16.000  EACH|     100.00000       1600.00|     100.25000       1604.00|     110.00000        1760.00
  RIGHT OF WAY MARKER                     |                            |                            |
0023 615-06510                 9.000  EACH|     280.00000       2520.00|     291.30000       2621.70|     430.00000        3870.00
  MONUMENT, C                             |                            |                            |
0024 616-06406               101.000  m2  |      37.00000       3737.00|      39.85000       4024.85|      30.00000        3030.00
  RIPRAP, REVETMENT                       |                            |                            |
0025 616-06415                87.000  m2  |      53.00000       4611.00|      60.95000       5302.65|      40.00000        3480.00
  RIPRAP, HAND LAID, 300 mm               |                            |                            |
0026 621-01004                 1.000  EACH|     200.00000        200.00|     211.10000        211.10|     210.00000         210.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06545                 1.000  Mg  |     600.00000        600.00|     599.55000        599.55|     600.00000         600.00
  FERTILIZER                              |                            |                            |
0028 621-06553               175.000  kg  |       6.00000       1050.00|       6.30000       1102.50|       6.30000        1102.50
  SEED MIXTURE, R                         |                            |                            |
0029 621-06567               184.000  kL  |       0.60000        110.40|       0.60000        110.40|       0.60000         110.40
  WATER                                   |                            |                            |
0030 621-06575             10150.000  m2  |       3.00000      30450.00|       4.25000      43137.50|       3.10000       31465.00
  SODDING, NURSERY                        |                            |                            |
0031 621-98503                 5.000  Mg  |     450.00000       2250.00|     457.05000       2285.25|     455.00000        2275.00
  MULCH MATERIAL                          |                            |                            |
0032 701-44245              1700.000  kg  |       1.50000       2550.00|       3.60000       6120.00|       1.50000        2550.00
  REINFORCING STEEL FOR STRUCTURES        |                            |                            |
0033 702-90915                33.500  m3  |     865.00000      28977.50|     913.40000      30598.90|    1100.00000       36850.00
  CONCRETE, A                             |                            |                            |
0035 715-05119                15.200  m   |      60.00000        912.00|     130.55000       1984.36|      90.00000        1368.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0036 715-05121                66.000  m   |      67.00000       4422.00|     123.85000       8174.10|     100.00000        6600.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   870,451.00                                                  ROUTE : SR 44
     CALL ORDER   : 157                     CONTRACT ID : R -25975-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1151771              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 715-05169                61.000  m   |      72.00000       4392.00|     104.05000       6347.05|      90.00000        5490.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0038 715-46005                10.000  EACH|     265.00000       2650.00|     655.00000       6550.00|     260.00000        2600.00
  PIPE END SECTION, 375 mm                |                            |                            |
0039 715-46010                 6.000  EACH|     300.00000       1800.00|     779.35000       4676.10|     290.00000        1740.00
  PIPE END SECTION, 450 mm                |                            |                            |
0040 801-04308                 4.000  EACH|     215.00000        860.00|     168.90000        675.60|     170.00000         680.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0041 801-06203              3360.000  m   |       0.75000       2520.00|       0.25000        840.00|       0.28000         940.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0042 801-06207               101.000  m   |       3.75000        378.75|       3.30000        333.30|       3.30000         333.30
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0043 801-06216                 9.000  m   |       7.50000         67.50|       2.30000         20.70|       2.30000          20.70
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0044 801-06606                16.000  EACH|      85.00000       1360.00|      81.30000       1300.80|      81.00000        1296.00
  BARRICADE, IIIB                         |                            |                            |
0045 801-06625                36.000  EACH|      85.00000       3060.00|      93.95000       3382.20|      94.00000        3384.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0046 801-06640                24.000  EACH|     100.00000       2400.00|      63.35000       1520.40|      63.00000        1512.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06775                        LUMP|    3750.00000       3750.00|   15560.00000      15560.00|   21000.00000       21000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0048 802-05701                65.300  m   |      25.00000       1632.50|      27.95000       1825.14|      29.60000        1932.88
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0049 802-05702                15.400  m   |      20.00000        308.00|      18.45000        284.13|      18.75000         288.75
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0050 802-76025                 2.920  m2  |     150.00000        438.00|     171.00000        499.32|     215.00000         627.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0051 802-76035                10.790  m2  |     130.00000       1402.70|     175.20000       1890.41|     165.00000        1780.35
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0052 802-76045                 0.630  m2  |     310.00000        195.30|     178.40000        112.39|     210.00000         132.30
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0053 808-06701               130.000  m   |       1.00000        130.00|       1.00000        130.00|       1.02000         132.60
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   870,451.00                                                  ROUTE : SR 44
     CALL ORDER   : 157                     CONTRACT ID : R -25975-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1151771              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 808-06713              1990.000  m   |       0.40000        796.00|       0.30000        597.00|       0.32000         636.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-75245              1461.000  m   |       1.00000       1461.00|       1.00000       1461.00|       1.00000        1461.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0056 808-75297                 9.000  m   |      15.00000        135.00|       3.70000         33.30|       3.70000          33.30
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0057 808-75998                84.000  EACH|      30.00000       2520.00|      26.90000       2259.60|      26.80000        2251.20
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0058 601-99105               139.000  m   |      34.00000       4726.00|      35.35000       4913.65|      30.80000        4281.20
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0059 714-06677                40.000  m   |    3500.00000     140000.00|    3966.05000     158642.00|    4250.00000      170000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 5400 mm X 1800 mm             |                            |                            |
     SECTION TOTALS                       |             $    818,139.00|             $    857,840.35|                $    946,670.93
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    818,139.00|             $    857,840.35|                $    946,670.93
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   870,451.00                                                  ROUTE : SR 44
     CALL ORDER   : 157                     CONTRACT ID : R -25975-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1315965              |                            |
                                          |FOX CONTRACTORS CORP.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   19235.00000      19235.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    1451.00000      17412.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   13240.00000      13240.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   92185.00000      92185.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820               570.000  m2  |       7.35000       4189.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000              8915.000  m3  |      17.07000     152179.05|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 205-06931               205.000  Mg  |      25.88000       5305.40|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0008 205-06936                42.400  Mg  |      72.41000       3070.18|                            |
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0009 205-06937               317.000  m   |       5.19000       1645.23|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0010 211-02060              1618.000  m3  |      16.38000      26502.84|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308              4440.000  Mg  |       9.04000      40137.60|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 402-05468              2590.000  Mg  |      37.01000      95855.90|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05474               670.000  Mg  |      43.17000      28923.90|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477               500.000  Mg  |      56.68000      28340.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 405-05517                 9.000  Mg  |     221.53000       1993.77|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05520                 7.000  Mg  |     162.09000       1134.63|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-01740                 2.000  EACH|    1674.98000       3349.96|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0018 601-06037                 4.000  EACH|     594.35000       2377.40|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 610-05527               945.000  Mg  |      49.71000      46975.95|                            |
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 157 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   870,451.00                                                  ROUTE : SR 44
     CALL ORDER   : 157                     CONTRACT ID : R -25975-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1315965              |                            |
                                          |FOX CONTRACTORS CORP.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 611-06497                 3.000  EACH|     162.00000        486.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0022 615-06490                16.000  EACH|     135.00000       2160.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0023 615-06510                 9.000  EACH|     324.00000       2916.00|                            |
  MONUMENT, C                             |                            |                            |
0024 616-06406               101.000  m2  |      25.55000       2580.55|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0025 616-06415                87.000  m2  |      24.93000       2168.91|                            |
  RIPRAP, HAND LAID, 300 mm               |                            |                            |
0026 621-01004                 1.000  EACH|     216.00000        216.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06545                 1.000  Mg  |     613.80000        613.80|                            |
  FERTILIZER                              |                            |                            |
0028 621-06553               175.000  kg  |       6.45000       1128.75|                            |
  SEED MIXTURE, R                         |                            |                            |
0029 621-06567               184.000  kL  |       0.59000        108.56|                            |
  WATER                                   |                            |                            |
0030 621-06575             10150.000  m2  |       3.18000      32277.00|                            |
  SODDING, NURSERY                        |                            |                            |
0031 621-98503                 5.000  Mg  |     467.91000       2339.55|                            |
  MULCH MATERIAL                          |                            |                            |
0032 701-44245              1700.000  kg  |       3.47000       5899.00|                            |
  REINFORCING STEEL FOR STRUCTURES        |                            |                            |
0033 702-90915                33.500  m3  |    1791.00000      59998.50|                            |
  CONCRETE, A                             |                            |                            |
0035 715-05119                15.200  m   |     128.89000       1959.13|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0036 715-05121                66.000  m   |     101.28000       6684.48|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0037 715-05169                61.000  m   |      91.61000       5588.21|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0038 715-46005                10.000  EACH|     496.00000       4960.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0039 715-46010                 6.000  EACH|     690.00000       4140.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0040 801-04308                 4.000  EACH|     172.90000        691.60|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0041 801-06203              3360.000  m   |       0.28000        940.80|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   870,451.00                                                  ROUTE : SR 44
     CALL ORDER   : 157                     CONTRACT ID : R -25975-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1315965              |                            |
                                          |FOX CONTRACTORS CORP.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 801-06207               101.000  m   |       3.37000        340.37|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0043 801-06216                 9.000  m   |       2.36000         21.24|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0044 801-06606                16.000  EACH|      83.21000       1331.36|                            |
  BARRICADE, IIIB                         |                            |                            |
0045 801-06625                36.000  EACH|      96.18000       3462.48|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0046 801-06640                24.000  EACH|      64.84000       1556.16|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06775                        LUMP|    7633.85000       7633.85|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0048 802-05701                65.300  m   |      28.64000       1870.19|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0049 802-05702                15.400  m   |      18.91000        291.21|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0050 802-76025                 2.920  m2  |     175.06000        511.18|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0051 802-76035                10.790  m2  |     178.30000       1923.86|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0052 802-76045                 0.630  m2  |     182.62000        115.05|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0053 808-06701               130.000  m   |     136.27000      17715.10|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0054 808-06713              1990.000  m   |       0.32000        636.80|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-75245              1461.000  m   |       1.03000       1504.83|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0056 808-75297                 9.000  m   |       3.78000         34.02|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0057 808-75998                84.000  EACH|      27.56000       2315.04|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   870,451.00                                                  ROUTE : SR 44
     CALL ORDER   : 157                     CONTRACT ID : R -25975-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1315965              |                            |
                                          |FOX CONTRACTORS CORP.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 601-99105               139.000  m   |      37.82000       5256.98|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0059 714-06677                40.000  m   |    4494.64000     179785.60|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 5400 mm X 1800 mm             |                            |                            |
     SECTION TOTALS                       |             $    948,215.47|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    948,215.47|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 165 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,004,382.30                                                  ROUTE : I-465
     CALL ORDER   : 165                     CONTRACT ID : R -26004-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 12/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2148451     GREEN GROW LLC                         IRREGULAR BID - REJECTED        $    933,355.55     100.0000%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 171 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,655.08                                                  ROUTE : US 24
     CALL ORDER   : 171                     CONTRACT ID : R -26008-A                   COUNTIES : HUNTINGTON      WABASH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 05/23/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   34-1572955     DEITERING LANDSCAPING, INC.                       IRREGULAR BID        $    328,110.45     100.0000%
   2   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $    688,788.43     209.9257%
====================================================================================================================================
                                                ALL BIDS REJECTED - TO BE READVERTISED
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                                                                                                                   PAGE : 177 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   589,187.57                                                  ROUTE : SR 62
     CALL ORDER   : 177                     CONTRACT ID : R -26010-A                   COUNTIES : WARRICK
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 07/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3887001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1310863     JACOBI SODDING SERVICE                                                 $    220,679.61     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $    245,128.00     111.0786%
   3   34-1572955     DEITERING LANDSCAPING, INC.                       IRREGULAR BID        $    313,890.80     142.2382%
====================================================================================================================================
                                          |(1) 35-1310863              |(2) 35-1817574              |(3) 34-1572955
                                          |JACOBI SODDING SERVICE      |YARDBERRY LANDSCAPE         |DEITERING LANDSCAPING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENVIRONMENTAL MITIGATION
                                          |                            |                            |
0001 105-06845                        LUMP|    3420.00000       3420.00|    6500.00000       6500.00|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    1310.00000       6550.00|    2000.00000      10000.00|    2000.00000       10000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|    2250.00000       2250.00|   10900.00000      10900.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 621-01004                 1.000  EACH|     650.00000        650.00|     750.00000        750.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-04258              1167.000  kg  |       6.85000       7993.95|       4.00000       4668.00|       6.00000        7002.00
  SEED MIXTURE , ANNUAL RYEGRASS          |                            |                            |
0006 621-06545                 7.250  Mg  |     475.00000       3443.75|     425.00000       3081.25|     420.00000        3045.00
  FERTILIZER                              |                            |                            |
0007 621-06565                72.650  Mg  |     425.00000      30876.25|     375.00000      27243.75|     500.00000       36325.00
  MULCHING MATERIAL                       |                            |                            |
0008 621-06567               151.720  kL  |      23.50000       3565.42|      50.00000       7586.00|      40.00000        6068.80
  WATER                                   |                            |                            |
0009 621-07109                        LUMP|     650.00000        650.00|   10000.00000      10000.00|    5000.00000        5000.00
  WATER PUMPING                           |                            |                            |
0010 622-05653             13600.000  EACH|       3.35000      45560.00|       3.25000      44200.00|       5.00000       68000.00
  PLANT, GROUND COVER                     |                            |                            |
0011 622-91786             24000.000  EACH|       4.50000     108000.00|       4.50000     108000.00|       6.25000      150000.00
  SEEDLING                                |                            |                            |
0012 801-06640                 4.000  EACH|     750.00000       3000.00|      85.00000        340.00|      30.00000         120.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 802-96248               103.200  m   |       9.45000        975.24|      20.00000       2064.00|      50.00000        5160.00
  POST, WOOD, 100 mm X 100 mm             |                            |                            |
0014 807-04988                11.000  EACH|     195.00000       2145.00|     165.00000       1815.00|      70.00000         770.00
  BOX , EASTERN BLUEBIRD                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 177 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   589,187.57                                                  ROUTE : SR 62
     CALL ORDER   : 177                     CONTRACT ID : R -26010-A                   COUNTIES : WARRICK
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310863              |(2) 35-1817574              |(3) 34-1572955
                                          |JACOBI SODDING SERVICE      |YARDBERRY LANDSCAPE         |DEITERING LANDSCAPING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 623-07269                        LUMP|    1600.00000       1600.00|    7980.00000       7980.00|       0.00000           0.00
  MOWING                                  |                            |                            |
     SECTION TOTALS                       |             $    220,679.61|             $    245,128.00|                $    313,890.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    220,679.61|             $    245,128.00|                $    313,890.80
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 181 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,542,676.99                                                  ROUTE : CITY
     CALL ORDER   : 181                     CONTRACT ID : R -26012-C                   COUNTIES : KNOX
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  170  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : W692003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,604,484.98     100.0000%
====================================================================================================================================
                                          |(1) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-01925                16.000  MOS |    1000.00000      16000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   77430.95000      77430.95|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  130000.00000     130000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   52000.00000      52000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                23.400  m2  |      30.00000        702.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               139.000  m   |       8.13000       1130.07|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 5.000  EACH|     575.53000       2877.65|                            |
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272               136.200  m   |      15.97000       2175.11|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02273               501.100  m2  |       8.46000       4239.31|                            |
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0010 202-02278               161.000  m   |      10.62000       1709.82|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-02928                 1.000  EACH|     244.55000        244.55|                            |
  CATCH BASIN, REMOVE                     |                            |                            |
0012 202-78515                        LUMP|     650.68000        650.68|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 202-91385                 3.000  EACH|     300.00000        900.00|                            |
  INLET, REMOVE                           |                            |                            |
0014 202-93047                 1.000  EACH|     800.00000        800.00|                            |
  MANHOLE, REMOVE                         |                            |                            |
0015 202-93615                23.400  m2  |      30.00000        702.00|                            |
  CONCRETE, REMOVE                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 181 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,542,676.99                                                  ROUTE : CITY
     CALL ORDER   : 181                     CONTRACT ID : R -26012-C                   COUNTIES : KNOX
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 203-02000              8987.000  m3  |       6.00000      53922.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0017 205-02224               595.000  m   |       6.45000       3837.75|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0018 205-02231                24.000  m   |     134.63000       3231.12|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0019 205-02234                 3.000  EACH|      54.22000        162.66|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0020 205-02236                11.000  EACH|      54.22000        596.42|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0021 205-02237                27.000  EACH|      32.53000        878.31|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0022 211-02060              2303.800  m3  |      18.56000      42758.53|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 303-04075                11.300  Mg  |      32.43000        366.46|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0024 303-52308              9967.200  Mg  |      16.91000     168545.35|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 305-05204                30.100  Mg  |     153.99000       4635.10|                            |
  HMA FOR PATCHING                        |                            |                            |
0026 401-05437              6524.500  Mg  |      45.28000     295429.36|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05455              3454.400  Mg  |      48.80000     168574.72|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0028 401-05456              1338.000  Mg  |      71.30000      95399.40|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 401-05459               118.054  Mg  |      57.48000       6785.74|                            |
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0030 402-05473               353.000  Mg  |      60.46000      21342.38|                            |
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0031 402-05475              1787.000  Mg  |      51.78000      92530.86|                            |
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0032 404-05511               546.600  m2  |       5.10000       2787.66|                            |
  SEAL COAT, 2                            |                            |                            |
0033 405-05517                28.000  Mg  |     466.32000      13056.96|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,542,676.99                                                  ROUTE : CITY
     CALL ORDER   : 181                     CONTRACT ID : R -26012-C                   COUNTIES : KNOX
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 406-05520                18.871  Mg  |     260.27000       4911.56|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 601-07023                 4.000  EACH|    5368.11000      21472.44|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-2 ,   |                            |                            |
  TL-2                                    |                            |                            |
0036 602-06646               475.000  m   |      92.01000      43704.75|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0037 604-06069               120.600  m2  |      33.08000       3989.45|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0038 604-91531              1281.900  m2  |      25.97000      33290.94|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0039 605-06095                15.700  m   |      22.77000        357.49|                            |
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0040 605-06120               395.800  m   |      42.94000      16995.65|                            |
  CURB, CONCRETE                          |                            |                            |
0041 605-06150              1043.200  m   |      37.96000      39599.87|                            |
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0042 605-06250                85.100  m2  |      55.31000       4706.88|                            |
  CENTER CURB, C, CONCRETE                |                            |                            |
0043 607-90826                 1.000  EACH|     325.34000        325.34|                            |
  GUTTER TURNOUT, CONCRETE                |                            |                            |
0044 610-05527               183.600  Mg  |      91.53000      16804.91|                            |
  HMA FOR APPROACHES                      |                            |                            |
0045 611-05330              1876.070  m2  |      37.69000      70709.08|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0046 611-95289               270.240  m2  |      49.89000      13482.27|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  250 mm Fire Station Drive               |                            |                            |
0047 615-06490                10.000  EACH|      97.60000        976.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0048 615-06505                12.000  EACH|     536.81000       6441.72|                            |
  MONUMENT, B                             |                            |                            |
0049 616-02320                90.500  m2  |       4.24000        383.72|                            |
  GEOTEXTILES                             |                            |                            |
0050 616-06405                52.300  Mg  |      35.42000       1852.47|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0051 621-06575             14440.000  m2  |       3.38000      48807.20|                            |
  SODDING, NURSERY                        |                            |                            |
0052 706-92237                81.000  m   |     462.42000      37456.02|                            |
  HANDRAIL, STEEL                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 181 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,542,676.99                                                  ROUTE : CITY
     CALL ORDER   : 181                     CONTRACT ID : R -26012-C                   COUNTIES : KNOX
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 714-02930                 1.000  EACH|   12761.02000      12761.02|                            |
  HEADWALL                                |                            |                            |
0054 715-05024               179.500  m   |     264.50000      47477.75|                            |
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0055 715-05048              1882.300  m   |       9.61000      18088.90|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05149               271.200  m   |     110.89000      30073.37|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0057 715-05151                49.400  m   |     155.87000       7699.98|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0058 715-05152                84.900  m   |     189.69000      16104.68|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0059 715-05154               113.500  m   |     141.23000      16029.61|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0060 715-05161                 6.100  m   |     449.52000       2742.07|                            |
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0061 715-05163               152.700  m   |     373.52000      57036.50|                            |
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            |
0062 715-05169                15.400  m   |      70.03000       1078.46|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0063 715-05336               334.600  m   |     240.16000      80357.54|                            |
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.59  |                            |                            |
  m2                                      |                            |                            |
0064 715-05841                 1.000  EACH|    2117.93000       2117.93|                            |
  CONCRETE ANCHOR, 1500 mm                |                            |                            |
0065 715-06398                 2.000  EACH|    1484.35000       2968.70|                            |
  CONCRETE ANCHOR, MIN. AREA 0.59 m2      |                            |                            |
0066 715-46000                 7.000  EACH|     199.90000       1399.30|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0067 715-46010                 1.000  EACH|     348.54000        348.54|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0068 716-96862                52.200  m   |    3153.01000     164587.12|                            |
  PIPE, JACKED, REINFORCED CONCRETE, V,   |                            |                            |
  1200 mm                                 |                            |                            |
0069 718-52610               358.400  m3  |      46.67000      16726.53|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0070 718-99153              2259.000  m2  |       2.71000       6121.89|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0071 720-02442                 2.000  EACH|     412.32000        824.64|                            |
  PIPE, PLUG EXISTING                     |                            |                            |
0072 720-03194                 1.000  EACH|    4885.08000       4885.08|                            |
  MANHOLE                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,542,676.99                                                  ROUTE : CITY
     CALL ORDER   : 181                     CONTRACT ID : R -26012-C                   COUNTIES : KNOX
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 720-04682                 1.000  EACH|    2043.44000       2043.44|                            |
  INLET , Z-500                           |                            |                            |
0074 720-44000                16.000  EACH|     232.71000       3723.36|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0075 720-45030                 9.000  EACH|     916.37000       8247.33|                            |
  INLET, E7                               |                            |                            |
0076 720-45045                14.000  EACH|    1128.12000      15793.68|                            |
  INLET, J10                              |                            |                            |
0077 720-45145                14.000  EACH|    1143.72000      16012.08|                            |
  INLET, J10, MODIFIED                    |                            |                            |
0078 720-45410                 4.000  EACH|    1783.41000       7133.64|                            |
  MANHOLE, C4                             |                            |                            |
0079 720-45430                 1.000  EACH|   11533.01000      11533.01|                            |
  MANHOLE, G4                             |                            |                            |
0080 720-91050                 2.000  EACH|    2617.03000       5234.06|                            |
  MANHOLE, K7, MODIFIED                   |                            |                            |
0081 720-91973                 1.000  EACH|    1989.11000       1989.11|                            |
  MANHOLE, H4                             |                            |                            |
0082 720-94612                 2.000  EACH|    3043.69000       6087.38|                            |
  MANHOLE, K4                             |                            |                            |
0083 720-95335                 3.000  EACH|    7867.03000      23601.09|                            |
  MANHOLE, M4                             |                            |                            |
0084 720-95422                 3.000  EACH|    3018.98000       9056.94|                            |
  MANHOLE, J4                             |                            |                            |
0085 722-60824               797.900  m2  |       6.92000       5521.47|                            |
  SURFACE MILLING                         |                            |                            |
0086 731-93945               129.000  m2  |     436.50000      56308.50|                            |
  FACE PANELS, CONCRETE                   |                            |                            |
0087 731-93946               129.000  m2  |     131.98000      17025.42|                            |
  WALL ERECTION                           |                            |                            |
0088 801-04308                 1.000  EACH|    1030.24000       1030.24|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0089 801-06207             13200.800  m   |       3.25000      42902.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0090 801-06469               461.500  m   |       6.40000       2953.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0091 801-06606                12.000  EACH|     325.34000       3904.08|                            |
  BARRICADE, IIIB                         |                            |                            |
0092 801-06640                16.000  EACH|     211.47000       3383.52|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 181 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,542,676.99                                                  ROUTE : CITY
     CALL ORDER   : 181                     CONTRACT ID : R -26012-C                   COUNTIES : KNOX
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 801-06645                 1.000  EACH|      54.22000         54.22|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0094 801-06775                        LUMP|   88000.00000      88000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0095 802-02489               129.900  m   |      34.72000       4510.13|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0096 802-76025                18.670  m2  |     232.22000       4335.55|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0097 802-76035                 5.670  m2  |     255.55000       1448.97|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0098 805-01836              1132.000  m   |       2.44000       2762.08|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0099 805-01879                 1.000  EACH|     474.45000        474.45|                            |
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0100 805-02328              2365.000  m   |       1.08000       2554.20|                            |
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0101 805-03370                 2.000  EACH|     447.34000        894.68|                            |
  PEDESTRIAN SIGNAL HEAD, WITH            |                            |                            |
  INTERNATIONAL SYMBOLS, 460 mm           |                            |                            |
0102 805-06592               657.000  m   |      35.79000      23514.03|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0103 805-78109                 1.000  EACH|    9082.41000       9082.41|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0104 805-78205                 5.000  EACH|     433.79000       2168.95|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0105 805-78215                 3.000  EACH|     433.79000       1301.37|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0106 805-78230                 6.000  EACH|     650.68000       3904.08|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0107 805-78385                 2.000  EACH|     976.02000       1952.04|                            |
  SIGNAL, POLE, WOOD, 2, 13.7 m           |                            |                            |
0108 805-78415                 4.000  EACH|    1301.36000       5205.44|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,542,676.99                                                  ROUTE : CITY
     CALL ORDER   : 181                     CONTRACT ID : R -26012-C                   COUNTIES : KNOX
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0109 805-78420                 5.000  EACH|     234.52000       1172.60|                            |
  DISCONNECT HANGER                       |                            |                            |
0110 805-78467                46.000  m   |       5.42000        249.32|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0111 805-78480               248.000  m   |       2.17000        538.16|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0112 805-78485               223.000  m   |       3.25000        724.75|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0113 805-78490               283.000  m   |       3.36000        950.88|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0114 805-78785                19.000  EACH|     488.01000       9272.19|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0115 805-78795               800.000  m   |      27.33000      21864.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0116 805-78906                 2.000  EACH|    1626.70000       3253.40|                            |
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0117 805-78925                 1.000  EACH|     650.68000        650.68|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0118 805-81060                 2.000  EACH|    3513.67000       7027.34|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0119 805-92504                11.000  EACH|     214.72000       2361.92|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0120 807-02370                 2.000  EACH|    1491.14000       2982.28|                            |
  LIGHT STRUCTURE, REMOVE AND RESET       |                            |                            |
0121 807-02782                 4.000  EACH|     657.19000       2628.76|                            |
  LUMINAIRE MAST ARM, 3.7 m               |                            |                            |
0122 807-04652                 1.000  EACH|    1301.36000       1301.36|                            |
  SERVICE POINT , RELOCATE                |                            |                            |
0123 807-78590                12.000  EACH|     677.79000       8133.48|                            |
  HANDHOLE                                |                            |                            |
0124 807-86605                 4.000  EACH|     223.18000        892.72|                            |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 150 WATT                        |                            |                            |
0125 808-01045               107.800  m   |       1.39000        149.84|                            |
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0126 808-06702               280.000  m   |       1.61000        450.80|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0127 808-06703               701.800  m   |       1.39000        975.50|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,542,676.99                                                  ROUTE : CITY
     CALL ORDER   : 181                     CONTRACT ID : R -26012-C                   COUNTIES : KNOX
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0128 808-06716               100.000  m   |       2.17000        217.00|                            |
  LINE, REMOVE                            |                            |                            |
0129 808-75215                10.700  m   |      13.88000        148.52|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0130 808-75245              2448.800  m   |       1.39000       3403.83|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0131 808-75297               355.800  m   |      13.88000       4938.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0132 808-75300                70.900  m   |       2.78000        197.10|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0133 808-75320                32.000  EACH|      65.07000       2082.24|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0134 808-75325                29.000  EACH|      70.49000       2044.21|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0135 808-95638               495.000  m2  |      13.88000       6870.60|                            |
  CENTER CURB PAINTING                    |                            |                            |
0136 808-96016                43.700  m   |      13.88000        606.56|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            |
  mm                                      |                            |                            |
0137 808-97618               183.300  m   |       1.61000        295.11|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  125 mm                                  |                            |                            |
0138 808-98796               254.600  m   |       1.39000        353.89|                            |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
     SECTION TOTALS                       |             $  2,604,484.98|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,604,484.98|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,864,009.99                                                  ROUTE : I-64
     CALL ORDER   : 185                     CONTRACT ID : R -26026-A                   COUNTIES : PERRY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0642078

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,991,000.00     100.0000%
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $  3,039,517.68     101.6221%
   3   35-0248940     CORYDON STONE & ASPHALT                                                $  3,089,671.04     103.2989%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2000.00000       2000.00|   15000.00000      15000.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 8.000  MOS |    1200.00000       9600.00|    1600.00000      12800.00|    1000.00000        8000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|  149341.00000     149341.00|  130000.00000     130000.00|  150000.00000      150000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|   10000.00000      10000.00|    8000.00000        8000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02272                32.000  m   |      25.00000        800.00|      40.00000       1280.00|      25.00000         800.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0006 202-60820            144317.000  m2  |       0.12000      17318.04|       0.24000      34636.08|       0.38000       54840.46
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02020              1663.000  m3  |       9.00000      14967.00|      10.00000      16630.00|      12.00000       19956.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0008 203-02070               100.000  m3  |      18.00000       1800.00|      10.00000       1000.00|      30.00000        3000.00
  BORROW                                  |                            |                            |
0009 203-02080                10.187  km  |    2000.00000      20374.00|    5000.00000      50935.00|    8200.00000       83533.40
  LINEAR GRADING                          |                            |                            |
0010 205-06937               266.000  m   |       5.35000       1423.10|       5.35000       1423.10|       5.50000        1463.00
  TEMPORARY SILT FENCE                    |                            |                            |
0011 207-06499              1756.000  m2  |       1.60000       2809.60|       3.00000       5268.00|       5.00000        8780.00
  SUBGRADE TREATMENT                      |                            |                            |
0012 211-02060               294.280  m3  |      29.30000       8622.40|      54.00000      15891.12|      35.00000       10299.80
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-52308               757.000  Mg  |      15.40000      11657.80|      14.10000      10673.70|      14.00000       10598.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 305-05204              1000.000  Mg  |     100.00000     100000.00|      80.00000      80000.00|      80.00000       80000.00
  HMA FOR PATCHING                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,864,009.99                                                  ROUTE : I-64
     CALL ORDER   : 185                     CONTRACT ID : R -26026-A                   COUNTIES : PERRY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-05437              1002.460  Mg  |      33.00000      33081.18|      34.00000      34083.64|      37.00000       37091.02
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0016 401-05455             30810.000  Mg  |      32.00000     985920.00|      30.00000     924300.00|      29.00000      893490.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0017 401-05456             12077.000  Mg  |      44.00000     531388.00|      46.00000     555542.00|      47.00000      567619.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0018 401-05459               216.000  Mg  |      34.00000       7344.00|      36.00000       7776.00|      37.00000        7992.00
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0019 401-05462             10339.000  Mg  |      30.00000     310170.00|      31.00000     320509.00|      29.00000      299831.00
  QC/QA HMA INTERMEDIATE 12.5 mm, SHOULDER|                            |                            |
0020 401-05464              6494.000  Mg  |      33.00000     214302.00|      32.70000     212353.80|      35.00000      227290.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0021 401-05467             40018.000  m   |       0.24000       9604.32|       0.29000      11605.22|       0.32000       12805.76
  MILLED HMA CORRUGATIONS                 |                            |                            |
0022 401-06264                        LUMP|    3200.00000       3200.00|   10000.00000      10000.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0023 406-05520               115.000  Mg  |     175.00000      20125.00|     175.00000      20125.00|     170.00000       19550.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 406-05521             72159.000  m2  |       0.17000      12267.03|       0.20000      14431.80|       0.25000       18039.75
  ASPHALT FOR TACK COAT -(AET)            |                            |                            |
0025 406-06466             20044.000  m   |       2.94000      58929.36|       2.94000      58929.36|       1.00000       20044.00
  POLYMERIC ASPHALT JOINT TAPE            |                            |                            |
0026 603-93088                50.000  m   |      25.00000       1250.00|      19.00000        950.00|      20.00000        1000.00
  FENCE, FARM FIELD, REPAIR               |                            |                            |
0027 607-06335                20.000  m   |      65.00000       1300.00|     135.00000       2700.00|     120.00000        2400.00
  PAVED SIDE DITCH, A                     |                            |                            |
0028 607-06340                20.000  m   |      70.00000       1400.00|     140.00000       2800.00|     120.00000        2400.00
  PAVED SIDE DITCH, B                     |                            |                            |
0029 607-06345                20.000  m   |      75.00000       1500.00|     145.00000       2900.00|     120.00000        2400.00
  PAVED SIDE DITCH, C                     |                            |                            |
0030 607-06350                20.000  m   |      80.00000       1600.00|     150.00000       3000.00|     120.00000        2400.00
  PAVED SIDE DITCH, D                     |                            |                            |
0031 616-02320                93.000  m2  |       2.20000        204.60|      10.25000        953.25|       3.00000         279.00
  GEOTEXTILES                             |                            |                            |
0032 616-05688               100.000  Mg  |      26.00000       2600.00|      37.00000       3700.00|      20.00000        2000.00
  RIPRAP, CLASS 1                         |                            |                            |
0033 616-06451                65.000  Mg  |      26.00000       1690.00|      32.00000       2080.00|      20.00000        1300.00
  RIPRAP, UNIFORM                         |                            |                            |
0034 621-01004                 2.000  EACH|     650.00000       1300.00|     650.00000       1300.00|     650.00000        1300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,864,009.99                                                  ROUTE : I-64
     CALL ORDER   : 185                     CONTRACT ID : R -26026-A                   COUNTIES : PERRY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-02363              2500.000  m2  |       0.66000       1650.00|       0.66000       1650.00|       0.80000        2000.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0036 621-06559              2532.000  m2  |       0.82000       2076.24|       0.82000       2076.24|       1.00000        2532.00
  MULCHED SEEDING, R                      |                            |                            |
0037 621-06574               407.400  m2  |       5.55000       2261.07|      11.10000       4522.14|       7.00000        2851.80
  SODDING                                 |                            |                            |
0038 715-05048               438.000  m   |      28.00000      12264.00|      21.00000       9198.00|       8.00000        3504.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0039 715-05053               458.000  m   |      28.00000      12824.00|      90.00000      41220.00|      30.00000       13740.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0040 718-04880                68.000  EACH|     265.00000      18020.00|     550.00000      37400.00|     550.00000       37400.00
  OUTLET PROTECTOR, A                     |                            |                            |
0041 718-04881                22.000  EACH|     255.00000       5610.00|     550.00000      12100.00|     225.00000        4950.00
  OUTLET PROTECTOR, B                     |                            |                            |
0042 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|       3.00000        3000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0043 718-52610                83.840  m3  |      15.58000       1306.23|      24.00000       2012.16|      35.00000        2934.40
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0044 718-99153               231.000  m2  |       1.80000        415.80|       5.00000       1155.00|       1.50000         346.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0045 720-44000                 2.000  EACH|     221.10000        442.20|    1250.00000       2500.00|     250.00000         500.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0046 730-97688                 1.000  EACH|    5626.39000       5626.39|    8500.00000       8500.00|   10000.00000       10000.00
  GRATED BOX END SECTION, II, 10:1, 600 mm|                            |                            |
0047 801-01093                10.000  EACH|     950.00000       9500.00|     950.00000       9500.00|     950.00000        9500.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0048 801-03290                 2.000  EACH|     209.00000        418.00|     334.00000        668.00|     245.00000         490.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0049 801-06203             41948.000  m   |       0.18000       7550.64|       0.18000       7550.64|       0.35000       14681.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0050 801-06207             43948.000  m   |       3.47000     152499.56|       2.80000     123054.40|       3.00000      131844.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 801-06577                10.000  m   |      20.00000        200.00|      20.00000        200.00|      18.00000         180.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0052 801-06640                29.000  EACH|     109.00000       3161.00|     109.00000       3161.00|     100.00000        2900.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                 7.000  EACH|      40.00000        280.00|      40.00000        280.00|      40.00000         280.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,864,009.99                                                  ROUTE : I-64
     CALL ORDER   : 185                     CONTRACT ID : R -26026-A                   COUNTIES : PERRY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-06710               480.000  DAY |      14.79000       7099.20|      11.00000       5280.00|      20.00000        9600.00
  FLASHING ARROW SIGN                     |                            |                            |
0055 801-06775                        LUMP|   30000.00000      30000.00|   20000.00000      20000.00|   90000.00000       90000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 801-09133                 3.000  EACH|    4300.00000      12900.00|    4300.00000      12900.00|    4300.00000       12900.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0057 802-94715                        LUMP|    1097.62000       1097.62|    1000.00000       1000.00|    4000.00000        4000.00
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0058 804-06771               289.000  EACH|      28.54000       8248.06|      26.00000       7514.00|      26.00000        7514.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0059 808-01329                 2.000  EACH|      68.00000        136.00|      68.00000        136.00|      70.00000         140.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            |
0060 808-03631               390.000  m   |       8.00000       3120.00|       8.00000       3120.00|       8.00000        3120.00
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0061 808-03632               390.000  m   |       8.00000       3120.00|       8.00000       3120.00|       8.00000        3120.00
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0062 808-05534                40.000  m   |      48.00000       1920.00|      48.00000       1920.00|      48.00000        1920.00
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0063 808-06702              5142.000  m   |       0.99000       5090.58|       0.99000       5090.58|       1.00000        5142.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0064 808-06703             21235.000  m   |       0.79000      16775.65|       0.79000      16775.65|       0.80000       16988.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0065 808-06705               500.000  m   |       1.58000        790.00|       1.58000        790.00|       1.60000         800.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0066 808-06706               104.000  m   |       9.80000       1019.20|       9.80000       1019.20|      10.00000        1040.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0067 808-06716             41348.000  m   |       0.90000      37213.20|       0.85000      35145.80|       0.90000       37213.20
  LINE, REMOVE                            |                            |                            |
0068 808-06726                10.000  m   |       9.80000         98.00|       9.80000         98.00|      10.00000         100.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0069 808-74811               535.000  m   |       0.25000        133.75|       0.25000        133.75|       0.25000         133.75
  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                            |                            |
0070 808-75215                96.000  m   |       4.90000        470.40|       4.90000        470.40|       4.90000         470.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0071 808-75245             21235.000  m   |       0.79000      16775.65|       0.79000      16775.65|       0.80000       16988.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,864,009.99                                                  ROUTE : I-64
     CALL ORDER   : 185                     CONTRACT ID : R -26026-A                   COUNTIES : PERRY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 808-75996              1015.000  EACH|       2.25000       2283.75|       3.75000       3806.25|       3.00000        3045.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0073 808-75998              1015.000  EACH|      20.50000      20807.50|      19.25000      19538.75|      20.00000       20300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0074 805-05406                 2.000  EACH|   19453.94000      38907.88|   19780.00000      39560.00|   20000.00000       40000.00
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
     SECTION TOTALS                       |             $  2,991,000.00|             $  3,039,517.68|                $  3,089,671.04
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,991,000.00|             $  3,039,517.68|                $  3,089,671.04
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   246,311.33                                                  ROUTE : 234
     CALL ORDER   : 191                     CONTRACT ID : R -26048-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/23/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5430006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    209,525.00     100.0000%
   2   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    229,736.65     109.6464%
   3   35-2064912     B & P CONSTRUCTION                                CONDITIONAL BID      $    241,970.10     115.4850%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    243,956.08     116.4329%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $    246,259.05     117.5320%
   6   35-1315965     FOX CONTRACTORS CORP.                                                  $    254,509.25     121.4696%
   7   35-1817574     YARDBERRY LANDSCAPE                                                    $    255,700.00     122.0379%
   8   35-0999231     HUNT PAVING COMPANY, INC.                                              $    279,986.83     133.6293%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1912582              |(3) 35-2064912
                                          |ERBER & MILLIGAN CONSTR. CO.|EDSAM CONSTRUCTION, INC.    |B & P CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    2500.00000       2500.00|    4400.00000       4400.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    1200.00000       3600.00|    1760.00000       5280.00|    1000.00000        3000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   10000.00000      10000.00|    8800.00000       8800.00|   21000.00000       21000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51330                        LUMP|   17500.00000      17500.00|   15400.00000      15400.00|   15162.00000       15162.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000                51.000  m3  |      20.00000       1020.00|      22.00000       1122.00|      30.00000        1530.00
  EXCAVATION, COMMON                      |                            |                            |
0006 211-02060               237.000  m3  |      27.50000       6517.50|      30.80000       7299.60|       1.00000         237.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 303-52308                33.000  Mg  |      25.00000        825.00|      19.80000        653.40|      25.00000         825.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 402-05468                99.800  Mg  |      70.00000       6986.00|      69.30000       6916.14|      67.00000        6686.60
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0010 402-05474                46.300  Mg  |      80.00000       3704.00|      85.80000       3972.54|      78.00000        3611.40
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0011 402-05477                20.500  Mg  |     120.00000       2460.00|     143.00000       2931.50|     115.00000        2357.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0012 402-05481                 6.500  Mg  |     135.00000        877.50|     154.00000       1001.00|     140.00000         910.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0013 404-05511                36.000  m2  |      36.00000       1296.00|      38.50000       1386.00|      38.00000        1368.00
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   246,311.33                                                  ROUTE : 234
     CALL ORDER   : 191                     CONTRACT ID : R -26048-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1912582              |(3) 35-2064912
                                          |ERBER & MILLIGAN CONSTR. CO.|EDSAM CONSTRUCTION, INC.    |B & P CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 405-05518                42.600  m2  |      12.00000        511.20|      12.10000        515.46|      14.00000         596.40
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05521               465.000  m2  |       0.10000         46.50|       0.11000         51.15|       0.10000          46.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 616-02320               242.100  m2  |       3.00000        726.30|       2.20000        532.62|       4.50000        1089.45
  GEOTEXTILES                             |                            |                            |
0017 616-05688               518.000  Mg  |      30.00000      15540.00|      47.30000      24501.40|      42.00000       21756.00
  RIPRAP, CLASS 1                         |                            |                            |
0018 723-06660                46.600  m2  |     550.00000      25630.00|     651.20000      30345.92|     500.00000       23300.00
  WINGWALL                                |                            |                            |
0019 723-07106                22.250  m   |    4200.00000      93450.00|    4180.00000      93005.00|    4985.00000      110916.25
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                            |                            |
  X 2740 mm                               |                            |                            |
0020 801-04308                 4.000  EACH|     120.00000        480.00|     168.30000        673.20|     150.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0021 801-06606                 7.000  EACH|      90.00000        630.00|      57.20000        400.40|      90.00000         630.00
  BARRICADE, IIIB                         |                            |                            |
0022 801-06625                26.000  EACH|     100.00000       2600.00|      69.30000       1801.80|      65.00000        1690.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0023 801-06640                 9.000  EACH|      80.00000        720.00|     106.70000        960.30|      70.00000         630.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|    2500.00000       2500.00|    1650.00000       1650.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 802-05702                14.400  m   |      25.00000        360.00|      36.30000        522.72|      45.00000         648.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0026 808-06713               300.000  m   |       0.85000        255.00|       1.21000        363.00|       1.00000         300.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-06714               300.000  m   |       0.85000        255.00|       1.21000        363.00|       1.00000         300.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0028 303-94433               260.000  m3  |      29.50000       7670.00|      44.00000      11440.00|      33.00000        8580.00
  AGGREGATE, 12 FOR STRUCTURE BACKFILL    |                            |                            |
0029 205-06935                 1.000  EACH|      75.00000         75.00|    2200.00000       2200.00|     500.00000         500.00
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0030 205-06937                40.000  m   |       7.50000        300.00|      13.20000        528.00|      12.00000         480.00
  TEMPORARY SILT FENCE                    |                            |                            |
0031 621-01004                 1.000  EACH|     250.00000        250.00|     192.50000        192.50|     200.00000         200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559               160.000  m2  |       1.50000        240.00|       3.30000        528.00|       3.25000         520.00
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   246,311.33                                                  ROUTE : 234
     CALL ORDER   : 191                     CONTRACT ID : R -26048-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1912582              |(3) 35-2064912
                                          |ERBER & MILLIGAN CONSTR. CO.|EDSAM CONSTRUCTION, INC.    |B & P CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    209,525.00|             $    229,736.65|                $    241,970.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    209,525.00|             $    229,736.65|                $    241,970.10
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   246,311.33                                                  ROUTE : 234
     CALL ORDER   : 191                     CONTRACT ID : R -26048-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-0918397              |(6) 35-1315965
                                          |SCHUTT-LOOKABILL CO         |RIETH RILEY CONSTRUCTION    |FOX CONTRACTORS CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|     800.00000        800.00|    2300.00000       2300.00|    3990.00000        3990.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    2000.00000       6000.00|    2500.00000       7500.00|    2029.00000        6087.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   12190.00000      12190.00|   12300.00000      12300.00|    7150.00000        7150.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51330                        LUMP|   22072.00000      22072.00|   12000.00000      12000.00|    9175.00000        9175.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000                51.000  m3  |      15.00000        765.00|      33.00000       1683.00|     159.27000        8122.77
  EXCAVATION, COMMON                      |                            |                            |
0006 211-02060               237.000  m3  |      21.00000       4977.00|      29.00000       6873.00|      48.66000       11532.42
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 303-52308                33.000  Mg  |      36.00000       1188.00|      42.00000       1386.00|      47.93000        1581.69
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 402-05468                99.800  Mg  |      74.00000       7385.20|      67.00000       6686.60|      68.25000        6811.35
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0010 402-05474                46.300  Mg  |      86.00000       3981.80|      68.00000       3148.40|      79.80000        3694.74
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0011 402-05477                20.500  Mg  |     124.30000       2548.15|     116.00000       2378.00|     115.50000        2367.75
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0012 402-05481                 6.500  Mg  |     147.00000        955.50|     235.00000       1527.50|     136.50000         887.25
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0013 404-05511                36.000  m2  |      40.00000       1440.00|      44.00000       1584.00|      36.75000        1323.00
  SEAL COAT, 2                            |                            |                            |
0014 405-05518                42.600  m2  |      12.40000        528.24|       6.00000        255.60|      11.55000         492.03
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05521               465.000  m2  |       0.07000         32.55|       0.05000         23.25|       0.06000          27.90
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 616-02320               242.100  m2  |       2.00000        484.20|       3.50000        847.35|       2.67000         646.41
  GEOTEXTILES                             |                            |                            |
0017 616-05688               518.000  Mg  |      37.81000      19585.58|      33.00000      17094.00|      54.46000       28210.28
  RIPRAP, CLASS 1                         |                            |                            |
0018 723-06660                46.600  m2  |     798.00000      37186.80|     450.00000      20970.00|     573.28000       26714.85
  WINGWALL                                |                            |                            |
0019 723-07106                22.250  m   |    4758.20000     105869.95|    5775.00000     128493.75|    5146.50000      114509.63
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                            |                            |
  X 2740 mm                               |                            |                            |
0020 801-04308                 4.000  EACH|     152.00000        608.00|     135.00000        540.00|     141.75000         567.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   246,311.33                                                  ROUTE : 234
     CALL ORDER   : 191                     CONTRACT ID : R -26048-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-0918397              |(6) 35-1315965
                                          |SCHUTT-LOOKABILL CO         |RIETH RILEY CONSTRUCTION    |FOX CONTRACTORS CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 801-06606                 7.000  EACH|      90.00000        630.00|      80.00000        560.00|      84.00000         588.00
  BARRICADE, IIIB                         |                            |                            |
0022 801-06625                26.000  EACH|      68.00000       1768.00|      60.00000       1560.00|      63.00000        1638.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0023 801-06640                 9.000  EACH|      73.50000        661.50|      65.00000        585.00|      68.25000         614.25
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|     100.00000        100.00|     500.00000        500.00|     105.00000         105.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 802-05702                14.400  m   |      44.07000        634.61|      39.00000        561.60|      40.95000         589.68
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0026 808-06713               300.000  m   |       0.90000        270.00|       0.79000        237.00|       0.83000         249.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-06714               300.000  m   |       0.90000        270.00|       0.79000        237.00|       0.83000         249.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0028 303-94433               260.000  m3  |      36.00000       9360.00|      49.00000      12740.00|      57.26000       14887.60
  AGGREGATE, 12 FOR STRUCTURE BACKFILL    |                            |                            |
0029 205-06935                 1.000  EACH|     400.00000        400.00|     650.00000        650.00|     526.70000         526.70
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0030 205-06937                40.000  m   |      13.00000        520.00|       9.00000        360.00|      12.08000         483.20
  TEMPORARY SILT FENCE                    |                            |                            |
0031 621-01004                 1.000  EACH|     200.00000        200.00|     550.00000        550.00|     183.75000         183.75
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559               160.000  m2  |       3.40000        544.00|       0.80000        128.00|       3.15000         504.00
  MULCHED SEEDING, R                      |                            |                            |
     SECTION TOTALS                       |             $    243,956.08|             $    246,259.05|                $    254,509.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    243,956.08|             $    246,259.05|                $    254,509.25
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   246,311.33                                                  ROUTE : 234
     CALL ORDER   : 191                     CONTRACT ID : R -26048-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1817574              |(8) 35-0999231              |
                                          |YARDBERRY LANDSCAPE         |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    3000.00000       3000.00|    1995.00000       1995.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    2000.00000       6000.00|    1323.00000       3969.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   12000.10000      12000.10|   16390.00000      16390.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51330                        LUMP|   12000.00000      12000.00|   20845.00000      20845.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000                51.000  m3  |      40.00000       2040.00|      53.55000       2731.05|
  EXCAVATION, COMMON                      |                            |                            |
0006 211-02060               237.000  m3  |      40.00000       9480.00|      33.60000       7963.20|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 303-52308                33.000  Mg  |      45.00000       1485.00|      47.25000       1559.25|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 402-05468                99.800  Mg  |      75.00000       7485.00|      68.25000       6811.35|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0010 402-05474                46.300  Mg  |      80.00000       3704.00|      79.80000       3694.74|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0011 402-05477                20.500  Mg  |     100.00000       2050.00|     115.50000       2367.75|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0012 402-05481                 6.500  Mg  |     110.00000        715.00|     136.50000        887.25|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0013 404-05511                36.000  m2  |      40.00000       1440.00|      36.75000       1323.00|
  SEAL COAT, 2                            |                            |                            |
0014 405-05518                42.600  m2  |      12.00000        511.20|      11.55000        492.03|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05521               465.000  m2  |       0.50000        232.50|       0.06000         27.90|
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 616-02320               242.100  m2  |       4.00000        968.40|       3.53000        854.61|
  GEOTEXTILES                             |                            |                            |
0017 616-05688               518.000  Mg  |      48.00000      24864.00|      62.39000      32318.02|
  RIPRAP, CLASS 1                         |                            |                            |
0018 723-06660                46.600  m2  |     841.00000      39190.60|     816.50000      38048.90|
  WINGWALL                                |                            |                            |
0019 723-07106                22.250  m   |    4956.00000     110271.00|    5186.50000     115399.63|
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                            |                            |
  X 2740 mm                               |                            |                            |
0020 801-04308                 4.000  EACH|     104.50000        418.00|      99.75000        399.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   246,311.33                                                  ROUTE : 234
     CALL ORDER   : 191                     CONTRACT ID : R -26048-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1817574              |(8) 35-0999231              |
                                          |YARDBERRY LANDSCAPE         |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 801-06606                 7.000  EACH|      73.70000        515.90|      70.35000        492.45|
  BARRICADE, IIIB                         |                            |                            |
0022 801-06625                26.000  EACH|     100.00000       2600.00|      94.50000       2457.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0023 801-06640                 9.000  EACH|      51.70000        465.30|      49.35000        444.15|
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|    2500.00000       2500.00|    6247.50000       6247.50|
  MAINTAINING TRAFFIC                     |                            |                            |
0025 802-05702                14.400  m   |      35.00000        504.00|      36.75000        529.20|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0026 808-06713               300.000  m   |       1.00000        300.00|       0.74000        222.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-06714               300.000  m   |       1.00000        300.00|       0.74000        222.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0028 303-94433               260.000  m3  |      35.00000       9100.00|      38.74000      10072.40|
  AGGREGATE, 12 FOR STRUCTURE BACKFILL    |                            |                            |
0029 205-06935                 1.000  EACH|     250.00000        250.00|      52.50000         52.50|
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0030 205-06937                40.000  m   |       6.00000        240.00|      12.08000        483.20|
  TEMPORARY SILT FENCE                    |                            |                            |
0031 621-01004                 1.000  EACH|     750.00000        750.00|     183.75000        183.75|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559               160.000  m2  |       2.00000        320.00|       3.15000        504.00|
  MULCHED SEEDING, R                      |                            |                            |
     SECTION TOTALS                       |             $    255,700.00|             $    279,986.83|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    255,700.00|             $    279,986.83|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   275,091.00                                                  ROUTE : SR 28
     CALL ORDER   : 193                     CONTRACT ID : R -26049-A                   COUNTIES : TIPTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1067005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1315965     FOX CONTRACTORS CORP.                                                  $    211,368.00     100.0000%
   2   35-2064912     B & P CONSTRUCTION                                                     $    215,476.90     101.9439%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    220,618.45     104.3764%
   4   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    222,901.14     105.4564%
   5   35-0999231     HUNT PAVING COMPANY, INC.                                              $    224,706.67     106.3106%
   6   35-1609544     SCHUTT-LOOKABILL CO                                                    $    227,572.63     107.6665%
   7   35-0918397     RIETH RILEY CONSTRUCTION                                               $    241,264.62     114.1443%
   8   35-1212938     ATLAS EXCAVATING, INC.                                                 $    241,677.54     114.3397%
====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-2064912              |(3) 35-1364963
                                          |FOX CONTRACTORS CORP.       |B & P CONSTRUCTION          |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    2000.00000       2000.00|    6200.00000       6200.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    1400.00000       4200.00|     950.00000       2850.00|    1000.00000        3000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|    1900.00000       1900.00|   20000.00000      20000.00|   10250.00000       10250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51330                        LUMP|    8715.00000       8715.00|   13332.00000      13332.00|   29000.00000       29000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000                68.000  m3  |      56.15000       3818.20|      25.00000       1700.00|      15.00000        1020.00
  EXCAVATION, COMMON                      |                            |                            |
0006 211-02060               256.000  m3  |      44.15000      11302.40|       1.00000        256.00|      28.50000        7296.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0007 303-52308                33.000  Mg  |      53.30000       1758.90|      25.00000        825.00|      24.00000         792.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 303-94433               315.000  m3  |      33.80000      10647.00|      32.00000      10080.00|      28.50000        8977.50
  AGGREGATE, 12                           |                            |                            |
0009 402-05468                87.900  Mg  |      50.04000       4398.52|      49.00000       4307.10|      52.00000        4570.80
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0010 402-05474                53.800  Mg  |      57.34000       3084.89|      56.00000       3012.80|      75.00000        4035.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0011 402-05477                24.300  Mg  |      78.18000       1899.77|      76.00000       1846.80|     120.00000        2916.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0012 402-05481                 6.500  Mg  |      78.18000        508.17|      76.00000        494.00|     175.00000        1137.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   275,091.00                                                  ROUTE : SR 28
     CALL ORDER   : 193                     CONTRACT ID : R -26049-A                   COUNTIES : TIPTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-2064912              |(3) 35-1364963
                                          |FOX CONTRACTORS CORP.       |B & P CONSTRUCTION          |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 404-05511                36.000  m2  |      14.60000        525.60|      15.00000        540.00|       5.00000         180.00
  SEAL COAT, 2                            |                            |                            |
0014 405-05518                61.900  m2  |       8.34000        516.25|       8.00000        495.20|       1.00000          61.90
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05521               650.000  m2  |       1.20000        780.00|       1.25000        812.50|       0.10000          65.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 616-02320               307.500  m2  |       4.10000       1260.75|       4.00000       1230.00|       3.00000         922.50
  GEOTEXTILES                             |                            |                            |
0017 616-05688               184.000  Mg  |      30.60000       5630.40|      34.00000       6256.00|      30.00000        5520.00
  RIPRAP, CLASS 1                         |                            |                            |
0018 723-06660                56.500  m2  |     357.00000      20170.50|     350.00000      19775.00|     550.00000       31075.00
  WINGWALL                                |                            |                            |
0019 723-07105                22.555  m   |    5170.00000     116609.35|    4700.00000     106008.50|    4350.00000       98114.25
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            |
  X 3050 mm                               |                            |                            |
0020 801-04308                 6.000  EACH|     104.25000        625.50|     117.00000        702.00|     100.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0021 801-06606                12.000  EACH|      78.20000        938.40|      88.00000       1056.00|     100.00000        1200.00
  BARRICADE, IIIB                         |                            |                            |
0022 801-06625                28.000  EACH|      57.35000       1605.80|      64.00000       1792.00|     100.00000        2800.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0023 801-06640                 9.000  EACH|      62.55000        562.95|      70.00000        630.00|      80.00000         720.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|    4140.00000       4140.00|    8000.00000       8000.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 808-06712               150.000  m   |       1.43000        214.50|       1.50000        225.00|       1.00000         150.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0026 808-06713               300.000  m   |       1.43000        429.00|       1.50000        450.00|       1.00000         300.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-06714               150.000  m   |       1.43000        214.50|       1.50000        225.00|       1.00000         150.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0028 808-75996                 3.000  EACH|      40.00000        120.00|     100.00000        300.00|      25.00000          75.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0029 808-75998                 3.000  EACH|     156.00000        468.00|     210.00000        630.00|     100.00000         300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0030 205-06935                 1.000  EACH|    1331.00000       1331.00|     500.00000        500.00|     100.00000         100.00
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0031 205-06937                40.000  m   |       8.70000        348.00|       8.32000        332.80|       7.50000         300.00
  TEMPORARY SILT FENCE                    |                            |                            |
0032 621-01004                 1.000  EACH|     260.65000        260.65|     250.00000        250.00|     250.00000         250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   275,091.00                                                  ROUTE : SR 28
     CALL ORDER   : 193                     CONTRACT ID : R -26049-A                   COUNTIES : TIPTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-2064912              |(3) 35-1364963
                                          |FOX CONTRACTORS CORP.       |B & P CONSTRUCTION          |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-06559               160.000  m2  |       2.40000        384.00|       2.27000        363.20|       1.50000         240.00
  MULCHED SEEDING, R                      |                            |                            |
     SECTION TOTALS                       |             $    211,368.00|             $    215,476.90|                $    220,618.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    211,368.00|             $    215,476.90|                $    220,618.45
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   275,091.00                                                  ROUTE : SR 28
     CALL ORDER   : 193                     CONTRACT ID : R -26049-A                   COUNTIES : TIPTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-0999231              |(6) 35-1609544
                                          |EDSAM CONSTRUCTION, INC.    |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    4400.00000       4400.00|    2080.17000       2080.17|    2370.00000        2370.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    1760.00000       5280.00|    1185.56000       3556.68|    2000.00000        6000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|    8800.00000       8800.00|   11000.00000      11000.00|   11300.00000       11300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51330                        LUMP|   16500.00000      16500.00|   21000.00000      21000.00|   22159.00000       22159.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000                68.000  m3  |      22.00000       1496.00|      82.63000       5618.84|      15.00000        1020.00
  EXCAVATION, COMMON                      |                            |                            |
0006 211-02060               256.000  m3  |      28.60000       7321.60|      13.25000       3392.00|      23.00000        5888.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0007 303-52308                33.000  Mg  |      19.80000        653.40|      51.77000       1708.41|      36.00000        1188.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 303-94433               315.000  m3  |      44.00000      13860.00|      32.90000      10363.50|      37.27000       11740.05
  AGGREGATE, 12                           |                            |                            |
0009 402-05468                87.900  Mg  |      55.00000       4834.50|      52.55000       4619.15|      54.24000        4767.70
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0010 402-05474                53.800  Mg  |      66.00000       3550.80|      60.22000       3239.84|      62.15000        3343.67
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0011 402-05477                24.300  Mg  |      82.50000       2004.75|      82.11000       1995.27|      85.00000        2065.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0012 402-05481                 6.500  Mg  |     104.50000        679.25|      82.11000        533.72|      85.00000         552.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0013 404-05511                36.000  m2  |      15.40000        554.40|      15.33000        551.88|      16.00000         576.00
  SEAL COAT, 2                            |                            |                            |
0014 405-05518                61.900  m2  |       8.80000        544.72|       8.76000        542.24|       9.00000         557.10
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05521               650.000  m2  |       1.32000        858.00|       1.26000        819.00|       1.30000         845.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 616-02320               307.500  m2  |       2.20000        676.50|       2.54000        781.05|       2.00000         615.00
  GEOTEXTILES                             |                            |                            |
0017 616-05688               184.000  Mg  |      37.40000       6881.60|      41.79000       7689.36|      36.82000        6774.88
  RIPRAP, CLASS 1                         |                            |                            |
0018 723-06660                56.500  m2  |     484.00000      27346.00|     671.02000      37912.63|     548.00000       30962.00
  WINGWALL                                |                            |                            |
0019 723-07105                22.555  m   |    4664.00000     105196.52|    4182.59000      94338.32|    4773.71000      107671.03
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            |
  X 3050 mm                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   275,091.00                                                  ROUTE : SR 28
     CALL ORDER   : 193                     CONTRACT ID : R -26049-A                   COUNTIES : TIPTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-0999231              |(6) 35-1609544
                                          |EDSAM CONSTRUCTION, INC.    |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 801-04308                 6.000  EACH|     101.20000        607.20|     109.48000        656.88|     113.00000         678.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0021 801-06606                12.000  EACH|      75.90000        910.80|      82.11000        985.32|      85.00000        1020.00
  BARRICADE, IIIB                         |                            |                            |
0022 801-06625                28.000  EACH|      97.90000       2741.20|      60.22000       1686.16|      62.00000        1736.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0023 801-06640                 9.000  EACH|      53.90000        485.10|      65.69000        591.21|      68.00000         612.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|    1650.00000       1650.00|    5002.27000       5002.27|     100.00000         100.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 808-06712               150.000  m   |       1.10000        165.00|       1.50000        225.00|       1.55000         232.50
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0026 808-06713               300.000  m   |       1.10000        330.00|       1.50000        450.00|       1.55000         465.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-06714               150.000  m   |       1.10000        165.00|       1.50000        225.00|       1.55000         232.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0028 808-75996                 3.000  EACH|      33.00000         99.00|      23.62000         70.86|      40.00000         120.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0029 808-75998                 3.000  EACH|     330.00000        990.00|     164.22000        492.66|     170.00000         510.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0030 205-06935                 1.000  EACH|    2200.00000       2200.00|    1541.54000       1541.54|     400.00000         400.00
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0031 205-06937                40.000  m   |      11.00000        440.00|       9.14000        365.60|       9.45000         378.00
  TEMPORARY SILT FENCE                    |                            |                            |
0032 621-01004                 1.000  EACH|     275.00000        275.00|     273.71000        273.71|     282.00000         282.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06559               160.000  m2  |       2.53000        404.80|       2.49000        398.40|       2.57000         411.20
  MULCHED SEEDING, R                      |                            |                            |
     SECTION TOTALS                       |             $    222,901.14|             $    224,706.67|                $    227,572.63
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    222,901.14|             $    224,706.67|                $    227,572.63
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   275,091.00                                                  ROUTE : SR 28
     CALL ORDER   : 193                     CONTRACT ID : R -26049-A                   COUNTIES : TIPTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1212938              |
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    2300.00000       2300.00|    2500.00000       2500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    2600.00000       7800.00|    1500.00000       4500.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   12100.00000      12100.00|   12000.00000      12000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51330                        LUMP|   11300.00000      11300.00|    6000.00000       6000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000                68.000  m3  |      32.00000       2176.00|      24.00000       1632.00|
  EXCAVATION, COMMON                      |                            |                            |
0006 211-02060               256.000  m3  |      29.00000       7424.00|       0.01000          2.56|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0007 303-52308                33.000  Mg  |      41.00000       1353.00|      24.50000        808.50|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 303-94433               315.000  m3  |      38.00000      11970.00|      48.00000      15120.00|
  AGGREGATE, 12                           |                            |                            |
0009 402-05468                87.900  Mg  |      70.00000       6153.00|      50.00000       4395.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0010 402-05474                53.800  Mg  |      72.00000       3873.60|      57.00000       3066.60|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0011 402-05477                24.300  Mg  |      78.00000       1895.40|      77.00000       1871.10|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0012 402-05481                 6.500  Mg  |     260.00000       1690.00|      77.00000        500.50|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0013 404-05511                36.000  m2  |      41.00000       1476.00|      15.00000        540.00|
  SEAL COAT, 2                            |                            |                            |
0014 405-05518                61.900  m2  |       2.30000        142.37|       9.00000        557.10|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05521               650.000  m2  |       0.05000         32.50|       1.40000        910.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 616-02320               307.500  m2  |       3.50000       1076.25|       4.70000       1445.25|
  GEOTEXTILES                             |                            |                            |
0017 616-05688               184.000  Mg  |      31.00000       5704.00|      33.00000       6072.00|
  RIPRAP, CLASS 1                         |                            |                            |
0018 723-06660                56.500  m2  |     400.00000      22600.00|     450.00000      25425.00|
  WINGWALL                                |                            |                            |
0019 723-07105                22.555  m   |    5900.00000     133074.50|    6335.00000     142885.93|
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            |
  X 3050 mm                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   275,091.00                                                  ROUTE : SR 28
     CALL ORDER   : 193                     CONTRACT ID : R -26049-A                   COUNTIES : TIPTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1212938              |
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 801-04308                 6.000  EACH|     100.00000        600.00|     115.00000        690.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0021 801-06606                12.000  EACH|      75.00000        900.00|      90.00000       1080.00|
  BARRICADE, IIIB                         |                            |                            |
0022 801-06625                28.000  EACH|      55.00000       1540.00|     110.00000       3080.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0023 801-06640                 9.000  EACH|      60.00000        540.00|      75.00000        675.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|     500.00000        500.00|    2000.00000       2000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0025 808-06712               150.000  m   |       1.40000        210.00|       0.95000        142.50|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0026 808-06713               300.000  m   |       1.40000        420.00|       0.95000        285.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-06714               150.000  m   |       1.60000        240.00|       0.95000        142.50|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0028 808-75996                 3.000  EACH|      12.00000         36.00|      12.00000         36.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0029 808-75998                 3.000  EACH|     150.00000        450.00|     225.00000        675.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0030 205-06935                 1.000  EACH|     650.00000        650.00|    1500.00000       1500.00|
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0031 205-06937                40.000  m   |       9.00000        360.00|      11.00000        440.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0032 621-01004                 1.000  EACH|     550.00000        550.00|     300.00000        300.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06559               160.000  m2  |       0.80000        128.00|       2.50000        400.00|
  MULCHED SEEDING, R                      |                            |                            |
     SECTION TOTALS                       |             $    241,264.62|             $    241,677.54|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    241,264.62|             $    241,677.54|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,110.50                                                  ROUTE : US 36
     CALL ORDER   : 199                     CONTRACT ID : R -26075-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/16/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0961002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2064912     B & P CONSTRUCTION                                                     $    233,482.01     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    282,345.79     120.9282%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    284,495.72     121.8490%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $    298,783.27     127.9684%
   5   35-1315965     FOX CONTRACTORS CORP.                                                  $    329,116.30     140.9600%
====================================================================================================================================
                                          |(1) 35-2064912              |(2) 35-1609544              |(3) 35-1364963
                                          |B & P CONSTRUCTION          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6800.00000       6800.00|    4200.00000       4200.00|    7750.00000        7750.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |     900.00000       2700.00|    1800.00000       5400.00|    1200.00000        3600.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   13600.00000      13600.00|   13000.00000       13000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2600.00000       2600.00|     300.00000        300.00|    5250.00000        5250.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                34.500  m   |       1.00000         34.50|      12.00000        414.00|       7.50000         258.75
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02255                 2.000  EACH|     100.00000        200.00|     300.00000        600.00|     400.00000         800.00
  TREE, 460 mm, REMOVE                    |                            |                            |
0007 202-02260                 1.000  EACH|     100.00000        100.00|     800.00000        800.00|     500.00000         500.00
  TREE, 760 mm, REMOVE                    |                            |                            |
0008 202-51330                        LUMP|   10000.00000      10000.00|   43508.00000      43508.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0009 202-60820               252.000  m2  |       4.50000       1134.00|       7.00000       1764.00|       7.00000        1764.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000               790.000  m3  |      10.00000       7900.00|       6.00000       4740.00|      13.50000       10665.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               336.000  m3  |      15.00000       5040.00|      10.00000       3360.00|      14.50000        4872.00
  BORROW                                  |                            |                            |
0012 205-06931                34.500  Mg  |      20.00000        690.00|      22.00000        759.00|      30.00000        1035.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0013 205-06933                 1.000  EACH|     100.00000        100.00|     102.00000        102.00|     100.00000         100.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,110.50                                                  ROUTE : US 36
     CALL ORDER   : 199                     CONTRACT ID : R -26075-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2064912              |(2) 35-1609544              |(3) 35-1364963
                                          |B & P CONSTRUCTION          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-06937               230.000  m   |       6.50000       1495.00|       6.92000       1591.60|       6.50000        1495.00
  TEMPORARY SILT FENCE                    |                            |                            |
0015 211-02050               145.000  m3  |      30.00000       4350.00|      24.00000       3480.00|      28.00000        4060.00
  B BORROW                                |                            |                            |
0016 303-52308               815.200  Mg  |      14.50000      11820.40|      16.00000      13043.20|      15.50000       12635.60
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 303-94433               245.400  m3  |      28.00000       6871.20|      35.00000       8589.00|      28.00000        6871.20
  AGGREGATE, 12 FOR STRUCTURE BACKFILL    |                            |                            |
0018 402-05468                80.800  Mg  |      49.50000       3999.60|      55.37000       4473.90|      52.50000        4242.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               337.600  Mg  |      41.00000      13841.60|      46.33000      15641.01|      44.00000       14854.40
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               140.400  Mg  |      56.00000       7862.40|      63.28000       8884.51|      58.00000        8143.20
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481                99.500  Mg  |      59.00000       5870.50|      66.70000       6636.65|      62.00000        6169.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511               522.100  m2  |       4.10000       2140.61|       4.60000       2401.66|       4.40000        2297.24
  SEAL COAT, 2                            |                            |                            |
0023 405-05518               522.100  m2  |       0.70000        365.47|       0.79000        412.46|       0.75000         391.58
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              4385.000  m2  |       0.04000        175.40|       0.05000        219.25|       0.05000         219.25
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01846                 2.000  EACH|    1355.00000       2710.00|    1526.00000       3052.00|    1400.00000        2800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0026 601-02636                60.960  m   |      56.00000       3413.76|      62.15000       3788.66|      57.50000        3505.20
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0027 601-94689                 2.000  EACH|    2100.00000       4200.00|    2317.00000       4634.00|    2250.00000        4500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               108.600  m   |      29.00000       3149.40|      31.98000       3473.03|      30.00000        3258.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 603-05727                20.000  m   |      30.00000        600.00|      26.00000        520.00|      25.00000         500.00
  FENCE, FARM FIELD, TENSION WIRE, 1190 mm|                            |                            |
0030 615-06505                 1.000  EACH|     465.00000        465.00|     520.00000        520.00|     480.00000         480.00
  MONUMENT, B                             |                            |                            |
0031 616-02320               328.300  m2  |       3.50000       1149.05|       2.00000        656.60|       3.50000        1149.05
  GEOTEXTILES                             |                            |                            |
0032 616-06405               237.000  Mg  |      20.00000       4740.00|      21.00000       4977.00|      25.00000        5925.00
  RIPRAP, REVETMENT                       |                            |                            |
0033 621-01004                 1.000  EACH|     750.00000        750.00|     735.00000        735.00|     675.00000         675.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,110.50                                                  ROUTE : US 36
     CALL ORDER   : 199                     CONTRACT ID : R -26075-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2064912              |(2) 35-1609544              |(3) 35-1364963
                                          |B & P CONSTRUCTION          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06545                 0.500  Mg  |     840.00000        420.00|     940.00000        470.00|     850.00000         425.00
  FERTILIZER                              |                            |                            |
0035 621-06548                 1.400  kg  |      50.00000         70.00|      55.94000         78.32|      55.00000          77.00
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06553                76.900  kg  |       9.00000        692.10|       9.89000        760.54|       9.50000         730.55
  SEED MIXTURE, R                         |                            |                            |
0037 621-06555                16.600  kg  |      24.00000        398.40|      27.06000        449.20|      25.00000         415.00
  SEED MIXTURE, P                         |                            |                            |
0038 621-06565                 1.800  Mg  |     650.00000       1170.00|     717.55000       1291.59|     650.00000        1170.00
  MULCHING MATERIAL                       |                            |                            |
0039 621-06567                 2.400  kL  |       0.55000          1.32|       0.62000          1.49|       1.00000           2.40
  WATER                                   |                            |                            |
0040 621-06574               131.600  m2  |      16.50000       2171.40|      18.53000       2438.55|      17.00000        2237.20
  SODDING                                 |                            |                            |
0041 621-52448                 4.000  EACH|      26.00000        104.00|      25.00000        100.00|      27.50000         110.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0042 622-98200                 4.000  EACH|      26.00000        104.00|      25.00000        100.00|      27.50000         110.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0043 702-51015                15.700  m3  |     345.00000       5416.50|     400.00000       6280.00|     400.00000        6280.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0044 703-51030              1758.000  kg  |       1.50000       2637.00|       1.00000       1758.00|       1.50000        2637.00
  REINFORCING STEEL                       |                            |                            |
0045 714-06613                17.200  m   |    3590.00000      61748.00|    4117.56000      70822.03|    4000.00000       68800.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 48OO mm X 1800 mm             |                            |                            |
0046 714-44240                18.200  m3  |     330.00000       6006.00|     650.00000      11830.00|     475.00000        8645.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0047 715-05048                30.000  m   |       2.00000         60.00|      10.00000        300.00|      10.00000         300.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0048 715-05049                30.000  m   |       2.50000         75.00|      24.11000        723.30|      20.00000         600.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0049 715-05051                30.000  m   |       3.00000         90.00|      33.96000       1018.80|      27.50000         825.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0050 715-05151                 9.000  m   |      40.00000        360.00|      71.91000        647.19|      80.00000         720.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0051 715-05152                64.000  m   |      45.00000       2880.00|      81.62000       5223.68|      90.00000        5760.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0052 715-05168                36.000  m   |      40.00000       1440.00|      41.92000       1509.12|      60.00000        2160.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0053 715-46000                 6.000  EACH|     175.00000       1050.00|     164.00000        984.00|     225.00000        1350.00
  PIPE END SECTION, 300 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,110.50                                                  ROUTE : US 36
     CALL ORDER   : 199                     CONTRACT ID : R -26075-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2064912              |(2) 35-1609544              |(3) 35-1364963
                                          |B & P CONSTRUCTION          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-46010                 1.000  EACH|     175.00000        175.00|     243.00000        243.00|     300.00000         300.00
  PIPE END SECTION, 450 mm                |                            |                            |
0055 720-45035                 1.000  EACH|    1100.00000       1100.00|    1100.00000       1100.00|    1000.00000        1000.00
  INLET, F7                               |                            |                            |
0056 801-04308                 2.000  EACH|     510.00000       1020.00|     565.00000       1130.00|     120.00000         240.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0057 801-06605                 8.000  EACH|      51.00000        408.00|      57.00000        456.00|      75.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
0058 801-06606                 4.000  EACH|      55.00000        220.00|      57.00000        228.00|      75.00000         300.00
  BARRICADE, IIIB                         |                            |                            |
0059 801-06625                36.000  EACH|      37.00000       1332.00|      41.00000       1476.00|     100.00000        3600.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0060 801-06640                12.000  EACH|      42.00000        504.00|      45.00000        540.00|      75.00000         900.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 801-06775                        LUMP|    1500.00000       1500.00|     100.00000        100.00|    7500.00000        7500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0062 802-07060                 3.000  EACH|      12.00000         36.00|      96.00000        288.00|      80.00000         240.00
  SIGN, SHEET, RELOCATE                   |                            |                            |
0063 802-76055                12.900  m   |      46.00000        593.40|      20.05000        258.65|      24.00000         309.60
  SIGN POST, A                            |                            |                            |
0064 804-06725                 6.000  EACH|      41.00000        246.00|      20.00000        120.00|      20.00000         120.00
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0065 808-06703               640.000  m   |       1.50000        960.00|       1.58000       1011.20|       1.10000         704.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0066 808-75240                80.000  m   |       1.50000        120.00|       1.58000        126.40|       1.25000         100.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0067 808-75245               290.000  m   |       1.50000        435.00|       1.58000        458.20|       1.25000         362.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0068 808-75998                11.000  EACH|      61.00000        671.00|      68.00000        748.00|     100.00000        1100.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    233,482.01|             $    282,345.79|                $    284,495.72
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    233,482.01|             $    282,345.79|                $    284,495.72
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,110.50                                                  ROUTE : US 36
     CALL ORDER   : 199                     CONTRACT ID : R -26075-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1315965              |
                                          |YARDBERRY LANDSCAPE         |FOX CONTRACTORS CORP.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    5600.00000       5600.00|    5281.00000       5281.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    2000.00000       6000.00|    2041.00000       6123.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   11500.00000      11500.00|   12100.00000      12100.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|    9300.00000       9300.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                34.500  m   |      16.00000        552.00|      41.19000       1421.06|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02255                 2.000  EACH|     650.00000       1300.00|     457.27000        914.54|
  TREE, 460 mm, REMOVE                    |                            |                            |
0007 202-02260                 1.000  EACH|     900.00000        900.00|    1380.16000       1380.16|
  TREE, 760 mm, REMOVE                    |                            |                            |
0008 202-51330                        LUMP|   12000.00000      12000.00|    9230.00000       9230.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0009 202-60820               252.000  m2  |      10.00000       2520.00|      14.87000       3747.24|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000               790.000  m3  |      14.00000      11060.00|      27.81000      21969.90|
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               336.000  m3  |      24.00000       8064.00|      23.50000       7896.00|
  BORROW                                  |                            |                            |
0012 205-06931                34.500  Mg  |     100.00000       3450.00|      50.30000       1735.35|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0013 205-06933                 1.000  EACH|     150.00000        150.00|      98.08000         98.08|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0014 205-06937               230.000  m   |       4.00000        920.00|       8.71000       2003.30|
  TEMPORARY SILT FENCE                    |                            |                            |
0015 211-02050               145.000  m3  |      30.00000       4350.00|      25.15000       3646.75|
  B BORROW                                |                            |                            |
0016 303-52308               815.200  Mg  |      22.00000      17934.40|      14.79000      12056.81|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 303-94433               245.400  m3  |      35.00000       8589.00|      52.60000      12908.04|
  AGGREGATE, 12 FOR STRUCTURE BACKFILL    |                            |                            |
0018 402-05468                80.800  Mg  |      55.00000       4444.00|      51.76000       4182.21|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               337.600  Mg  |      60.00000      20256.00|      43.31000      14621.46|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               140.400  Mg  |      57.00000       8002.80|      59.15000       8304.66|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 199 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,110.50                                                  ROUTE : US 36
     CALL ORDER   : 199                     CONTRACT ID : R -26075-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1315965              |
                                          |YARDBERRY LANDSCAPE         |FOX CONTRACTORS CORP.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05481                99.500  Mg  |      61.00000       6069.50|      62.32000       6200.84|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511               522.100  m2  |       6.00000       3132.60|       4.33000       2260.69|
  SEAL COAT, 2                            |                            |                            |
0023 405-05518               522.100  m2  |       1.50000        783.15|       0.74000        386.35|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              4385.000  m2  |       0.50000       2192.50|       0.04000        175.40|
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01846                 2.000  EACH|    1550.00000       3100.00|    1690.04000       3380.08|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0026 601-02636                60.960  m   |      62.00000       3779.52|      77.11000       4700.63|
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0027 601-94689                 2.000  EACH|    2255.00000       4510.00|    2112.55000       4225.10|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               108.600  m   |      32.00000       3475.20|      34.86000       3785.80|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 603-05727                20.000  m   |      30.00000        600.00|      95.06000       1901.20|
  FENCE, FARM FIELD, TENSION WIRE, 1190 mm|                            |                            |
0030 615-06505                 1.000  EACH|     506.00000        506.00|     739.39000        739.39|
  MONUMENT, B                             |                            |                            |
0031 616-02320               328.300  m2  |       5.00000       1641.50|       2.59000        850.30|
  GEOTEXTILES                             |                            |                            |
0032 616-06405               237.000  Mg  |      32.00000       7584.00|      25.44000       6029.28|
  RIPRAP, REVETMENT                       |                            |                            |
0033 621-01004                 1.000  EACH|     750.00000        750.00|     686.58000        686.58|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06545                 0.500  Mg  |     500.00000        250.00|     878.82000        439.41|
  FERTILIZER                              |                            |                            |
0035 621-06548                 1.400  kg  |     150.00000        210.00|      52.29000         73.21|
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06553                76.900  kg  |       7.00000        538.30|       9.24000        710.56|
  SEED MIXTURE, R                         |                            |                            |
0037 621-06555                16.600  kg  |       7.00000        116.20|      25.30000        419.98|
  SEED MIXTURE, P                         |                            |                            |
0038 621-06565                 1.800  Mg  |     425.00000        765.00|     670.73000       1207.31|
  MULCHING MATERIAL                       |                            |                            |
0039 621-06567                 2.400  kL  |      10.00000         24.00|       0.58000          1.39|
  WATER                                   |                            |                            |
0040 621-06574               131.600  m2  |      15.00000       1974.00|      17.32000       2279.31|
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,110.50                                                  ROUTE : US 36
     CALL ORDER   : 199                     CONTRACT ID : R -26075-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1315965              |
                                          |YARDBERRY LANDSCAPE         |FOX CONTRACTORS CORP.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-52448                 4.000  EACH|      35.00000        140.00|      26.41000        105.64|
  SIGN, DO NOT SPRAY                      |                            |                            |
0042 622-98200                 4.000  EACH|      35.00000        140.00|      26.41000        105.64|
  SIGN, DO NOT DISTURB                    |                            |                            |
0043 702-51015                15.700  m3  |     500.00000       7850.00|    1062.38000      16679.37|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0044 703-51030              1758.000  kg  |       1.75000       3076.50|       2.05000       3603.90|
  REINFORCING STEEL                       |                            |                            |
0045 714-06613                17.200  m   |    3604.65100      62000.00|    4312.77000      74179.64|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 48OO mm X 1800 mm             |                            |                            |
0046 714-44240                18.200  m3  |     950.00000      17290.00|    1696.50000      30876.30|
  CONCRETE, A, STRUCTURES                 |                            |                            |
0047 715-05048                30.000  m   |      33.00000        990.00|      34.51000       1035.30|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0048 715-05049                30.000  m   |      45.00000       1350.00|      36.22000       1086.60|
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0049 715-05051                30.000  m   |      60.00000       1800.00|      41.39000       1241.70|
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0050 715-05151                 9.000  m   |      85.00000        765.00|     135.01000       1215.09|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0051 715-05152                64.000  m   |     110.00000       7040.00|      75.13000       4808.32|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0052 715-05168                36.000  m   |      80.00000       2880.00|      62.83000       2261.88|
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0053 715-46000                 6.000  EACH|     220.00000       1320.00|     622.02000       3732.12|
  PIPE END SECTION, 300 mm                |                            |                            |
0054 715-46010                 1.000  EACH|     350.00000        350.00|     705.22000        705.22|
  PIPE END SECTION, 450 mm                |                            |                            |
0055 720-45035                 1.000  EACH|    1400.00000       1400.00|    1009.60000       1009.60|
  INLET, F7                               |                            |                            |
0056 801-04308                 2.000  EACH|     100.00000        200.00|     528.14000       1056.28|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0057 801-06605                 8.000  EACH|      65.00000        520.00|      52.81000        422.48|
  BARRICADE, IIIA                         |                            |                            |
0058 801-06606                 4.000  EACH|      70.00000        280.00|      52.81000        211.24|
  BARRICADE, IIIB                         |                            |                            |
0059 801-06625                36.000  EACH|     100.00000       3600.00|      38.55000       1387.80|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0060 801-06640                12.000  EACH|      60.00000        720.00|      42.25000        507.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,110.50                                                  ROUTE : US 36
     CALL ORDER   : 199                     CONTRACT ID : R -26075-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1315965              |
                                          |YARDBERRY LANDSCAPE         |FOX CONTRACTORS CORP.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 801-06775                        LUMP|    4500.00000       4500.00|     422.51000        422.51|
  MAINTAINING TRAFFIC                     |                            |                            |
0062 802-07060                 3.000  EACH|     100.00000        300.00|      10.56000         31.68|
  SIGN, SHEET, RELOCATE                   |                            |                            |
0063 802-76055                12.900  m   |      19.00000        245.10|      47.53000        613.14|
  SIGN POST, A                            |                            |                            |
0064 804-06725                 6.000  EACH|      22.00000        132.00|      42.25000        253.50|
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0065 808-06703               640.000  m   |       1.20000        768.00|       1.48000        947.20|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0066 808-75240                80.000  m   |       1.20000         96.00|       1.48000        118.40|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0067 808-75245               290.000  m   |       1.20000        348.00|       1.48000        429.20|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0068 808-75998                11.000  EACH|      99.00000       1089.00|      63.38000        697.18|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    298,783.27|             $    329,116.30|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    298,783.27|             $    329,116.30|
====================================================================================================================================
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                                                                                                                   PAGE : 203 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   311,108.42                                                  ROUTE : SR 9
     CALL ORDER   : 203                     CONTRACT ID : R -26077-A                   COUNTIES : MADISON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/07/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1790012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    290,597.74     100.0000%
   2   35-1315965     FOX CONTRACTORS CORP.                                                  $    291,770.21     100.4034%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    306,377.78     105.4302%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    314,955.33     108.3818%
   5   35-0999231     HUNT PAVING COMPANY, INC.                                              $    434,012.94     149.3517%
====================================================================================================================================
                                          |(1) 35-1912582              |(2) 35-1315965              |(3) 35-0918397
                                          |EDSAM CONSTRUCTION, INC.    |FOX CONTRACTORS CORP.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    4400.00000       4400.00|    2630.00000       2630.00|    2900.00000        2900.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|   12100.00000      12100.00|    3060.00000       3060.00|   15300.00000       15300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|    4400.00000       4400.00|    3845.00000       3845.00|    6120.00000        6120.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-02241               141.000  m   |      13.20000       1861.20|      12.10000       1706.10|      15.45000        2178.45
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02286                 1.000  EACH|   19800.00000      19800.00|   11685.00000      11685.00|   12000.00000       12000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               591.000  m2  |       6.60000       3900.60|       3.10000       1832.10|      11.50000        6796.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              1069.000  m3  |      13.20000      14110.80|      18.50000      19776.50|      18.50000       19776.50
  EXCAVATION, COMMON                      |                            |                            |
0008 203-06499               125.000  m2  |      16.50000       2062.50|      23.30000       2912.50|      11.00000        1375.00
  SUBGRADE TREATMENT                      |                            |                            |
0009 203-51223               189.000  m3  |      16.50000       3118.50|      31.80000       6010.20|      23.00000        4347.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02231                 3.000  m   |     110.00000        330.00|     171.50000        514.50|      45.00000         135.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-06937               165.000  m   |       7.70000       1270.50|       6.90000       1138.50|       6.60000        1089.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 211-06467               814.000  m3  |      44.00000      35816.00|      37.10000      30199.40|      40.00000       32560.00
  AGGREGATE FOR END BENT BACKFILL , SIZE  |                            |                            |
  NO. 12                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   311,108.42                                                  ROUTE : SR 9
     CALL ORDER   : 203                     CONTRACT ID : R -26077-A                   COUNTIES : MADISON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1912582              |(2) 35-1315965              |(3) 35-0918397
                                          |EDSAM CONSTRUCTION, INC.    |FOX CONTRACTORS CORP.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 213-52830                25.000  m3  |      77.00000       1925.00|     100.00000       2500.00|      74.00000        1850.00
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               120.000  Mg  |      19.80000       2376.00|      38.60000       4632.00|      26.00000        3120.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05474                20.000  Mg  |      88.00000       1760.00|      84.20000       1684.00|      84.00000        1680.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05468                78.000  Mg  |      77.00000       6006.00|      73.70000       5748.60|      64.00000        4992.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05477                54.000  Mg  |      99.00000       5346.00|      73.70000       3979.80|      71.00000        3834.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                80.000  Mg  |      71.50000       5720.00|      68.40000       5472.00|      63.00000        5040.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 402-05487                16.000  Mg  |      77.00000       1232.00|      73.70000       1179.20|     101.00000        1616.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0020 402-05490                32.000  Mg  |     132.00000       4224.00|     105.25000       3368.00|      84.00000        2688.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0021 405-05518                64.000  m2  |       8.80000        563.20|       8.40000        537.60|       7.00000         448.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              1153.000  m2  |       0.11000        126.83|       0.06000         69.18|       0.05000          57.65
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-94689                 1.000  EACH|    2970.00000       2970.00|    2815.80000       2815.80|    2500.00000        2500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-99132                 1.000  EACH|     110.00000        110.00|     105.25000        105.25|      66.00000          66.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0025 616-02320               317.000  m2  |       2.20000        697.40|       4.00000       1268.00|       3.00000         951.00
  GEOTEXTILES                             |                            |                            |
0026 616-05688               170.000  Mg  |      38.50000       6545.00|      40.40000       6868.00|      42.00000        7140.00
  RIPRAP, CLASS 1                         |                            |                            |
0027 616-05689                45.000  Mg  |      38.50000       1732.50|      53.00000       2385.00|      42.00000        1890.00
  RIPRAP, CLASS 2                         |                            |                            |
0028 616-06405                 5.000  Mg  |      55.00000        275.00|      70.00000        350.00|      42.00000         210.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 1.000  EACH|     467.50000        467.50|     450.00000        450.00|     425.00000         425.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06557               136.000  kg  |       4.95000        673.20|       4.75000        646.00|       4.50000         612.00
  SEED MIXTURE, T                         |                            |                            |
0031 621-06559              1240.000  m2  |       0.88000       1091.20|       0.75000        930.00|       0.80000         992.00
  MULCHED SEEDING, R                      |                            |                            |
0032 701-90976              1396.000  kg  |       2.20000       3071.20|       1.05000       1465.80|       1.20000        1675.20
  REINFORCING STEEL, GRADE 60             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   311,108.42                                                  ROUTE : SR 9
     CALL ORDER   : 203                     CONTRACT ID : R -26077-A                   COUNTIES : MADISON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1912582              |(2) 35-1315965              |(3) 35-0918397
                                          |EDSAM CONSTRUCTION, INC.    |FOX CONTRACTORS CORP.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 714-03437                54.000  m2  |     555.50000      29997.00|     416.25000      22477.50|     500.00000       27000.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0034 715-05597                 0.600  m   |     165.00000         99.00|    1070.00000        642.00|     600.00000         360.00
  PIPE EXTENSION, CIRCULAR, 600 mm , CMP  |                            |                            |
0035 715-46020                 2.000  EACH|     550.00000       1100.00|     400.00000        800.00|     450.00000         900.00
  PIPE END SECTION, 600 mm                |                            |                            |
0036 723-06927                24.079  m   |    4114.00000      99061.01|    5120.00000     123284.48|    5177.00000      124656.98
  STRUCTURE, PRECAST THREE-SIDED, , 6100  |                            |                            |
  mm X 3050 mm                            |                            |                            |
0037 801-03290                 2.000  EACH|     104.50000        209.00|     190.00000        380.00|     180.00000         360.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0038 801-04308                 2.000  EACH|     110.00000        220.00|      84.20000        168.40|      80.00000         160.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0039 801-06605                 4.000  EACH|      58.30000        233.20|      58.00000        232.00|      55.00000         220.00
  BARRICADE, IIIA                         |                            |                            |
0040 801-06606                 4.000  EACH|      69.30000        277.20|      63.00000        252.00|      60.00000         240.00
  BARRICADE, IIIB                         |                            |                            |
0041 801-06625                18.000  EACH|      99.00000       1782.00|      42.00000        756.00|      40.00000         720.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0042 801-06640                12.000  EACH|      48.40000        580.80|      53.00000        636.00|      50.00000         600.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 2.000  EACH|      33.00000         66.00|      32.00000         64.00|      30.00000          60.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|    2200.00000       2200.00|    5525.00000       5525.00|     800.00000         800.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06713               120.000  m   |       1.32000        158.40|       3.15000        378.00|       3.00000         360.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-75240                15.000  m   |      11.00000        165.00|      15.25000        228.75|      14.50000         217.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0047 202-91840                23.000  m   |      38.50000        885.50|      36.85000        847.55|      13.00000         299.00
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0048 603-06065                12.000  m   |      93.50000       1122.00|      89.50000       1074.00|      35.00000         420.00
  FENCE, CHAIN LINK, RESET                |                            |                            |
0049 603-97461                33.000  m   |      71.50000       2359.50|      68.50000       2260.50|      80.00000        2640.00
  TEMPORARY FENCE , CHAIN LINK, 2720 mm   |                            |                            |
     SECTION TOTALS                       |             $    290,597.74|             $    291,770.21|                $    306,377.78
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    290,597.74|             $    291,770.21|                $    306,377.78
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   311,108.42                                                  ROUTE : SR 9
     CALL ORDER   : 203                     CONTRACT ID : R -26077-A                   COUNTIES : MADISON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-0999231              |
                                          |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    2000.00000       2000.00|    2625.00000       2625.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|   15000.00000      15000.00|   21745.50000      21745.50|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|    1600.00000       1600.00|    4725.00000       4725.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-02241               141.000  m   |      13.00000       1833.00|      12.08000       1703.28|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02286                 1.000  EACH|   44637.00000      44637.00|   28175.00000      28175.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               591.000  m2  |       4.00000       2364.00|       7.05000       4166.55|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              1069.000  m3  |       3.00000       3207.00|      32.20000      34421.80|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-06499               125.000  m2  |       4.00000        500.00|      29.40000       3675.00|
  SUBGRADE TREATMENT                      |                            |                            |
0009 203-51223               189.000  m3  |      15.00000       2835.00|      29.40000       5556.60|
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02231                 3.000  m   |      50.00000        150.00|     115.50000        346.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-06937               165.000  m   |       7.39000       1219.35|       6.87000       1133.55|
  TEMPORARY SILT FENCE                    |                            |                            |
0012 211-06467               814.000  m3  |      40.75000      33170.50|      40.25000      32763.50|
  AGGREGATE FOR END BENT BACKFILL , SIZE  |                            |                            |
  NO. 12                                  |                            |                            |
0013 213-52830                25.000  m3  |     110.00000       2750.00|     141.75000       3543.75|
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               120.000  Mg  |      30.00000       3600.00|      54.60000       6552.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05474                20.000  Mg  |      90.00000       1800.00|      84.00000       1680.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05468                78.000  Mg  |      79.00000       6162.00|      73.50000       5733.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05477                54.000  Mg  |      79.00000       4266.00|      73.50000       3969.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                80.000  Mg  |      73.50000       5880.00|      68.25000       5460.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 402-05487                16.000  Mg  |      79.00000       1264.00|      73.50000       1176.00|
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   311,108.42                                                  ROUTE : SR 9
     CALL ORDER   : 203                     CONTRACT ID : R -26077-A                   COUNTIES : MADISON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-0999231              |
                                          |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 402-05490                32.000  Mg  |     113.00000       3616.00|     105.00000       3360.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0021 405-05518                64.000  m2  |       9.00000        576.00|       8.40000        537.60|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              1153.000  m2  |       0.07000         80.71|       0.06000         69.18|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-94689                 1.000  EACH|    3023.00000       3023.00|    2808.75000       2808.75|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-99132                 1.000  EACH|     113.00000        113.00|     105.00000        105.00|
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0025 616-02320               317.000  m2  |       2.00000        634.00|       4.20000       1331.40|
  GEOTEXTILES                             |                            |                            |
0026 616-05688               170.000  Mg  |      44.07000       7491.90|      43.05000       7318.50|
  RIPRAP, CLASS 1                         |                            |                            |
0027 616-05689                45.000  Mg  |      44.07000       1983.15|      43.05000       1937.25|
  RIPRAP, CLASS 2                         |                            |                            |
0028 616-06405                 5.000  Mg  |      60.00000        300.00|      26.25000        131.25|
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 1.000  EACH|     480.00000        480.00|     446.25000        446.25|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06557               136.000  kg  |       5.10000        693.60|       4.73000        643.28|
  SEED MIXTURE, T                         |                            |                            |
0031 621-06559              1240.000  m2  |       0.81000       1004.40|       0.76000        942.40|
  MULCHED SEEDING, R                      |                            |                            |
0032 701-90976              1396.000  kg  |       0.80000       1116.80|       3.15000       4397.40|
  REINFORCING STEEL, GRADE 60             |                            |                            |
0033 714-03437                54.000  m2  |     617.00000      33318.00|     892.50000      48195.00|
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0034 715-05597                 0.600  m   |     120.00000         72.00|     315.00000        189.00|
  PIPE EXTENSION, CIRCULAR, 600 mm , CMP  |                            |                            |
0035 715-46020                 2.000  EACH|     380.00000        760.00|     420.00000        840.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0036 723-06927                24.079  m   |    4844.55000     116651.92|    7205.00000     173489.20|
  STRUCTURE, PRECAST THREE-SIDED, , 6100  |                            |                            |
  mm X 3050 mm                            |                            |                            |
0037 801-03290                 2.000  EACH|     203.00000        406.00|     189.00000        378.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0038 801-04308                 2.000  EACH|      90.00000        180.00|      84.00000        168.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   311,108.42                                                  ROUTE : SR 9
     CALL ORDER   : 203                     CONTRACT ID : R -26077-A                   COUNTIES : MADISON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-0999231              |
                                          |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-06605                 4.000  EACH|      62.00000        248.00|      57.75000        231.00|
  BARRICADE, IIIA                         |                            |                            |
0040 801-06606                 4.000  EACH|      68.00000        272.00|      63.00000        252.00|
  BARRICADE, IIIB                         |                            |                            |
0041 801-06625                18.000  EACH|      45.00000        810.00|      42.00000        756.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0042 801-06640                12.000  EACH|      57.00000        684.00|      52.50000        630.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 2.000  EACH|      34.00000         68.00|      31.50000         63.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|    1000.00000       1000.00|   10867.50000      10867.50|
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06713               120.000  m   |       3.40000        408.00|       3.15000        378.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-75240                15.000  m   |      16.40000        246.00|      15.23000        228.45|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0047 202-91840                23.000  m   |      40.00000        920.00|      36.75000        845.25|
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0048 603-06065                12.000  m   |      96.00000       1152.00|      89.25000       1071.00|
  FENCE, CHAIN LINK, RESET                |                            |                            |
0049 603-97461                33.000  m   |      73.00000       2409.00|      68.25000       2252.25|
  TEMPORARY FENCE , CHAIN LINK, 2720 mm   |                            |                            |
     SECTION TOTALS                       |             $    314,955.33|             $    434,012.94|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    314,955.33|             $    434,012.94|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 209 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,626,459.84                                                  ROUTE :
     CALL ORDER   : 209                     CONTRACT ID : R -26152-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : J436008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1489621     HRP CONSTRUCTION, INC.                                                 $  1,626,832.39     100.0000%
   2   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $  1,634,149.82     100.4497%
   3   35-1486233     GEIGER DEVELOPING INC.                                                 $  1,865,546.00     114.6735%
====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-1136349              |(3) 35-1486233
                                          |HRP CONSTRUCTION, INC.      |TSCHUOR, GALE COMPANY, INC. |GEIGER DEVELOPING INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   25000.00000      25000.00|   57308.90000      57308.90|   45153.00000       45153.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                14.000  MOS |    1200.00000      16800.00|    2347.60000      32866.40|     300.00000        4200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   80000.00000      80000.00|   81000.00000      81000.00|  130268.47000      130268.47
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  142000.00000     142000.00|   32000.00000      32000.00|   14522.47000       14522.47
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820                29.000  m2  |      28.04000        813.16|      33.97000        985.13|      30.00000         870.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-91385                10.000  EACH|     150.00000       1500.00|     188.41000       1884.10|     238.00000        2380.00
  INLET, REMOVE                           |                            |                            |
0007 202-96133                63.000  m   |      25.00000       1575.00|      29.57000       1862.91|      53.90000        3395.70
  PIPE, REMOVE                            |                            |                            |
0008 203-02000              3400.000  m3  |      25.00000      85000.00|      13.25000      45050.00|      15.45000       52530.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02010              2400.000  m3  |      30.00000      72000.00|      62.70000     150480.00|     135.50000      325200.00
  EXCAVATION, ROCK                        |                            |                            |
0010 203-02801              1224.000  m3  |      15.00000      18360.00|      24.43000      29902.32|      19.00000       23256.00
  BACKFILL FOR WATER MAIN (WATER          |                            |                            |
  MAIN/WATER SERVICE)                     |                            |                            |
0011 211-02060              2395.000  m3  |      15.00000      35925.00|      23.76000      56905.20|      28.85000       69095.75
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-04075               115.000  Mg  |      18.00000       2070.00|      34.31000       3945.65|      45.03000        5178.45
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0013 303-52308               215.000  Mg  |      18.00000       3870.00|      17.42000       3745.30|      27.62000        5938.30
  COMPACTED AGGREGATE, O, 53 BASE         |                            |                            |
0014 305-05204                20.000  Mg  |     100.00000       2000.00|     108.91000       2178.20|     100.00000        2000.00
  HMA FOR PATCHING                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 209 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,626,459.84                                                  ROUTE :
     CALL ORDER   : 209                     CONTRACT ID : R -26152-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-1136349              |(3) 35-1486233
                                          |HRP CONSTRUCTION, INC.      |TSCHUOR, GALE COMPANY, INC. |GEIGER DEVELOPING INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-05437              2569.000  Mg  |      34.52000      88681.88|      37.62000      96645.78|      34.54000       88733.26
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0016 401-05454              1063.000  Mg  |      37.45000      39809.35|      40.79000      43359.77|      37.45000       39809.35
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0018 401-05456               483.000  Mg  |      45.56000      22005.48|      49.62000      23966.46|      45.56000       22005.48
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 401-05459                29.000  Mg  |      34.54000       1001.66|      37.62000       1090.98|      34.54000        1001.66
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0020 401-05462                13.000  Mg  |      37.45000        486.85|      40.79000        530.27|      37.45000         486.85
  QC/QA HMA INTERMEDIATE 12.5 mm, SHOULDER|                            |                            |
0022 401-05464                 6.000  Mg  |      45.56000        273.36|      49.62000        297.72|      45.56000         273.36
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0023 402-05475               720.000  Mg  |      40.15000      28908.00|      43.73000      31485.60|      40.15000       28908.00
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0024 406-05520                 9.000  Mg  |     154.00000       1386.00|     167.72000       1509.48|     154.00000        1386.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 603-03829                 8.400  m   |      25.00000        210.00|      11.67000         98.03|      43.25000         363.30
  FENCE , REMOVE                          |                            |                            |
0026 604-06069               434.000  m2  |      40.00000      17360.00|      40.95000      17772.30|      42.95000       18640.30
  CURB RAMP, CONCRETE                     |                            |                            |
0027 604-44251                 2.200  m3  |     600.00000       1320.00|     706.96000       1555.31|     900.00000        1980.00
  STEPS, CONCRETE , CLASS A               |                            |                            |
0028 604-91531              1623.000  m2  |      32.00000      51936.00|      31.55000      51205.65|      32.30000       52422.90
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0029 605-06140              1612.000  m   |      35.00000      56420.00|      46.46000      74893.52|      40.15000       64721.80
  CURB AND GUTTER, CONCRETE               |                            |                            |
0030 610-05527               855.000  Mg  |      59.70000      51043.50|      65.02000      55592.10|      59.70000       51043.50
  HMA FOR APPROACHES                      |                            |                            |
0031 611-05330              1221.000  m2  |      45.00000      54945.00|      42.17000      51489.57|      35.30000       43101.30
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0033 611-95023                 1.000  EACH|     125.00000        125.00|     162.82000        162.82|     165.00000         165.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0038 621-06567                 3.000  kL  |       0.55000          1.65|       0.60000          1.80|       0.55000           1.65
  WATER                                   |                            |                            |
0039 621-06575              3420.000  m2  |       3.15000      10773.00|       5.65000      19323.00|       3.15000       10773.00
  SODDING, NURSERY                        |                            |                            |
0040 714-02677                13.000  m   |     900.00000      11700.00|     669.70000       8706.10|     922.00000       11986.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200 mm x 1200 mm             |                            |                            |
0041 714-26707               171.000  m   |    1100.00000     188100.00|     903.50000     154498.50|    1064.00000      181944.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 1800 mm             |                            |                            |
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0042 715-05024                13.000  m   |     150.00000       1950.00|     198.61000       2581.93|     376.00000        4888.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0043 715-05149                40.000  m   |      65.00000       2600.00|      58.63000       2345.20|     100.00000        4000.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0044 715-05151               284.000  m   |      70.00000      19880.00|      84.03000      23864.52|     109.00000       30956.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0045 715-05152                41.000  m   |      75.00000       3075.00|      74.15000       3040.15|     110.00000        4510.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0046 715-05153                49.000  m   |      80.00000       3920.00|      92.32000       4523.68|     152.00000        7448.00
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0047 715-05154               253.000  m   |      90.00000      22770.00|     103.28000      26129.84|     176.00000       44528.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0048 715-05156               201.000  m   |     115.00000      23115.00|     149.62000      30073.62|     184.00000       36984.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0049 715-05412                10.000  m   |     175.00000       1750.00|     138.25000       1382.50|     212.00000        2120.00
  PIPE, SANITARY SEWER, 375 mm            |                            |                            |
0050 715-05711               179.000  m   |      90.00000      16110.00|      31.55000       5647.45|     135.00000       24165.00
  PIPE, SANITARY SEWER, 150 mm , PVC,     |                            |                            |
  SDR35                                   |                            |                            |
0051 715-06814                30.000  m   |     110.00000       3300.00|      77.57000       2327.10|     133.00000        3990.00
  PIPE, SANITARY SEWER, 100 mm , DUCTILE  |                            |                            |
  IRON                                    |                            |                            |
0052 715-06814                90.000  m   |      85.00000       7650.00|      30.86000       2777.40|      82.00000        7380.00
  PIPE, SANITARY SEWER, 100 mm , PVC,     |                            |                            |
  SDR35                                   |                            |                            |
0053 715-44240                 2.000  m3  |     500.00000       1000.00|     216.18000        432.36|     250.00000         500.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0054 720-01894                 9.000  EACH|     450.00000       4050.00|     358.30000       3224.70|     250.00000        2250.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
  TYPE A(HT)                              |                            |                            |
0055 720-02810                 3.000  EACH|    1830.00000       5490.00|    1467.67000       4403.01|    1310.00000        3930.00
  INLET, B5                               |                            |                            |
0056 720-03194                 2.000  EACH|    2340.00000       4680.00|    2192.59000       4385.18|    3401.00000        6802.00
  MANHOLE , TYPE C-A(HT)                  |                            |                            |
0057 720-04682                 1.000  EACH|    1830.00000       1830.00|    1471.09000       1471.09|    1314.00000        1314.00
  INLET , C5                              |                            |                            |
0058 720-04682                 1.000  EACH|    1420.00000       1420.00|    1210.28000       1210.28|     568.00000         568.00
  INLET I(HT)-G(HT)                       |                            |                            |
0059 720-45045                10.000  EACH|    1370.00000      13700.00|    1252.39000      12523.90|     870.00000        8700.00
  INLET, J10                              |                            |                            |
0060 720-45145                 3.000  EACH|    1370.00000       4110.00|    1264.77000       3794.31|    1052.00000        3156.00
  INLET, J10, MODIFIED                    |                            |                            |
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0061 720-45270                 1.000  EACH|    1100.00000       1100.00|     865.03000        865.03|     650.00000         650.00
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0062 720-45410                11.000  EACH|    1620.00000      17820.00|    1360.52000      14965.72|    1247.00000       13717.00
  MANHOLE, C4                             |                            |                            |
0063 720-45510                 3.000  EACH|    1620.00000       4860.00|    1114.66000       3343.98|    1260.00000        3780.00
  MANHOLE, C4, MODIFIED                   |                            |                            |
0064 720-45605                 2.000  m   |     750.00000       1500.00|     311.47000        622.94|    2155.00000        4310.00
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0065 720-95409                 1.000  EACH|    2040.00000       2040.00|    1504.55000       1504.55|    1688.00000        1688.00
  MANHOLE, J4, MODIFIED                   |                            |                            |
0066 720-95422                 6.000  EACH|    2040.00000      12240.00|    1808.43000      10850.58|    2014.00000       12084.00
  MANHOLE, J4                             |                            |                            |
0067 720-98174                30.000  EACH|    2160.00000      64800.00|    1834.88000      55046.40|    1580.00000       47400.00
  INLET, B15                              |                            |                            |
0068 732-03072                 4.000  EACH|     630.00000       2520.00|     287.90000       1151.60|     650.00000        2600.00
  TEE , D.I. 300 mm X 300 mm              |                            |                            |
0069 732-03072                 1.000  EACH|     250.00000        250.00|     120.32000        120.32|     205.00000         205.00
  TEE , D.I., 150 mm X 150 mm             |                            |                            |
0070 732-03072                 3.000  EACH|     445.00000       1335.00|     247.87000        743.61|     355.00000        1065.00
  TEE , D.I., 300 mm X 150 mm             |                            |                            |
0071 732-03073                 1.000  EACH|     350.00000        350.00|     157.64000        157.64|     205.00000         205.00
  CROSS , D.I., 150 mm X 150 mm           |                            |                            |
0072 732-03073                 1.000  EACH|    1380.00000       1380.00|     651.31000        651.31|     560.00000         560.00
  CROSS , D.I., 150 mm X 340 mm           |                            |                            |
0073 732-03074                 2.000  EACH|     155.00000        310.00|      58.70000        117.40|      25.00000          50.00
  REDUCER , D.I., 150 mm X 100 mm, RESTR. |                            |                            |
0074 732-03074                 1.000  EACH|     300.00000        300.00|     112.88000        112.88|      72.00000          72.00
  REDUCER , D.I., 300 mm X 100 mm, RESTR. |                            |                            |
0075 732-03074                 1.000  EACH|     305.00000        305.00|     114.49000        114.49|      73.00000          73.00
  REDUCER , D.I., 300 mm X 150 mm, RESTR. |                            |                            |
0076 732-03074                 1.000  EACH|     370.00000        370.00|     137.47000        137.47|      89.00000          89.00
  REDUCER , D.I., 300 mm X 250 mm, RESTR. |                            |                            |
0077 732-03074                 1.000  EACH|     580.00000        580.00|     283.16000        283.16|      95.00000          95.00
  REDUCER , D.I., 340 mm X 300 mm, RESTR. |                            |                            |
0078 732-03942                 5.000  EACH|    1950.00000       9750.00|    1815.42000       9077.10|    2850.00000       14250.00
  HYDRANT , TYPE I, ASSBLY INCL.VALVE &   |                            |                            |
  ALL FIT'GS                              |                            |                            |
0079 732-04836                 1.000  EACH|     600.00000        600.00|     512.27000        512.27|     420.00000         420.00
  GATE VALVE , AND BOX 150 mm             |                            |                            |
0080 732-04836                 1.000  EACH|    1050.00000       1050.00|     963.23000        963.23|     809.00000         809.00
  GATE VALVE , AND BOX, 250 mm            |                            |                            |
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0081 732-04836                 2.000  EACH|    1240.00000       2480.00|    1145.83000       2291.66|    1545.00000        3090.00
  GATE VALVE , AND BOX, 300 mm            |                            |                            |
0082 732-04846                 1.000  EACH|     175.00000        175.00|     128.29000        128.29|     135.00000         135.00
  ELL , 11.25 DEGREE, D.I., 150 mm        |                            |                            |
0083 732-04846                 2.000  EACH|     480.00000        960.00|     299.89000        599.78|     205.00000         410.00
  ELL , 11.25 DEGREE, D.I., 300 mm        |                            |                            |
0084 732-04846                 1.000  EACH|     175.00000        175.00|     128.29000        128.29|     236.00000         236.00
  ELL , 22.5 DEGREE, D.I., 150 mm         |                            |                            |
0085 732-04846                 1.000  EACH|     480.00000        480.00|     299.89000        299.89|     481.00000         481.00
  ELL , 22.5 DEGREE, D.I., 300 mm         |                            |                            |
0086 732-04846                 4.000  EACH|     480.00000       1920.00|     299.89000       1199.56|     609.00000        2436.00
  ELL , 45 DEGREE, D.I., 300 mm           |                            |                            |
0087 732-04846                 4.000  EACH|     180.00000        720.00|     131.92000        527.68|     135.00000         540.00
  ELL , 90 DEGREE, D.I., 150 mm           |                            |                            |
0088 732-04846                 1.000  EACH|     445.00000        445.00|     252.28000        252.28|     165.00000         165.00
  ELL , 90 DEGREE, D.I., 250 mm           |                            |                            |
0089 732-04846                 1.000  EACH|     615.00000        615.00|     319.63000        319.63|     205.00000         205.00
  ELL , 90 DEGREE, D.I., 300 mm           |                            |                            |
0090 732-04932                 2.000  EACH|    4800.00000       9600.00|    1180.60000       2361.20|    1450.00000        2900.00
  TAPPING TEE AND VALVE, WITH VALVE BOX , |                            |                            |
  D.I., 100 mm                            |                            |                            |
0091 732-04932                 5.000  EACH|    5200.00000      26000.00|    1365.27000       6826.35|    1660.00000        8300.00
  TAPPING TEE AND VALVE, WITH VALVE BOX , |                            |                            |
  D.I., 150 mm                            |                            |                            |
0092 732-04932                 1.000  EACH|    6300.00000       6300.00|    2271.87000       2271.87|    2069.00000        2069.00
  TAPPING TEE AND VALVE, WITH VALVE BOX , |                            |                            |
  D.I., 250 mm                            |                            |                            |
0093 732-04932                 5.000  EACH|    7000.00000      35000.00|    2892.38000      14461.90|    2536.00000       12680.00
  TAPPING TEE AND VALVE, WITH VALVE BOX , |                            |                            |
  D.I., 300 mm                            |                            |                            |
0094 732-04932                 1.000  EACH|    8000.00000       8000.00|    6911.71000       6911.71|    3720.00000        3720.00
  TAPPING TEE AND VALVE, WITH VALVE BOX , |                            |                            |
  D.I., 340 mm                            |                            |                            |
0095 732-91738               218.000  m   |      65.00000      14170.00|      75.61000      16482.98|      64.50000       14061.00
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            |
0096 732-94780                33.000  EACH|     800.00000      26400.00|     784.32000      25882.56|    1780.00000       58740.00
  WATER SERVICE CONNECTION TYPE K, COPPER,|                            |                            |
   19 mm                                  |                            |                            |
0097 732-96670               712.000  m   |     115.00000      81880.00|     132.16000      94097.92|      87.25000       62122.00
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
0098 801-04308                 5.000  EACH|     436.00000       2180.00|     474.83000       2374.15|     436.00000        2180.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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0099 801-06207               762.000  m   |      10.13000       7719.06|       3.57000       2720.34|       5.35000        4076.70
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0100 801-06606                14.000  EACH|     102.00000       1428.00|     111.09000       1555.26|     102.00000        1428.00
  BARRICADE, IIIB                         |                            |                            |
0101 801-06625                24.000  EACH|      51.00000       1224.00|      55.54000       1332.96|      51.00000        1224.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0102 801-06640                27.000  EACH|     103.00000       2781.00|     112.17000       3028.59|     103.00000        2781.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0103 801-06645                14.000  EACH|       1.00000         14.00|       1.09000         15.26|       1.00000          14.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0104 801-06775                        LUMP|    8000.00000       8000.00|   61850.54000      61850.54|   65345.00000       65345.00
  MAINTAINING TRAFFIC                     |                            |                            |
0105 802-76025                15.050  m2  |     133.20000       2004.66|     145.06000       2183.15|     133.20000        2004.66
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0106 802-76035                 0.840  m2  |     448.01000        376.33|     487.93000        409.86|     448.02000         376.34
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0107 802-76055                46.000  m   |      31.57000       1452.22|      34.38000       1581.48|      31.57000        1452.22
  SIGN POST, A , U CHANNEL                |                            |                            |
0108 808-06703               653.000  m   |       0.01000          6.53|       0.01000          6.53|       0.01000           6.53
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0109 808-75240                82.000  m   |       0.01000          0.82|       0.01000          0.82|       0.01000           0.82
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0110 808-75245              1523.000  m   |       0.01000         15.23|       0.01000         15.23|       0.01000          15.23
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0111 808-75297                49.000  m   |       7.75000        379.75|       8.44000        413.56|       7.75000         379.75
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0112 808-75300               163.000  m   |       6.40000       1043.20|       6.97000       1136.11|       6.40000        1043.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0113 808-95933               245.000  m   |       3.70000        906.50|       4.03000        987.35|       3.70000         906.50
  CURB PAINTING, YELLOW                   |                            |                            |
0114 402-05488                 8.000  Mg  |      40.15000        321.20|      43.73000        349.84|      40.15000         321.20
  HMA INTERMEDIATE C19.0 mm, SHOULDER     |                            |                            |
0115 202-02250                 1.000  EACH|     400.00000        400.00|     339.79000        339.79|     750.00000         750.00
  TREE, 250 mm, REMOVE                    |                            |                            |
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                                          |HRP CONSTRUCTION, INC.      |TSCHUOR, GALE COMPANY, INC. |GEIGER DEVELOPING INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 202-02255                 1.000  EACH|     540.00000        540.00|    1080.36000       1080.36|     865.00000         865.00
  TREE, 460 mm, REMOVE                    |                            |                            |
0117 202-02260                 2.000  EACH|     730.00000       1460.00|    2973.16000       5946.32|    1020.00000        2040.00
  TREE, 760 mm, REMOVE                    |                            |                            |
     SECTION TOTALS                       |             $  1,626,832.39|             $  1,634,149.82|                $  1,865,546.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,626,832.39|             $  1,634,149.82|                $  1,865,546.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0956011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  8,615,131.87     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  8,766,282.00     101.7544%
   3   31-4351261     SHELLY & SANDS, INC.                                                   $  9,316,582.59     108.1420%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  9,489,615.00     110.1505%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   50000.00000      50000.00|   50000.00000      50000.00|   48017.71000       48017.71
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                22.000  MOS |    2650.00000      58300.00|    2400.00000      52800.00|    1377.48000       30304.56
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  360000.00000     360000.00|  148764.08000     148764.08|  108226.08000      108226.08
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01498                80.000  EACH|      30.00000       2400.00|      31.00000       2480.00|      69.36000        5548.80
  PAVEMENT MESSAGE MARKINGS, LANE         |                            |                            |
  INDICATION ARROW, REMOVE                |                            |                            |
0005 202-01499                48.000  EACH|      30.00000       1440.00|      31.00000       1488.00|      80.03000        3841.44
  PAVEMENT MESSAGE MARKINGS, WORD (ONLY), |                            |                            |
  REMOVE                                  |                            |                            |
0006 202-02236              3782.000  SYS |       0.56000       2117.92|       0.65000       2458.30|       2.40000        9076.80
  SURFACE, REMOVE                         |                            |                            |
0007 202-02240              8900.000  SYS |       6.65000      59185.00|       6.90000      61410.00|       6.81000       60609.00
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02241              4091.000  LFT |       3.00000      12273.00|       1.50000       6136.50|       1.87000        7650.17
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02272                30.000  LFT |      10.00000        300.00|      27.00000        810.00|      10.67000         320.10
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0010 202-60820            154154.000  SYS |       0.36000      55495.44|       0.23000      35455.42|       0.46000       70910.84
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822             16120.000  SYS |       0.60000       9672.00|       0.85000      13702.00|       1.21000       19505.20
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 202-86946                11.000  EACH|     320.00000       3520.00|     260.00000       2860.00|     341.46000        3756.06
  HANDHOLE, REMOVE                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-90277                11.000  EACH|     250.00000       2750.00|     210.00000       2310.00|     266.77000        2934.47
  DETECTOR HOUSING, REMOVE                |                            |                            |
0014 202-93741                 5.000  EACH|     200.00000       1000.00|     365.00000       1825.00|     106.71000         533.55
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0015 202-95027                 2.000  EACH|     500.00000       1000.00|     940.00000       1880.00|     546.96000        1093.92
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0016 202-96022                 1.000  EACH|     450.00000        450.00|     850.00000        850.00|     480.18000         480.18
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
0017 202-96632                 1.000  EACH|    1500.00000       1500.00|    1575.00000       1575.00|    1600.59000        1600.59
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                            |                            |
0018 202-98488                41.000  EACH|     350.00000      14350.00|     115.00000       4715.00|     160.06000        6562.46
  PIPE END SECTION, REMOVE                |                            |                            |
0019 203-02000             15356.000  CYS |      11.46000     175979.76|      12.25000     188111.00|      12.16000      186728.96
  EXCAVATION, COMMON                      |                            |                            |
0020 203-02070             15279.000  CYS |       8.70000     132927.30|       9.20000     140566.80|       8.64000      132010.56
  BORROW                                  |                            |                            |
0021 205-06933                22.000  EACH|      50.00000       1100.00|      57.00000       1254.00|      53.35000        1173.70
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0022 205-06937              1000.000  LFT |       1.52000       1520.00|       1.60000       1600.00|       1.62000        1620.00
  TEMPORARY SILT FENCE                    |                            |                            |
0023 211-02060              2230.000  CYS |      12.20000      27206.00|       9.00000      20070.00|      10.67000       23794.10
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 303-52308             18038.000  TON |      11.27000     203288.26|      12.00000     216456.00|      12.52000      225835.76
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 305-05204               100.000  TON |      79.80000       7980.00|      75.00000       7500.00|      38.56000        3856.00
  HMA FOR PATCHING                        |                            |                            |
0026 305-05731             14850.000  TON |      34.00000     504900.00|      35.00000     519750.00|      32.42000      481437.00
  WIDENING WITH QC/QA HMA                 |                            |                            |
0027 305-60970              2555.000  TON |      14.90000      38069.50|      13.00000      33215.00|      12.52000       31988.60
  WIDENING WITH COMPACTED AGGREGATE , O,  |                            |                            |
  53                                      |                            |                            |
0028 305-97019            123137.000  SYS |       1.30000     160078.10|       1.50000     184705.50|       1.33000      163772.21
  RUBBLIZED PCCP                          |                            |                            |
0029 305-97026              4929.000  TON |       5.00000      24645.00|      12.00000      59148.00|      16.57000       81673.53
  AGGREGATE, NO. 73                       |                            |                            |
0030 401-05437             34375.000  TON |      24.00000     825000.00|      24.70000     849062.50|      26.10000      897187.50
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0031 401-05455             41404.000  TON |      24.75000    1024749.00|      25.50000    1055802.00|      27.43000     1135711.72
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0032 401-05456             20200.000  TON |      36.00000     727200.00|      37.20000     751440.00|      42.30000      854460.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 401-05459             25861.000  TON |      24.50000     633594.50|      25.00000     646525.00|      29.95000      774536.95
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0034 401-05463             16102.000  TON |      25.00000     402550.00|      27.00000     434754.00|      29.00000      466958.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0035 401-05464             10649.000  TON |      37.25000     396675.25|      35.50000     378039.50|      43.00000      457907.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0036 401-05467            163150.000  LFT |       0.10000      16315.00|       0.25000      40787.50|       0.09000       14683.50
  MILLED HMA CORRUGATIONS                 |                            |                            |
0037 401-06264                        LUMP|    4908.92000       4908.92|    5500.00000       5500.00|   16005.90000       16005.90
  PROFILOGRAPH, HMA                       |                            |                            |
0038 402-05475             27135.000  TON |      24.00000     651240.00|      25.50000     691942.50|      27.51000      746483.85
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0039 402-05495               100.000  TON |      60.00000       6000.00|      30.00000       3000.00|      35.20000        3520.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0040 405-05517               471.000  TON |     262.80000     123778.80|     240.00000     113040.00|     228.44000      107595.24
  ASPHALT FOR PRIME COAT                  |                            |                            |
0041 406-05520               437.000  TON |     156.00000      68172.00|     165.00000      72105.00|     164.98000       72096.26
  ASPHALT FOR TACK COAT                   |                            |                            |
0042 601-01128                 7.000  EACH|    1100.00000       7700.00|     850.00000       5950.00|    1029.71000        7207.97
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0043 601-01626                 2.000  EACH|    1600.00000       3200.00|    1300.00000       2600.00|    1387.18000        2774.36
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0044 601-02206               596.000  LFT |       7.00000       4172.00|       8.00000       4768.00|       5.82000        3468.72
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            |
   SPACING                                |                            |                            |
0045 601-05999                 1.000  EACH|      30.00000         30.00|      31.00000         31.00|      42.68000          42.68
  CURVED TERMINAL END                     |                            |                            |
0046 601-06228                 2.000  EACH|   57000.00000     114000.00|   54000.00000     108000.00|   57514.55000      115029.10
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0048 601-94689                 7.000  EACH|    1900.00000      13300.00|    1900.00000      13300.00|    2054.09000       14378.63
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0049 601-94690                 3.000  EACH|    2900.00000       8700.00|    3000.00000       9000.00|    3078.47000        9235.41
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0050 601-97080                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|    2134.12000        4268.24
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0051 601-97774                 1.000  EACH|     800.00000        800.00|    1100.00000       1100.00|     826.97000         826.97
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0052 601-97803                 1.000  EACH|    2200.00000       2200.00|    1900.00000       1900.00|    2134.12000        2134.12
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 601-99105              3458.000  LFT |       9.00000      31122.00|       9.50000      32851.00|       8.75000       30257.50
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0054 601-99108               456.000  LFT |      15.00000       6840.00|      15.75000       7182.00|      13.61000        6206.16
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0055 602-06639               250.000  LFT |      40.63000      10157.50|      46.50000      11625.00|      32.01000        8002.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0056 603-93088              1000.000  LFT |       6.00000       6000.00|       4.75000       4750.00|       7.20000        7200.00
  FENCE, FARM FIELD, REPAIR               |                            |                            |
0057 607-06335                31.000  LFT |      60.00000       1860.00|      44.00000       1364.00|      64.02000        1984.62
  PAVED SIDE DITCH, A                     |                            |                            |
0058 607-06350                23.000  LFT |      80.00000       1840.00|      58.00000       1334.00|      85.36000        1963.28
  PAVED SIDE DITCH, D                     |                            |                            |
0059 610-05527              8294.000  TON |      35.00000     290290.00|      34.00000     281996.00|      44.23000      366843.62
  HMA FOR APPROACHES                      |                            |                            |
0060 611-06497                 5.000  EACH|     120.00000        600.00|     120.00000        600.00|     128.05000         640.25
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0061 611-06498                 6.000  EACH|     160.00000        960.00|     135.00000        810.00|     170.73000        1024.38
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0062 611-52817                 2.000  EACH|   12487.00000      24974.00|   18600.00000      37200.00|   16886.23000       33772.46
  TEMPORARY CROSSOVER, B                  |                            |                            |
0063 615-06510                 2.000  EACH|     150.00000        300.00|     160.00000        320.00|     160.06000         320.12
  MONUMENT, C                             |                            |                            |
0064 615-06520                26.000  EACH|     150.00000       3900.00|     160.00000       4160.00|     160.06000        4161.56
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0065 615-06525                 5.000  EACH|     540.00000       2700.00|     275.00000       1375.00|     266.77000        1333.85
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0066 616-02320              1028.000  SYS |       1.00000       1028.00|       2.50000       2570.00|       1.07000        1099.96
  GEOTEXTILES                             |                            |                            |
0067 616-06025               328.000  CYS |      20.00000       6560.00|      20.00000       6560.00|      21.34000        6999.52
  BORROW, COHESIVE                        |                            |                            |
0068 616-06405               984.000  TON |      21.30000      20959.20|      26.00000      25584.00|      22.73000       22366.32
  RIPRAP, REVETMENT                       |                            |                            |
0069 616-06451                44.000  TON |      27.30000       1201.20|      30.00000       1320.00|      29.13000        1281.72
  RIPRAP, UNIFORM                         |                            |                            |
0070 616-95754               885.000  LFT |       2.00000       1770.00|       3.40000       3009.00|       2.13000        1885.05
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0071 617-04488              1000.000  SYS |       3.00000       3000.00|       4.25000       4250.00|       3.20000        3200.00
  GEOGRID, SUBGRADE                       |                            |                            |
0072 621-01004                 4.000  EACH|     200.00000        800.00|     400.00000       1600.00|     213.41000         853.64
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 621-06559            116305.000  SYS |       0.30000      34891.50|       0.25000      29076.25|       0.32000       37217.60
  MULCHED SEEDING, R                      |                            |                            |
0074 621-06567               653.000  MG  |       2.00000       1306.00|       2.00000       1306.00|       2.13000        1390.89
  WATER                                   |                            |                            |
0075 621-06574               316.000  SYS |       4.50000       1422.00|       3.00000        948.00|       4.80000        1516.80
  SODDING                                 |                            |                            |
0076 715-02839               150.000  LFT |      54.40000       8160.00|      70.00000      10500.00|      58.05000        8707.50
  PIPE, POLYETHYLENE LINER, 24 IN.        |                            |                            |
0078 715-02979               688.000  LFT |      34.12000      23474.56|      44.00000      30272.00|      36.41000       25050.08
  PIPE, POLYETHYLENE LINER, 12 IN.        |                            |                            |
0079 715-03403               780.000  LFT |      36.00000      28080.00|      42.00000      32760.00|      38.41000       29959.80
  PIPE, POLYETHYLENE LINER, 15 IN.        |                            |                            |
0081 715-05048              5932.000  LFT |       2.05000      12160.60|       1.80000      10677.60|       2.19000       12991.08
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0082 715-05053              6552.000  LFT |      12.24000      80196.48|       8.00000      52416.00|       8.27000       54185.04
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0083 715-05118               300.000  LFT |      19.00000       5700.00|      18.00000       5400.00|      20.27000        6081.00
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0084 715-05119               310.000  LFT |      21.25000       6587.50|      20.00000       6200.00|      22.68000        7030.80
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0085 715-05121               360.000  LFT |      23.60000       8496.00|      23.00000       8280.00|      25.18000        9064.80
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0086 715-05123               300.000  LFT |      34.50000      10350.00|      32.00000       9600.00|      36.81000       11043.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0087 715-05129                15.000  LFT |      88.00000       1320.00|     100.00000       1500.00|      93.90000        1408.50
  PIPE, TYPE 1, CIRCULAR, 54 IN.          |                            |                            |
0088 715-05203             91290.000  LFT |       1.15000     104983.50|       1.10000     100419.00|       1.13000      103157.70
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0089 715-05235                 8.000  LFT |     106.00000        848.00|      85.00000        680.00|       8.54000          68.32
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.4   |                            |                            |
  SQ. FT.                                 |                            |                            |
0090 715-05237                30.000  LFT |      45.00000       1350.00|     105.00000       3150.00|      48.02000        1440.60
  PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4   |                            |                            |
  SQ. FT.                                 |                            |                            |
0091 715-06492                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1600.59000        1600.59
  CONCRETE ANCHOR, 54 IN.                 |                            |                            |
0092 715-26730                 2.000  EACH|    5390.00000      10780.00|    3350.00000       6700.00|    5751.46000       11502.92
  GRATED BOX END SECTION, II, 4::1, 24 IN.|                            |                            |
0093 715-26768                 1.000  EACH|    5175.00000       5175.00|    2200.00000       2200.00|    5522.04000        5522.04
  GRATED BOX END SECTION, I, 2:1, 18 IN.  |                            |                            |
0094 715-26769                 1.000  EACH|    5390.00000       5390.00|    2850.00000       2850.00|    5751.45000        5751.45
  GRATED BOX END SECTION, I, 2:1, 24 IN.  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 715-46000                10.000  EACH|     255.00000       2550.00|     235.00000       2350.00|     272.10000        2721.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0096 715-46005                 9.000  EACH|     290.00000       2610.00|     250.00000       2250.00|     309.45000        2785.05
  PIPE END SECTION, 15 IN.                |                            |                            |
0097 715-46010                 8.000  EACH|     390.00000       3120.00|     270.00000       2160.00|     416.15000        3329.20
  PIPE END SECTION, 18 IN.                |                            |                            |
0098 715-46020                 4.000  EACH|     565.00000       2260.00|     345.00000       1380.00|     602.89000        2411.56
  PIPE END SECTION, 24 IN.                |                            |                            |
0099 715-46030                 2.000  EACH|     690.00000       1380.00|     425.00000        850.00|     736.27000        1472.54
  PIPE END SECTION, 30 IN.                |                            |                            |
0100 715-46080                 1.000  EACH|     590.00000        590.00|     400.00000        400.00|     629.57000         629.57
  PIPE END SECTION, MIN. AREA 4.4 SQ. FT. |                            |                            |
0101 715-46095                 2.000  EACH|     725.00000       1450.00|     700.00000       1400.00|     773.62000        1547.24
  PIPE END SECTION, MIN. AREA 6.4 SQ. FT. |                            |                            |
0102 715-97755                 1.000  EACH|    4485.00000       4485.00|    2300.00000       2300.00|    4785.77000        4785.77
  GRATED BOX END SECTION, I, 3:1, 12 IN.  |                            |                            |
0103 718-06529               179.000  EACH|     450.00000      80550.00|     420.00000      75180.00|     426.82000       76400.78
  OUTLET PROTECTOR, 2                     |                            |                            |
0104 718-06532             10000.000  LFT |       0.90000       9000.00|       1.00000      10000.00|       0.96000        9600.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0105 718-52610              3893.000  CYS |      25.45000      99076.85|      25.50000      99271.50|      25.08000       97636.44
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0106 718-99153              4083.000  SYS |       0.70000       2858.10|       1.15000       4695.45|       0.75000        3062.25
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0107 801-01504                50.000  EACH|      20.00000       1000.00|      21.00000       1050.00|      40.55000        2027.50
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0108 801-01505                24.000  EACH|      30.00000        720.00|      31.00000        744.00|      45.88000        1101.12
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0109 801-04308                65.000  EACH|     298.00000      19370.00|     285.00000      18525.00|     522.86000       33985.90
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0110 801-06203            238828.000  LFT |       0.12000      28659.36|       0.13000      31047.64|       0.07000       16717.96
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0111 801-06207            238828.000  LFT |       0.70000     167179.60|       0.75000     179121.00|       0.85000      203003.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0112 801-06211                80.000  EACH|      72.00000       5760.00|      75.00000       6000.00|      80.03000        6402.40
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0113 801-06212                30.000  EACH|      80.00000       2400.00|      84.00000       2520.00|      90.70000        2721.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0114 801-06216               480.000  LFT |       3.50000       1680.00|       3.70000       1776.00|       0.53000         254.40
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0115 801-06218              1020.000  LFT |       6.25000       6375.00|       6.50000       6630.00|       5.55000        5661.00
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0116 801-06605                16.000  EACH|     225.00000       3600.00|     210.00000       3360.00|     158.99000        2543.84
  BARRICADE, IIIA                         |                            |                            |
0117 801-06606               165.000  EACH|     185.00000      30525.00|     210.00000      34650.00|     169.66000       27993.90
  BARRICADE, IIIB                         |                            |                            |
0118 801-06640               197.000  EACH|     177.00000      34869.00|     165.00000      32505.00|     153.66000       30271.02
  CONSTRUCTION SIGN, A                    |                            |                            |
0119 801-06710               400.000  DAY |      25.00000      10000.00|      25.00000      10000.00|      12.80000        5120.00
  FLASHING ARROW SIGN                     |                            |                            |
0120 801-06775                        LUMP|   60000.00000      60000.00|  115000.00000     115000.00|   80251.00000       80251.00
  MAINTAINING TRAFFIC                     |                            |                            |
0121 801-53072                        LUMP|    4800.00000       4800.00|    5000.00000       5000.00|    5121.89000        5121.89
  TEMPORARY TRAFFIC SIGNAL , MAINTAIN     |                            |                            |
  EXISTING                                |                            |                            |
0122 801-99182                 2.000  EACH|   10322.00000      20644.00|    9900.00000      19800.00|    9870.31000       19740.62
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                            |                            |
  INSTALL AND MAINTAIN                    |                            |                            |
0123 802-76025                59.000  SFT |      13.40000        790.60|      26.00000       1534.00|      14.30000         843.70
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0124 802-76065              3920.000  LFT |       3.10000      12152.00|       6.75000      26460.00|       3.31000       12975.20
  SIGN POST, B                            |                            |                            |
0125 804-06725                30.000  EACH|      15.00000        450.00|      16.50000        495.00|      34.68000        1040.40
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            |
0126 804-06770               380.000  EACH|      14.00000       5320.00|      15.72000       5973.60|      32.23000       12247.40
  DELINEATOR POST                         |                            |                            |
0127 804-06771               340.000  EACH|      19.00000       6460.00|      28.00000       9520.00|      41.62000       14150.80
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0128 804-76350                30.000  EACH|      17.00000        510.00|      19.00000        570.00|      39.69000        1190.70
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                            |                            |
0129 805-01842                13.000  EACH|     650.00000       8450.00|     675.00000       8775.00|     693.59000        9016.67
  HANDHOLE, SIGNAL                        |                            |                            |
0130 805-01844              1900.000  LFT |       8.50000      16150.00|       6.75000      12825.00|       9.07000       17233.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0131 805-02087                        LUMP|     500.00000        500.00|     210.00000        210.00|     533.53000         533.53
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0132 805-02202                 2.000  EACH|     650.00000       1300.00|     675.00000       1350.00|     693.59000        1387.18
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0133 805-05669                 4.000  EACH|    2100.00000       8400.00|    2150.00000       8600.00|    2240.83000        8963.32
  FLASHING BEACON ,ADJUST TO GRADE &      |                            |                            |
  PROVIDE L.E.D. INDICA                   |                            |                            |
0134 805-78100                 1.000  EACH|    7350.00000       7350.00|   10500.00000      10500.00|    7842.89000        7842.89
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0135 805-78205                 6.000  EACH|     550.00000       3300.00|     725.00000       4350.00|     586.88000        3521.28
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0136 805-78215                 2.000  EACH|     610.00000       1220.00|     800.00000       1600.00|     650.91000        1301.82
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0137 805-78230                 4.000  EACH|     910.00000       3640.00|    1150.00000       4600.00|    1056.39000        4225.56
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0138 805-78415                 3.000  EACH|    1250.00000       3750.00|    1270.00000       3810.00|    1333.83000        4001.49
  SPAN, CATENARY, AND TETHER              |                            |                            |
0139 805-78420                 4.000  EACH|     200.00000        800.00|     250.00000       1000.00|     213.41000         853.64
  DISCONNECT HANGER                       |                            |                            |
0140 805-78445                 3.000  EACH|     400.00000       1200.00|     575.00000       1725.00|     426.82000        1280.46
  SIGNAL SERVICE , UPGRADE TO METERED     |                            |                            |
  SERVICE                                 |                            |                            |
0141 805-78467                50.000  LFT |       1.30000         65.00|       1.05000         52.50|       1.39000          69.50
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0142 805-78470             12000.000  LFT |       0.20000       2400.00|       0.15000       1800.00|       0.21000        2520.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0143 805-78485               180.000  LFT |       0.90000        162.00|       1.35000        243.00|       0.96000         172.80
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0144 805-78490              1020.000  LFT |       1.00000       1020.00|       1.35000       1377.00|       1.07000        1091.40
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0145 805-78510              8353.000  LFT |       0.90000       7517.70|       1.05000       8770.65|       0.96000        8018.88
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0146 805-78785                 7.000  EACH|     320.00000       2240.00|     525.00000       3675.00|     341.46000        2390.22
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0147 805-78795              3840.000  LFT |       7.60000      29184.00|       6.25000      24000.00|       8.11000       31142.40
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0148 805-78925                 1.000  EACH|     600.00000        600.00|     575.00000        575.00|     640.24000         640.24
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0149 805-92504                18.000  EACH|     280.00000       5040.00|     240.00000       4320.00|     298.78000        5378.04
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 805-92951                15.000  EACH|     200.00000       3000.00|     125.00000       1875.00|     213.41000        3201.15
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0151 808-06368               670.000  LFT |       5.25000       3517.50|       5.50000       3685.00|       2.40000        1608.00
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0152 808-06701             22365.000  LFT |       0.22000       4920.30|       0.22000       4920.30|       0.30000        6709.50
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0153 808-06703             97458.000  LFT |       0.18000      17542.44|       0.22000      21440.76|       0.30000       29237.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0154 808-06716            294740.000  LFT |       0.06000      17684.40|       0.25000      73685.00|       0.34000      100211.60
  LINE, REMOVE                            |                            |                            |
0155 808-75245             89458.000  LFT |       0.18000      16102.44|       0.22000      19680.76|       0.30000       26837.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0156 808-75297               670.000  LFT |       3.50000       2345.00|       3.60000       2412.00|       2.51000        1681.70
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0157 808-75320               100.000  EACH|      45.00000       4500.00|      46.00000       4600.00|      42.68000        4268.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0158 808-75325                48.000  EACH|      55.00000       2640.00|      57.00000       2736.00|      54.42000        2612.16
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0160 808-75996                50.000  EACH|       7.87000        393.50|      26.00000       1300.00|      26.68000        1334.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0161 808-75998              1250.000  EACH|      18.50000      23125.00|      19.50000      24375.00|      19.74000       24675.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0162 808-97323               288.000  LFT |       5.00000       1440.00|       5.25000       1512.00|       5.07000        1460.16
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            |
  IN.                                     |                            |                            |
0163 201-52370                        LUMP|   15000.00000      15000.00|   36506.89000      36506.89|    2792.94000        2792.94
  CLEARING RIGHT OF WAY                   |                            |                            |
0164 715-02837               937.000  LFT |      32.67000      30611.79|      33.50000      31389.50|      34.86000       32663.82
  PIPE, POLYETHYLENE LINER, 10 IN.        |                            |                            |
0165 715-91218               150.000  LFT |      43.07000       6460.50|      57.00000       8550.00|      45.96000        6894.00
  PIPE, POLYETHYLENE LINER, 20 IN.        |                            |                            |
0166 715-05125               150.000  LFT |      56.00000       8400.00|      42.00000       6300.00|      64.02000        9603.00
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
     SECTION TOTALS                       |             $  8,615,131.87|             $  8,766,282.00|                $  9,316,582.59
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  8,615,131.87|             $  8,766,282.00|                $  9,316,582.59
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   50000.00000      50000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                22.000  MOS |    2000.00000      44000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  400000.00000     400000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01498                80.000  EACH|      30.30000       2424.00|                            |
  PAVEMENT MESSAGE MARKINGS, LANE         |                            |                            |
  INDICATION ARROW, REMOVE                |                            |                            |
0005 202-01499                48.000  EACH|      30.30000       1454.40|                            |
  PAVEMENT MESSAGE MARKINGS, WORD (ONLY), |                            |                            |
  REMOVE                                  |                            |                            |
0006 202-02236              3782.000  SYS |       0.90000       3403.80|                            |
  SURFACE, REMOVE                         |                            |                            |
0007 202-02240              8900.000  SYS |       6.00000      53400.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02241              4091.000  LFT |       1.77000       7241.07|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02272                30.000  LFT |      12.09000        362.70|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0010 202-60820            154154.000  SYS |       0.55000      84784.70|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822             16120.000  SYS |       0.76000      12251.20|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 202-86946                11.000  EACH|     323.23000       3555.53|                            |
  HANDHOLE, REMOVE                        |                            |                            |
0013 202-90277                11.000  EACH|     252.53000       2777.83|                            |
  DETECTOR HOUSING, REMOVE                |                            |                            |
0014 202-93741                 5.000  EACH|     101.01000        505.05|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0015 202-95027                 2.000  EACH|    1073.98000       2147.96|                            |
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0016 202-96022                 1.000  EACH|     600.22000        600.22|                            |
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
0017 202-96632                 1.000  EACH|    1515.15000       1515.15|                            |
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                            |                            |
0018 202-98488                41.000  EACH|     117.88000       4833.08|                            |
  PIPE END SECTION, REMOVE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 203-02000             15356.000  CYS |      11.00000     168916.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0020 203-02070             15279.000  CYS |       6.00000      91674.00|                            |
  BORROW                                  |                            |                            |
0021 205-06933                22.000  EACH|      55.56000       1222.32|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0022 205-06937              1000.000  LFT |       1.57000       1570.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0023 211-02060              2230.000  CYS |      14.01000      31242.30|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 303-52308             18038.000  TON |      11.80000     212848.40|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 305-05204               100.000  TON |     150.00000      15000.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0026 305-05731             14850.000  TON |      42.00000     623700.00|                            |
  WIDENING WITH QC/QA HMA                 |                            |                            |
0027 305-60970              2555.000  TON |      12.20000      31171.00|                            |
  WIDENING WITH COMPACTED AGGREGATE , O,  |                            |                            |
  53                                      |                            |                            |
0028 305-97019            123137.000  SYS |       1.25000     153921.25|                            |
  RUBBLIZED PCCP                          |                            |                            |
0029 305-97026              4929.000  TON |       8.60000      42389.40|                            |
  AGGREGATE, NO. 73                       |                            |                            |
0030 401-05437             34375.000  TON |      27.00000     928125.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0031 401-05455             41404.000  TON |      27.00000    1117908.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0032 401-05456             20200.000  TON |      41.00000     828200.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0033 401-05459             25861.000  TON |      26.00000     672386.00|                            |
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0034 401-05463             16102.000  TON |      27.00000     434754.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0035 401-05464             10649.000  TON |      41.00000     436609.00|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0036 401-05467            163150.000  LFT |       0.12000      19578.00|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |
0037 401-06264                        LUMP|    5000.00000       5000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0038 402-05475             27135.000  TON |      27.50000     746212.50|                            |
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
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0039 402-05495               100.000  TON |      45.00000       4500.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0040 405-05517               471.000  TON |     250.00000     117750.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0041 406-05520               437.000  TON |     173.00000      75601.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0042 601-01128                 7.000  EACH|     974.75000       6823.25|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0043 601-01626                 2.000  EACH|    1313.13000       2626.26|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0044 601-02206               596.000  LFT |       5.51000       3283.96|                            |
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            |
   SPACING                                |                            |                            |
0045 601-05999                 1.000  EACH|      40.40000         40.40|                            |
  CURVED TERMINAL END                     |                            |                            |
0046 601-06228                 2.000  EACH|   54444.39000     108888.78|                            |
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0048 601-94689                 7.000  EACH|    1944.44000      13611.08|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0049 601-94690                 3.000  EACH|    2914.14000       8742.42|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0050 601-97080                 2.000  EACH|    2020.20000       4040.40|                            |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0051 601-97774                 1.000  EACH|     782.83000        782.83|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0052 601-97803                 1.000  EACH|    2020.20000       2020.20|                            |
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0053 601-99105              3458.000  LFT |       8.28000      28632.24|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0054 601-99108               456.000  LFT |      12.88000       5873.28|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0055 602-06639               250.000  LFT |      72.38000      18095.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0056 603-93088              1000.000  LFT |       6.82000       6820.00|                            |
  FENCE, FARM FIELD, REPAIR               |                            |                            |
0057 607-06335                31.000  LFT |      61.52000       1907.12|                            |
  PAVED SIDE DITCH, A                     |                            |                            |
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0058 607-06350                23.000  LFT |      82.92000       1907.16|                            |
  PAVED SIDE DITCH, D                     |                            |                            |
0059 610-05527              8294.000  TON |      46.00000     381524.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0060 611-06497                 5.000  EACH|     176.77000        883.85|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0061 611-06498                 6.000  EACH|     202.02000       1212.12|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0062 611-52817                 2.000  EACH|   25000.00000      50000.00|                            |
  TEMPORARY CROSSOVER, B                  |                            |                            |
0063 615-06510                 2.000  EACH|     404.04000        808.08|                            |
  MONUMENT, C                             |                            |                            |
0064 615-06520                26.000  EACH|     303.03000       7878.78|                            |
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0065 615-06525                 5.000  EACH|     303.03000       1515.15|                            |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0066 616-02320              1028.000  SYS |       1.19000       1223.32|                            |
  GEOTEXTILES                             |                            |                            |
0067 616-06025               328.000  CYS |      11.00000       3608.00|                            |
  BORROW, COHESIVE                        |                            |                            |
0068 616-06405               984.000  TON |      21.24000      20900.16|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0069 616-06451                44.000  TON |      23.14000       1018.16|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0070 616-95754               885.000  LFT |       3.27000       2893.95|                            |
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0071 617-04488              1000.000  SYS |       2.67000       2670.00|                            |
  GEOGRID, SUBGRADE                       |                            |                            |
0072 621-01004                 4.000  EACH|     404.04000       1616.16|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0073 621-06559            116305.000  SYS |       0.23000      26750.15|                            |
  MULCHED SEEDING, R                      |                            |                            |
0074 621-06567               653.000  MG  |       1.01000        659.53|                            |
  WATER                                   |                            |                            |
0075 621-06574               316.000  SYS |       2.88000        910.08|                            |
  SODDING                                 |                            |                            |
0076 715-02839               150.000  LFT |      54.95000       8242.50|                            |
  PIPE, POLYETHYLENE LINER, 24 IN.        |                            |                            |
0078 715-02979               688.000  LFT |      34.46000      23708.48|                            |
  PIPE, POLYETHYLENE LINER, 12 IN.        |                            |                            |
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0079 715-03403               780.000  LFT |      36.36000      28360.80|                            |
  PIPE, POLYETHYLENE LINER, 15 IN.        |                            |                            |
0081 715-05048              5932.000  LFT |       1.72000      10203.04|                            |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0082 715-05053              6552.000  LFT |       7.73000      50646.96|                            |
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0083 715-05118               300.000  LFT |      19.05000       5715.00|                            |
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0084 715-05119               310.000  LFT |      19.28000       5976.80|                            |
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0085 715-05121               360.000  LFT |      18.29000       6584.40|                            |
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0086 715-05123               300.000  LFT |      26.76000       8028.00|                            |
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0087 715-05129                15.000  LFT |      87.60000       1314.00|                            |
  PIPE, TYPE 1, CIRCULAR, 54 IN.          |                            |                            |
0088 715-05203             91290.000  LFT |       1.07000      97680.30|                            |
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0089 715-05235                 8.000  LFT |     109.50000        876.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.4   |                            |                            |
  SQ. FT.                                 |                            |                            |
0090 715-05237                30.000  LFT |      44.54000       1336.20|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4   |                            |                            |
  SQ. FT.                                 |                            |                            |
0091 715-06492                 1.000  EACH|    1017.34000       1017.34|                            |
  CONCRETE ANCHOR, 54 IN.                 |                            |                            |
0092 715-26730                 2.000  EACH|    6355.83000      12711.66|                            |
  GRATED BOX END SECTION, II, 4::1, 24 IN.|                            |                            |
0093 715-26768                 1.000  EACH|    2892.24000       2892.24|                            |
  GRATED BOX END SECTION, I, 2:1, 18 IN.  |                            |                            |
0094 715-26769                 1.000  EACH|    3297.18000       3297.18|                            |
  GRATED BOX END SECTION, I, 2:1, 24 IN.  |                            |                            |
0095 715-46000                10.000  EACH|     286.22000       2862.20|                            |
  PIPE END SECTION, 12 IN.                |                            |                            |
0096 715-46005                 9.000  EACH|     324.98000       2924.82|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0097 715-46010                 8.000  EACH|     279.23000       2233.84|                            |
  PIPE END SECTION, 18 IN.                |                            |                            |
0098 715-46020                 4.000  EACH|     352.54000       1410.16|                            |
  PIPE END SECTION, 24 IN.                |                            |                            |
0099 715-46030                 2.000  EACH|     505.07000       1010.14|                            |
  PIPE END SECTION, 30 IN.                |                            |                            |
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0100 715-46080                 1.000  EACH|     525.76000        525.76|                            |
  PIPE END SECTION, MIN. AREA 4.4 SQ. FT. |                            |                            |
0101 715-46095                 2.000  EACH|     629.89000       1259.78|                            |
  PIPE END SECTION, MIN. AREA 6.4 SQ. FT. |                            |                            |
0102 715-97755                 1.000  EACH|    2985.33000       2985.33|                            |
  GRATED BOX END SECTION, I, 3:1, 12 IN.  |                            |                            |
0103 718-06529               179.000  EACH|     404.04000      72323.16|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
0104 718-06532             10000.000  LFT |       1.01000      10100.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0105 718-52610              3893.000  CYS |      24.24000      94366.32|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0106 718-99153              4083.000  SYS |       1.11000       4532.13|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0107 801-01504                50.000  EACH|      20.20000       1010.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0108 801-01505                24.000  EACH|      30.30000        727.20|                            |
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0109 801-04308                65.000  EACH|     301.01000      19565.65|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0110 801-06203            238828.000  LFT |       0.12000      28659.36|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0111 801-06207            238828.000  LFT |       0.71000     169567.88|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0112 801-06211                80.000  EACH|      72.73000       5818.40|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0113 801-06212                30.000  EACH|      80.81000       2424.30|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0114 801-06216               480.000  LFT |       3.54000       1699.20|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0115 801-06218              1020.000  LFT |       6.31000       6436.20|                            |
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0116 801-06605                16.000  EACH|     227.27000       3636.32|                            |
  BARRICADE, IIIA                         |                            |                            |
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0117 801-06606               165.000  EACH|     227.27000      37499.55|                            |
  BARRICADE, IIIB                         |                            |                            |
0118 801-06640               197.000  EACH|     178.79000      35221.63|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0119 801-06710               400.000  DAY |      25.25000      10100.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0120 801-06775                        LUMP|  153912.33000     153912.33|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0121 801-53072                        LUMP|    4848.48000       4848.48|                            |
  TEMPORARY TRAFFIC SIGNAL , MAINTAIN     |                            |                            |
  EXISTING                                |                            |                            |
0122 801-99182                 2.000  EACH|   10426.25000      20852.50|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                            |                            |
  INSTALL AND MAINTAIN                    |                            |                            |
0123 802-76025                59.000  SFT |      13.54000        798.86|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0124 802-76065              3920.000  LFT |       3.13000      12269.60|                            |
  SIGN POST, B                            |                            |                            |
0125 804-06725                30.000  EACH|      17.68000        530.40|                            |
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            |
0126 804-06770               380.000  EACH|      16.67000       6334.60|                            |
  DELINEATOR POST                         |                            |                            |
0127 804-06771               340.000  EACH|      21.72000       7384.80|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0128 804-76350                30.000  EACH|      20.71000        621.30|                            |
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                            |                            |
0129 805-01842                13.000  EACH|     656.57000       8535.41|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0130 805-01844              1900.000  LFT |       8.59000      16321.00|                            |
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0131 805-02087                        LUMP|     505.05000        505.05|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0132 805-02202                 2.000  EACH|     656.57000       1313.14|                            |
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0133 805-05669                 4.000  EACH|    2121.21000       8484.84|                            |
  FLASHING BEACON ,ADJUST TO GRADE &      |                            |                            |
  PROVIDE L.E.D. INDICA                   |                            |                            |
0134 805-78100                 1.000  EACH|    7424.24000       7424.24|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
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0135 805-78205                 6.000  EACH|     555.56000       3333.36|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0136 805-78215                 2.000  EACH|     615.25000       1230.50|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0137 805-78230                 4.000  EACH|    1000.00000       4000.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0138 805-78415                 3.000  EACH|    1262.63000       3787.89|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0139 805-78420                 4.000  EACH|     202.02000        808.08|                            |
  DISCONNECT HANGER                       |                            |                            |
0140 805-78445                 3.000  EACH|     404.04000       1212.12|                            |
  SIGNAL SERVICE , UPGRADE TO METERED     |                            |                            |
  SERVICE                                 |                            |                            |
0141 805-78467                50.000  LFT |       1.31000         65.50|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0142 805-78470             12000.000  LFT |       0.20000       2400.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0143 805-78485               180.000  LFT |       0.91000        163.80|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0144 805-78490              1020.000  LFT |       1.01000       1030.20|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0145 805-78510              8353.000  LFT |       0.91000       7601.23|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0146 805-78785                 7.000  EACH|     323.23000       2262.61|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0147 805-78795              3840.000  LFT |       7.68000      29491.20|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0148 805-78925                 1.000  EACH|     606.06000        606.06|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0149 805-92504                18.000  EACH|     282.83000       5090.94|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0150 805-92951                15.000  EACH|     202.02000       3030.30|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0151 808-06368               670.000  LFT |       5.30000       3551.00|                            |
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0152 808-06701             22365.000  LFT |       0.22000       4920.30|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,187,069.13                                                ROUTE : 37
     CALL ORDER   : 213                     CONTRACT ID : R -26158-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0153 808-06703             97458.000  LFT |       0.22000      21440.76|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0154 808-06716            294740.000  LFT |       0.24000      70737.60|                            |
  LINE, REMOVE                            |                            |                            |
0155 808-75245             89458.000  LFT |       0.22000      19680.76|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0156 808-75297               670.000  LFT |       3.54000       2371.80|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0157 808-75320               100.000  EACH|      45.45000       4545.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0158 808-75325                48.000  EACH|      55.56000       2666.88|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0160 808-75996                50.000  EACH|      25.25000       1262.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0161 808-75998              1250.000  EACH|      18.69000      23362.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0162 808-97323               288.000  LFT |      20.20000       5817.60|                            |
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            |
  IN.                                     |                            |                            |
0163 201-52370                        LUMP|   25000.00000      25000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0164 715-02837               937.000  LFT |      33.00000      30921.00|                            |
  PIPE, POLYETHYLENE LINER, 10 IN.        |                            |                            |
0165 715-91218               150.000  LFT |      43.51000       6526.50|                            |
  PIPE, POLYETHYLENE LINER, 20 IN.        |                            |                            |
0166 715-05125               150.000  LFT |      49.13000       7369.50|                            |
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
     SECTION TOTALS                       |             $  9,489,615.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  9,489,615.00|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 219 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,531.11                                                  ROUTE :
     CALL ORDER   : 219                     CONTRACT ID : R -26187-A                   COUNTIES : ALLEN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : F568007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,287,911.53     100.0000%
   2   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                           $  1,396,820.36     108.4562%
   3   62-1492793     API CONSTRUCTION CORP.                                                 $  1,470,205.00     114.1541%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 62-1492793
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   20000.00000      20000.00|   28300.00000      28300.00|   25249.99000       25249.99
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1000.00000      12000.00|    1650.00000      19800.00|    1210.00000       14520.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   64000.00000      64000.00|   80000.00000      80000.00|   62406.76000       62406.76
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25000.00000      25000.00|   24750.00000      24750.00|   37050.00000       37050.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                72.000  m2  |       9.50000        684.00|      12.00000        864.00|      10.25000         738.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02245                 3.000  EACH|      75.00000        225.00|      75.00000        225.00|     150.00000         450.00
  TREE, 150 mm, REMOVE                    |                            |                            |
0007 202-02250                 8.000  EACH|     125.00000       1000.00|     125.00000       1000.00|     250.00000        2000.00
  TREE, 250 mm, REMOVE                    |                            |                            |
0008 202-02255                 8.000  EACH|     375.00000       3000.00|     375.00000       3000.00|     475.00000        3800.00
  TREE, 460 mm, REMOVE                    |                            |                            |
0009 202-02260                 3.000  EACH|     650.00000       1950.00|     650.00000       1950.00|     775.00000        2325.00
  TREE, 760 mm, REMOVE                    |                            |                            |
0010 202-02265                 3.000  EACH|    1150.00000       3450.00|    1150.00000       3450.00|    1250.00000        3750.00
  TREE, 1220 mm, REMOVE                   |                            |                            |
0011 202-02278              1837.000  m   |       9.00000      16533.00|      11.50000      21125.50|      12.10000       22227.70
  CURB, CONCRETE, REMOVE                  |                            |                            |
0012 202-03000                        LUMP|    4500.00000       4500.00|    4500.00000       4500.00|    4995.00000        4995.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 21                                  |                            |                            |
0013 202-60820               284.000  m2  |       7.50000       2130.00|       4.50000       1278.00|      20.20000        5736.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0014 202-97909                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  TRAFFIC SIGNAL INTERCONNECT, REMOVE     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,531.11                                                  ROUTE :
     CALL ORDER   : 219                     CONTRACT ID : R -26187-A                   COUNTIES : ALLEN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 62-1492793
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 203-02000              8347.500  m3  |      16.00000     133560.00|      17.60000     146916.00|      16.50000      137733.75
  EXCAVATION, COMMON                      |                            |                            |
0016 205-02237                25.000  EACH|      30.00000        750.00|      30.00000        750.00|      30.00000         750.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0017 211-02050               440.000  m3  |      20.00000       8800.00|      28.00000      12320.00|      22.50000        9900.00
  B BORROW                                |                            |                            |
0018 303-04075                33.000  Mg  |      20.00000        660.00|      18.00000        594.00|      38.20000        1260.60
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0019 303-52308              5900.000  Mg  |      10.00000      59000.00|      12.75000      75225.00|      15.80000       93220.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0020 305-05204                12.000  Mg  |      65.00000        780.00|      80.00000        960.00|     169.40000        2032.80
  HMA FOR PATCHING                        |                            |                            |
0021 401-05437              4760.000  Mg  |      25.00000     119000.00|      34.00000     161840.00|      40.70000      193732.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0022 401-05455              2180.000  Mg  |      27.00000      58860.00|      34.00000      74120.00|      43.45000       94721.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0023 401-05456              1020.000  Mg  |      35.00000      35700.00|      42.00000      42840.00|      59.00000       60180.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0024 405-05517                19.700  Mg  |     333.00000       6560.10|     350.00000       6895.00|     275.00000        5417.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 7.800  Mg  |     235.00000       1833.00|     225.00000       1755.00|     192.50000        1501.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 501-05160                75.000  m2  |      56.00000       4200.00|      34.00000       2550.00|      34.00000        2550.00
  CEMENT CONCRETE PAVEMENT, PLAIN, 200 mm |                            |                            |
0027 604-06069               446.000  m2  |      50.00000      22300.00|      35.00000      15610.00|      35.00000       15610.00
  CURB RAMP, CONCRETE                     |                            |                            |
0028 604-91531               644.000  m2  |      30.00000      19320.00|      24.00000      15456.00|      24.00000       15456.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0029 605-06115                19.000  m   |      85.00000       1615.00|      38.00000        722.00|      38.00000         722.00
  CURB, INTEGRAL, C, CONCRETE, MODIFIED   |                            |                            |
0030 605-06120               350.000  m   |      40.00000      14000.00|      39.00000      13650.00|      39.00000       13650.00
  CURB, CONCRETE                          |                            |                            |
0031 605-99316              1619.000  m2  |      40.00000      64760.00|      34.00000      55046.00|      34.00000       55046.00
  CURB WALK, INTEGRAL, CONCRETE           |                            |                            |
0032 610-05527               493.000  Mg  |      47.00000      23171.00|      48.00000      23664.00|      68.40000       33721.20
  HMA FOR APPROACHES                      |                            |                            |
0033 611-05330               592.000  m2  |      45.00000      26640.00|      33.00000      19536.00|      33.00000       19536.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0034 621-06567                43.400  kL  |       0.30000         13.02|       0.55000         23.87|       0.55000          23.87
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,531.11                                                  ROUTE :
     CALL ORDER   : 219                     CONTRACT ID : R -26187-A                   COUNTIES : ALLEN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 62-1492793
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-06575              2410.000  m2  |       3.50000       8435.00|       3.56000       8579.60|       3.60000        8676.00
  SODDING, NURSERY                        |                            |                            |
0036 702-90915                41.000  m3  |    1000.00000      41000.00|     310.00000      12710.00|     310.00000       12710.00
  CONCRETE, A                             |                            |                            |
0037 703-51030               520.000  kg  |       1.00000        520.00|       1.00000        520.00|       1.00000         520.00
  REINFORCING STEEL                       |                            |                            |
0038 704-04850              2950.000  m2  |       3.50000      10325.00|      10.00000      29500.00|       5.20000       15340.00
  CONCRETE , REMOVE                       |                            |                            |
0039 714-02802               250.000  m2  |     350.00000      87500.00|     369.00000      92250.00|     265.00000       66250.00
  RETAINING WALL, PRECAST CONCRETE UNITS  |                            |                            |
0040 715-01286                86.300  m   |      90.00000       7767.00|     129.30000      11158.59|     145.25000       12535.08
  PIPE, DUCTILE IRON, 300 mm              |                            |                            |
0041 715-01429                21.100  m   |     110.00000       2321.00|     146.00000       3080.60|     149.75000        3159.73
  PIPE, DUCTILE IRON, 400 mm              |                            |                            |
0042 715-04612                22.000  m   |      45.00000        990.00|      85.00000       1870.00|      24.20000         532.40
  PIPE , UNDERDRAIN OUTLET, 100 mm        |                            |                            |
0043 715-05149               316.800  m   |      80.00000      25344.00|     116.00000      36748.80|     110.00000       34848.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0044 715-05151               106.400  m   |      85.00000       9044.00|     122.00000      12980.80|     115.25000       12262.60
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0045 715-05152                 4.500  m   |      90.00000        405.00|     130.00000        585.00|     130.00000         585.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0046 715-05203               259.000  m   |      45.00000      11655.00|       3.90000       1010.10|      15.80000        4092.20
  PIPE, TYPE 4, CIRCULAR, 100 mm , FOR    |                            |                            |
  RETAINING WALL                          |                            |                            |
0047 715-44240                 1.000  m3  |     700.00000        700.00|     500.00000        500.00|     125.00000         125.00
  CONCRETE, A, STRUCTURES , FOR RETAINING |                            |                            |
  WALL                                    |                            |                            |
0048 718-52610                73.000  m3  |      40.00000       2920.00|      34.00000       2482.00|      24.40000        1781.20
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0049 720-01894                 1.000  EACH|     450.00000        450.00|     350.00000        350.00|     425.00000         425.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
  A(FW)                                   |                            |                            |
0050 720-03194                 8.000  EACH|    1500.00000      12000.00|    1200.00000       9600.00|    2500.00000       20000.00
  MANHOLE , FW(I)-A(FW)                   |                            |                            |
0051 720-04682                23.000  EACH|    1100.00000      25300.00|     820.00000      18860.00|    1200.00000       27600.00
  INLET , FW(I)-C(FW)                     |                            |                            |
0052 720-45055                 3.000  EACH|    1500.00000       4500.00|    1250.00000       3750.00|    1325.38000        3976.14
  INLET, M10                              |                            |                            |
0053 732-91742                 3.000  EACH|    2500.00000       7500.00|    3500.00000      10500.00|    3583.88000       10751.64
  FIRE HYDRANT ASSEMBLY, TYPE I           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,531.11                                                  ROUTE :
     CALL ORDER   : 219                     CONTRACT ID : R -26187-A                   COUNTIES : ALLEN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 62-1492793
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 732-97009                 3.000  EACH|     500.00000       1500.00|     200.00000        600.00|     483.98000        1451.94
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            |
0055 801-01504                23.000  EACH|      38.00000        874.00|      89.50000       2058.50|     529.00000       12167.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0056 801-01505                14.000  EACH|      54.00000        756.00|      91.00000       1274.00|     196.00000        2744.00
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0057 801-04092              1124.000  m2  |      13.00000      14612.00|      20.00000      22480.00|      22.91000       25750.84
  TEMPORARY PAVEMENT                      |                            |                            |
0058 801-04308                 4.000  EACH|     225.00000        900.00|     185.00000        740.00|      16.00000          64.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0059 801-06203             14693.000  m   |       0.35000       5142.55|       0.21000       3085.53|       0.21000        3085.53
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0060 801-06539                        LUMP|   13990.00000      13990.00|   13990.00000      13990.00|       1.00000           1.00
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            |
  MAINTAIN                                |                            |                            |
0061 801-06577               183.000  m   |       8.00000       1464.00|      24.50000       4483.50|      24.50000        4483.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0062 801-06606                32.000  EACH|     135.00000       4320.00|     100.00000       3200.00|     100.00000        3200.00
  BARRICADE, IIIB                         |                            |                            |
0063 801-06640                36.000  EACH|      70.00000       2520.00|      80.00000       2880.00|      80.00000        2880.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0064 801-06775                        LUMP|   46000.00000      46000.00|   49000.00000      49000.00|   59750.00000       59750.00
  MAINTAINING TRAFFIC                     |                            |                            |
0065 802-76025                13.130  m2  |     187.00000       2455.31|     187.00000       2455.31|     187.00000        2455.31
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0066 802-76035                 9.290  m2  |     245.00000       2276.05|     245.00000       2276.05|     245.00000        2276.05
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0067 802-76055               193.500  m   |      10.00000       1935.00|      10.00000       1935.00|      10.00000        1935.00
  SIGN POST, A                            |                            |                            |
0068 805-01842                 1.000  EACH|     600.00000        600.00|     600.00000        600.00|     600.00000         600.00
  HANDHOLE, SIGNAL                        |                            |                            |
0069 805-01843                 1.000  EACH|     250.00000        250.00|     250.00000        250.00|     250.00000         250.00
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0070 805-02087                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    1000.00000        1000.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,531.11                                                  ROUTE :
     CALL ORDER   : 219                     CONTRACT ID : R -26187-A                   COUNTIES : ALLEN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 62-1492793
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 805-02152                 8.000  EACH|     300.00000       2400.00|     300.00000       2400.00|     300.00000        2400.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0072 805-02373               750.000  m   |       4.00000       3000.00|       4.00000       3000.00|       4.00000        3000.00
  INTERCONNECT CABLE, FIBER OPTIC 24c/22  |                            |                            |
0073 805-02595                 4.000  EACH|     150.00000        600.00|     150.00000        600.00|     150.00000         600.00
  CONTROLLER, RESET TIMING                |                            |                            |
0074 805-02617                 4.000  EACH|     850.00000       3400.00|     850.00000       3400.00|     850.00000        3400.00
  TEMPORARY POLE, WOOD                    |                            |                            |
0075 805-03162                        LUMP|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVAL,      |                            |                            |
  STORAGE AND INSTALLATION                |                            |                            |
0076 805-03956                 4.000  EACH|     195.00000        780.00|     195.00000        780.00|     195.00000         780.00
  JUNCTION BOX, SIGNAL CIRCUIT            |                            |                            |
0077 805-06592                17.000  m   |      35.00000        595.00|      35.00000        595.00|      35.00000         595.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0078 805-78060                 1.000  EACH|    5650.00000       5650.00|    5650.00000       5650.00|    5850.00000        5850.00
  CONTROLLER AND CABINET, MENU DRIVEN, 4  |                            |                            |
  PHASE PRETIMED                          |                            |                            |
0079 805-78205                 4.000  EACH|     375.00000       1500.00|     375.00000       1500.00|     375.00000        1500.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0080 805-78230                 4.000  EACH|     554.00000       2216.00|     554.00000       2216.00|     554.00000        2216.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0081 805-78415                 4.000  EACH|    1600.00000       6400.00|    1600.00000       6400.00|    1600.00000        6400.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0082 805-78420                 8.000  EACH|     150.00000       1200.00|     150.00000       1200.00|     150.00000        1200.00
  DISCONNECT HANGER                       |                            |                            |
0083 805-78445                 1.000  EACH|     450.00000        450.00|     450.00000        450.00|     450.00000         450.00
  SIGNAL SERVICE                          |                            |                            |
0084 805-78467                18.000  m   |       4.50000         81.00|       4.50000         81.00|       4.50000          81.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0085 805-78485               108.000  m   |       2.00000        216.00|       2.00000        216.00|       2.00000         216.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0086 805-78490               315.000  m   |       2.50000        787.50|       2.50000        787.50|       2.50000         787.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0087 805-78900                 1.000  EACH|     450.00000        450.00|     450.00000        450.00|     450.00000         450.00
  PEDESTAL FOUNDATION, A                  |                            |                            |
0088 805-81060                 4.000  EACH|    2788.00000      11152.00|    2788.00000      11152.00|    2788.00000       11152.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,531.11                                                  ROUTE :
     CALL ORDER   : 219                     CONTRACT ID : R -26187-A                   COUNTIES : ALLEN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 62-1492793
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0089 805-86805                 1.000  EACH|     475.00000        475.00|     475.00000        475.00|     475.00000         475.00
  SERVICE POINT, I                        |                            |                            |
0090 805-86810                 2.000  EACH|     675.00000       1350.00|     675.00000       1350.00|     675.00000        1350.00
  SERVICE POINT, II                       |                            |                            |
0091 805-86925                99.000  EACH|      18.00000       1782.00|      18.00000       1782.00|      18.00000        1782.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0092 805-94295                 8.000  EACH|     150.00000       1200.00|     150.00000       1200.00|     150.00000        1200.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0093 805-96121                 8.000  EACH|      85.00000        680.00|      85.00000        680.00|      85.00000         680.00
  PEDESTRIAN PUSH BUTTON AND SIGN R10-4   |                            |                            |
0094 805-98253                 1.000  EACH|     800.00000        800.00|     800.00000        800.00|     800.00000         800.00
  CONTROLLER CABINET, G                   |                            |                            |
0095 807-01407                 4.000  SET |    1500.00000       6000.00|    1500.00000       6000.00|    1500.00000        6000.00
  FOUNDATION, ANCHOR BOLTS, AND           |                            |                            |
  REINFORCING STEEL, INSTALL              |                            |                            |
0096 807-01878                 4.000  EACH|     250.00000       1000.00|     250.00000       1000.00|     250.00000        1000.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 250 WATT                        |                            |                            |
0097 807-02191                 5.000  EACH|     600.00000       3000.00|     600.00000       3000.00|     600.00000        3000.00
  HANDHOLE, LIGHTING                      |                            |                            |
0098 807-02198                29.000  EACH|      20.00000        580.00|      20.00000        580.00|      20.00000         580.00
  GROUND ROD WITH CONNECTOR, INSTALL      |                            |                            |
0099 807-02781                 4.000  EACH|     328.00000       1312.00|     328.00000       1312.00|     328.00000        1312.00
  LUMINAIRE MAST ARM, 3.1 m               |                            |                            |
0100 807-02783                 4.000  EACH|     470.00000       1880.00|     470.00000       1880.00|     470.00000        1880.00
  LUMINAIRE MAST ARM, 4.6 m               |                            |                            |
0101 807-03081                33.000  EACH|      20.00000        660.00|      20.00000        660.00|      20.00000         660.00
  LAMP, HIGH PRESSURE SODUM, 400 WATT     |                            |                            |
0102 807-03744              1200.000  m   |      28.00000      33600.00|      28.00000      33600.00|      28.00000       33600.00
  WIRE, IN 50 mm  GALVANIZED STEEL        |                            |                            |
  CONDUIT IN TRENCH, 3 1C/6 CU, XHHW      |                            |                            |
0103 807-04112              1400.000  m   |       0.60000        840.00|       0.60000        840.00|       0.60000         840.00
  WIRE, XHHW, NO. 10                      |                            |                            |
0104 807-85592                29.000  EACH|    1080.00000      31320.00|    1080.00000      31320.00|    1080.00000       31320.00
  LIGHT POLE, 10.4 m E.M.H., 2.4 m MAST   |                            |                            |
  ARM, BREAKAWAY BASE                     |                            |                            |
0105 807-86620                33.000  EACH|     250.00000       8250.00|     250.00000       8250.00|     250.00000        8250.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0106 807-86910                33.000  EACH|      22.00000        726.00|      22.00000        726.00|      22.00000         726.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,531.11                                                  ROUTE :
     CALL ORDER   : 219                     CONTRACT ID : R -26187-A                   COUNTIES : ALLEN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 62-1492793
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0107 807-86915                66.000  EACH|      28.00000       1848.00|      28.00000       1848.00|      28.00000        1848.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0108 807-93650                29.000  SET |     500.00000      14500.00|     500.00000      14500.00|     500.00000       14500.00
  FOUNDATION, ANCHOR BOLTS AND            |                            |                            |
  REINFORCING STEEL FOR ROADWAY LIGHT     |                            |                            |
0109 807-95514                 2.000  EACH|      90.00000        180.00|      90.00000        180.00|      90.00000         180.00
  SERVICE POINT RISER                     |                            |                            |
0110 807-95515                 2.000  EACH|      40.00000         80.00|      40.00000         80.00|      40.00000          80.00
  SERVICE POINT WEATHERHEAD               |                            |                            |
0111 807-95709                 2.000  EACH|      18.00000         36.00|      18.00000         36.00|      18.00000          36.00
  PHOTOCELLS                              |                            |                            |
0112 808-05866                 8.000  m2  |      22.00000        176.00|      26.30000        210.40|      26.30000         210.40
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            |
0113 808-05929               241.000  m   |       4.00000        964.00|       0.01000          2.41|       0.01000           2.41
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 200 mm                  |                            |                            |
0114 808-06706                85.000  m   |      10.00000        850.00|      15.25000       1296.25|      15.25000        1296.25
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0115 808-06716               600.000  m   |       2.75000       1650.00|       4.00000       2400.00|       4.00000        2400.00
  LINE, REMOVE                            |                            |                            |
0116 808-75043               315.000  m   |       1.65000        519.75|       1.05000        330.75|       1.05000         330.75
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            |
  mm                                      |                            |                            |
0117 808-75247              1408.000  m   |       1.65000       2323.20|       1.05000       1478.40|       1.05000        1478.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 150 |                            |                            |
  mm                                      |                            |                            |
0118 808-75320                 9.000  EACH|      60.00000        540.00|      67.75000        609.75|      67.75000         609.75
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0119 808-75325                 9.000  EACH|      80.00000        720.00|     106.00000        954.00|     106.00000         954.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0120 808-96016                74.000  m   |       5.00000        370.00|       3.95000        292.30|       3.95000         292.30
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            |
  mm                                      |                            |                            |
0121 808-96075               277.000  m   |       1.65000        457.05|       1.05000        290.85|       1.05000         290.85
  LINE, THERMOPLASTIC, BROKEN, WHITE, 150 |                            |                            |
  mm                                      |                            |                            |
0123 720-04666                 2.000  EACH|    2000.00000       4000.00|    1500.00000       3000.00|    1892.88000        3785.76
  CATCH BASIN , FW(I)-C(FW)               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,531.11                                                  ROUTE :
     CALL ORDER   : 219                     CONTRACT ID : R -26187-A                   COUNTIES : ALLEN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 62-1492793
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0124 202-01261                 1.000  EACH|     400.00000        400.00|     200.00000        200.00|     300.00000         300.00
  TESTING FOR ASBESTOS                    |                            |                            |
0125 202-01406                10.000  EACH|     420.00000       4200.00|      22.00000        220.00|      30.00000         300.00
  SAMPLING AND TESTING ANALYSIS           |                            |                            |
     SECTION TOTALS                       |             $  1,287,911.53|             $  1,396,820.36|                $  1,470,205.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,287,911.53|             $  1,396,820.36|                $  1,470,205.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 223 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    16,481.64                                                  ROUTE : 19
     CALL ORDER   : 223                     CONTRACT ID : R -26196-A                   COUNTIES : ELKHART
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/02/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 165200J

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1067077     RITSCHARD BROTHERS                                                     $     13,372.66     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $     18,348.73     137.2107%
   3   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $     25,300.00     189.1919%
====================================================================================================================================
                                          |(1) 35-1067077              |(2) 35-1817574              |(3) 35-1690004
                                          |RITSCHARD BROTHERS          |YARDBERRY LANDSCAPE         |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION- REMOVE BUILDINGS AND FOUDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|    8527.00000       8527.00|   18000.00000      18000.00|   22965.90000       22965.90
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 2                                   |                            |                            |
0002 202-03135                 2.322  m2  |    1489.11000       3457.71|     100.00000        232.20|     400.00000         928.80
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0003 621-01004                 1.000  EACH|     452.16000        452.16|       1.00000          1.00|     250.00000         250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06560              1155.300  m2  |       0.81000        935.79|       0.10000        115.53|       1.00000        1155.30
  MULCHED SEEDING, U                      |                            |                            |
     SECTION TOTALS                       |             $     13,372.66|             $     18,348.73|                $     25,300.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     13,372.66|             $     18,348.73|                $     25,300.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   127,275.76                                                  ROUTE : US 27
     CALL ORDER   : 229                     CONTRACT ID : R -26211-A                   COUNTIES : ADAMS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 249900F

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    129,374.00     100.0000%
   2   35-1267175     FLEMING EXCAVATING, INC.                                               $    161,778.25     125.0469%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $    198,449.00     153.3917%
====================================================================================================================================
                                          |(1) 35-2031359              |(2) 35-1267175              |(3) 35-1817574
                                          |HERITAGE INDUSTRIAL SERVICES|FLEMING EXCAVATING, INC.    |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LANDSCAPING- WETLANDS MITIGATION
                                          |                            |                            |
0001 105-06845                        LUMP|    4928.00000       4928.00|    3500.00000       3500.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 4.000  MOS |    5185.60000      20742.40|    2100.00000       8400.00|    2000.00000        8000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   10788.67000      10788.67|    1550.00000       1550.00|    8500.00000        8500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01073                54.000  CYS |      29.11000       1571.94|      10.00000        540.00|      20.00000        1080.00
  GABIONS, REMOVE                         |                            |                            |
0006 203-04523                        LUMP|   10896.89000      10896.89|    4574.00000       4574.00|    5000.00000        5000.00
  DEWATERING                              |                            |                            |
0007 203-07084                        LUMP|   25309.46000      25309.46|   29000.00000      29000.00|   34000.00000       34000.00
  EXCAVATION , COMMON                     |                            |                            |
0008 203-60778                        LUMP|   16297.83000      16297.83|   11848.00000      11848.00|   12000.00000       12000.00
  GRADING LASER                           |                            |                            |
0009 205-06937              1700.000  LFT |       1.68000       2856.00|       3.00000       5100.00|       2.75000        4675.00
  TEMPORARY SILT FENCE                    |                            |                            |
0010 305-06726                20.000  TON |     625.82000      12516.40|      25.00000        500.00|      50.00000        1000.00
  WIDENING WITH COMPACTED AGGREGATE, O, 73|                            |                            |
0011 616-02842                15.000  TON |     150.91000       2263.65|      20.00000        300.00|      65.00000         975.00
  RIPRAP, DITCH                           |                            |                            |
0012 616-07210                75.000  LFT |      88.54000       6640.50|      90.91000       6818.25|      25.00000        1875.00
  FIBER ROLL 20 INCH  DIAMETER AND 20     |                            |                            |
  FEET LONG                               |                            |                            |
0013 621-02356                36.000  LBS |      77.97000       2806.92|      81.00000       2916.00|     243.50000        8766.00
  SEEDING, WETLAND                        |                            |                            |
0014 621-06565                 8.000  TON |     511.84000       4094.72|       1.00000          8.00|     425.00000        3400.00
  MULCHING MATERIAL                       |                            |                            |
0015 621-06570              4818.000  CYS |       1.59000       7660.62|      18.00000      86724.00|      21.00000      101178.00
  TOP SOIL                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   127,275.76                                                  ROUTE : US 27
     CALL ORDER   : 229                     CONTRACT ID : R -26211-A                   COUNTIES : ADAMS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2031359              |(2) 35-1267175              |(3) 35-1817574
                                          |HERITAGE INDUSTRIAL SERVICES|FLEMING EXCAVATING, INC.    |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    129,374.00|             $    161,778.25|                $    198,449.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    129,374.00|             $    161,778.25|                $    198,449.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   914,807.17                                                  ROUTE :
     CALL ORDER   : 305                     CONTRACT ID : R -26223-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C117

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    763,743.54     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    768,280.10     100.5939%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   41100.00000      41100.00|   42500.00000      42500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2433.15000      14598.90|    1100.00000       6600.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   61932.27000      61932.27|   38400.00000      38400.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|   18427.47000      18427.47|   47000.00000      47000.00|
  CLEARING AND GRUBBING                   |                            |                            |
0005 203-02000             12382.000  CYS |       9.64000     119362.48|      10.00000     123820.00|
  EXCAVATION, COMMON                      |                            |                            |
0006 205-06931              2208.000  TON |      14.47000      31949.76|      20.00000      44160.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0007 205-06937              6341.000  LFT |       2.47000      15662.27|       1.60000      10145.60|
  TEMPORARY SILT FENCE                    |                            |                            |
0008 211-02060                75.000  CYS |      24.26000       1819.50|       8.00000        600.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 303-52308              7229.900  TON |      12.39000      89578.46|      13.50000      97603.65|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 402-05468              3399.900  TON |      33.35000     113386.67|      33.00000     112196.70|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0012 402-05477              1422.900  TON |      42.44000      60387.88|      38.00000      54070.20|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0013 405-05517                30.200  TON |     289.92000       8755.58|     300.00000       9060.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0014 406-05520                 9.400  TON |     218.35000       2052.49|     210.00000       1974.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 604-91531              1772.000  SYS |      26.18000      46390.96|      18.00000      31896.00|
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0016 610-05527                17.600  TON |      81.76000       1438.98|     110.00000       1936.00|
  HMA FOR APPROACHES                      |                            |                            |
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                                                                                                                   PAGE : 305 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   914,807.17                                                  ROUTE :
     CALL ORDER   : 305                     CONTRACT ID : R -26223-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 615-06496                49.000  EACH|      63.76000       3124.24|      40.00000       1960.00|
  PARKING BARRIER                         |                            |                            |
0018 616-02320               273.000  SYS |       2.41000        657.93|       2.00000        546.00|
  GEOTEXTILES                             |                            |                            |
0019 616-06451               175.000  TON |      20.48000       3584.00|      21.00000       3675.00|
  RIPRAP, UNIFORM                         |                            |                            |
0020 621-06545                 1.650  TON |     583.00000        961.95|     585.00000        965.25|
  FERTILIZER                              |                            |                            |
0021 621-06553               514.000  LBS |       3.06000       1572.84|       3.10000       1593.40|
  SEED MIXTURE, R                         |                            |                            |
0022 621-06557               357.000  LBS |       2.26000        806.82|       2.30000        821.10|
  SEED MIXTURE, T                         |                            |                            |
0023 621-06565                15.000  TON |     445.00000       6675.00|     450.00000       6750.00|
  MULCHING MATERIAL                       |                            |                            |
0024 621-06567                28.700  MG  |       2.00000         57.40|       2.00000         57.40|
  WATER                                   |                            |                            |
0025 621-06574              7179.000  SYS |       2.60000      18665.40|       2.70000      19383.30|
  SODDING                                 |                            |                            |
0026 715-05119               309.000  LFT |      46.13000      14254.17|      37.00000      11433.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0027 715-46005                11.000  EACH|     152.23000       1674.53|     350.00000       3850.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0028 801-04308                 1.000  EACH|     278.00000        278.00|     300.00000        300.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0029 801-06606                 4.000  EACH|      89.00000        356.00|     140.00000        560.00|
  BARRICADE, IIIB                         |                            |                            |
0030 801-06640                 4.000  EACH|      89.00000        356.00|     130.00000        520.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0031 802-05704                22.000  LFT |      32.00000        704.00|      35.00000        770.00|
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0032 802-76035                 6.000  SFT |      24.25000        145.50|      25.00000        150.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0033 303-02051               340.800  TON |      15.53000       5292.62|      15.00000       5112.00|
  STONE, 2                                |                            |                            |
0034 202-60820               560.000  SYS |       4.83000       2704.80|       6.00000       3360.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0035 715-04503               562.000  LFT |       3.70000       2079.40|      14.00000       7868.00|
  PIPE, PVC, SHCEDULE 40, 3 IN., SLEEVE   |                            |                            |
0036 715-05116                20.000  LFT |      25.85000        517.00|      70.00000       1400.00|
  PIPE, TYPE 1, CIRCULAR, 8 IN.           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 305 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   914,807.17                                                  ROUTE :
     CALL ORDER   : 305                     CONTRACT ID : R -26223-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 715-46000                 2.000  EACH|     100.89000        201.78|     320.00000        640.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0038 715-90836                 2.000  EACH|     106.65000        213.30|     300.00000        600.00|
  PIPE END SECTION, 8 IN.                 |                            |                            |
0039 720-04721                 1.000  EACH|    2424.74000       2424.74|    3300.00000       3300.00|
  MANHOLE, K 4                            |                            |                            |
0040 402-05474              2020.100  TON |      34.45000      69592.45|      35.00000      70703.50|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
     SECTION TOTALS                       |             $    763,743.54|             $    768,280.10|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    763,743.54|             $    768,280.10|
====================================================================================================================================




